
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98C536 REVISION NO : 1 BIDS OPENED ON : May 31 2001
CONTRACT NO: 006143 REGION NO : 3 AWARDED ON : Jun  4 2001
VERSION NO : 1 WORK ORDER# : 0L3528
HWY : SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 101
JORSTED CREEK VIC. TO SUND CREEK

98C536

ACE PAVING CO., INC. WILDER CONSTRUCTION COMPANY LAKESIDE INDUSTRIES
4795 WILKERSON RD 3200 113TH AVE SW 50 ECLIPSE WEST DR
98312-9750 98363-9406

PROJECT : BREMERTON   WA  983120393 OLYMPIA   WA  985129160 PORT ANGELES   WA  983620127

COUNTY(S) : MASON CONTRACTOR NUMBER : 004000 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/08/2001
09:39

DOT_RGGB01

 NH-0101(166)

PREPARATION
1 MOBILIZATION

L.S. -66.81% -29.95 % 61.14 %
105,450.00 35,000.00 -70,450 73,870.00 -31,580 169,918.79 64,469

2  CLEARING
L.S. 233.33% 100.00 % 900.00 %

1,500.00 5,000.00 3,500 3,000.00 1,500 15,000.00 13,500
3 REMOVING DRAINAGE STRUCTURE

1.0000 EACH 300.0000 500.0000 66.67% 325.0000 8.33 % 3,000.0000 900.00 %
300.00 500.00 200 325.00 25 3,000.00 2,700

4 REMOVING ASPHALT CONC. CURB
589.0000 m 8.0000 16.5000 106.25% 13.0000 62.50 % 5.0000 -37.50 %

4,712.00 9,718.50 5,007 7,657.00 2,945 2,945.00 -1,767
5 REMOVING GUARDRAIL

94.0000 m 15.0000 10.3500 -31.00% 10.3500 -31.00 % 10.3500 -31.00 %
1,410.00 972.90 -437 972.90 -437 972.90 -437

6 REMOVING GUARDRAIL ANCHOR
5.0000 EACH 200.0000 250.0000 25.00% 250.0000 25.00 % 250.0000 25.00 %

1,000.00 1,250.00 250 1,250.00 250 1,250.00 250
7 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -76.12% -60.00 % 100.00 %
5,000.00 1,194.00 -3,806 2,000.00 -3,000 10,000.00 5,000

GRADING
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

1690.0000 m2 20.0000 9.0000 -55.00% 9.1500 -54.25 % 25.0000 25.00 %
33,800.00 15,210.00 -18,590 15,463.50 -18,337 42,250.00 8,450

9 GRAVEL BORROW INCL. HAUL
5.0000 t 25.0000 50.0000 100.00% 75.0000 200.00 % 200.0000 700.00 %

125.00 250.00 125 375.00 250 1,000.00 875
DRAINAGE

10  DITCH EXCAVATION INCL. HAUL
L.S. 30.43% 52.17 % -45.65 %

4,600.00 6,000.00 1,400 7,000.00 2,400 2,500.00 -2,100
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DRAINAGE
11 GRATE INLET TYPE 2

1.0000 EACH 2,500.0000 1,800.0000 -28.00% 1,150.0000 -54.00 % 3,500.0000 40.00 %
2,500.00 1,800.00 -700 1,150.00 -1,350 3,500.00 1,000

12 QUARRY SPALLS
5.0000 t 50.0000 50.0000 0.00% 75.0000 50.00 % 100.0000 100.00 %

250.00 250.00 0 375.00 125 500.00 250
13 UNDERDRAIN PIPE 150 MM DIAM.

20.0000 m 50.0000 22.0000 -56.00% 120.0000 140.00 % 50.0000 0.00 %
1,000.00 440.00 -560 2,400.00 1,400 1,000.00 0

14 SCHEDULE A CULV. PIPE 300 MM DIAM.
16.0000 m 75.0000 50.0000 -33.33% 75.0000 0.00 % 55.0000 -26.67 %

1,200.00 800.00 -400 1,200.00 0 880.00 -320
15 SCHEDULE A CULV. PIPE 600 MM DIAM.

18.5000 m 150.0000 227.0000 51.33% 160.0000 6.67 % 60.0000 -60.00 %
2,775.00 4,199.50 1,425 2,960.00 185 1,110.00 -1,665

16 CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.
30.5000 m 150.0000 115.0000 -23.33% 90.0000 -40.00 % 95.0000 -36.67 %

4,575.00 3,507.50 -1,068 2,745.00 -1,830 2,897.50 -1,678
SURFACING

17  SHOULDER FINISHING
22.0000 km 800.0000 1,500.0000 87.50% 600.0000 -25.00 % 2,100.0000 162.50 %

17,600.00 33,000.00 15,400 13,200.00 -4,400 46,200.00 28,600
LIQUID ASPHALT

18 ASPHALT FOR TACK COAT
46.2000 t 350.0000 300.0000 -14.29% 280.0000 -20.00 % 475.0000 35.71 %

16,170.00 13,860.00 -2,310 12,936.00 -3,234 21,945.00 5,775
19 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
9,355.00 9,355.00 9,355.00 9,355.00

ASPHALT CONCRETE PAVEMENT
20 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
18,500.00 18,500.00 18,500.00 18,500.00
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ASPHALT CONCRETE PAVEMENT
21 PLANING BITUMINOUS PAVEMENT

2150.0000 m2 10.0000 4.0000 -60.00% 4.7500 -52.50 % 15.0000 50.00 %
21,500.00 8,600.00 -12,900 10,212.50 -11,288 32,250.00 10,750

22 ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22
180.0000 t 55.0000 40.0000 -27.27% 70.0000 27.27 % 80.0000 45.45 %

9,900.00 7,200.00 -2,700 12,600.00 2,700 14,400.00 4,500
23 ASPHALT CONC. FOR PAVEMENT REPAIR

565.0000 t 50.0000 50.0000 0.00% 63.0000 26.00 % 85.0000 70.00 %
28,250.00 28,250.00 0 35,595.00 7,345 48,025.00 19,775

24 ASPHALT CONC. PAVEMENT CL. A PG 58-22
15450.0000 t 40.0000 34.0000 -15.00% 40.0000 0.00 % 57.0000 42.50 %

618,000.00 525,300.00 -92,700 618,000.00 0 880,650.00 262,650
25 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
21,200.00 21,200.00 21,200.00 21,200.00

26 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

7,335.00 7,335.00 7,335.00 7,335.00
27 ASPHALT CONC. APPROACH CL. A

650.0000 t 65.0000 40.0000 -38.46% 85.0000 30.77 % 85.0000 30.77 %
42,250.00 26,000.00 -16,250 55,250.00 13,000 55,250.00 13,000

EROSION CONTROL AND PLANTING
28 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00

29  STRAW BALE
12.0000 EACH 20.0000 50.0000 150.00% 55.0000 175.00 % 50.0000 150.00 %

240.00 600.00 360 660.00 420 600.00 360
30  SPILL PREVENTION CONTROL AND COUNTERMEASURES LEAD

40.0000 HR 35.0000 50.0000 42.86% 45.0000 28.57 % 45.0000 28.57 %
1,400.00 2,000.00 600 1,800.00 400 1,800.00 400

31  EROSION CONTROL LEAD
40.0000 HR 35.0000 50.0000 42.86% 45.0000 28.57 % 45.0000 28.57 %

1,400.00 2,000.00 600 1,800.00 400 1,800.00 400
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EROSION CONTROL AND PLANTING
32  WATER POLLUTION PREVENTION PLAN

L.S. -66.67% -86.67 % 433.33 %
1,500.00 500.00 -1,000 200.00 -1,300 8,000.00 6,500

33 SPILL PREVENTION PLAN
L.S. -66.67% -86.67 % 233.33 %

1,500.00 500.00 -1,000 200.00 -1,300 5,000.00 3,500
TRAFFIC

34 BEAM GUARDRAIL TYPE 1
77.0000 m 75.0000 40.7000 -45.73% 40.7000 -45.73 % 40.7000 -45.73 %

5,775.00 3,133.90 -2,641 3,133.90 -2,641 3,133.90 -2,641
35 BEAM GUARDRAIL TYPE THRIE BEAM

50.0000 m 200.0000 181.3000 -9.35% 181.3000 -9.35 % 181.3000 -9.35 %
10,000.00 9,065.00 -935 9,065.00 -935 9,065.00 -935

36 BEAM GUARDRAIL TRANSITION SECTION TYPE 1A
5.0000 EACH 1,350.0000 1,200.0000 -11.11% 1,200.0000 -11.11 % 1,200.0000 -11.11 %

6,750.00 6,000.00 -750 6,000.00 -750 6,000.00 -750
37 BEAM GUARDRAIL FLARED TERMINAL

1.0000 EACH 2,000.0000 1,790.0000 -10.50% 1,790.0000 -10.50 % 1,790.0000 -10.50 %
2,000.00 1,790.00 -210 1,790.00 -210 1,790.00 -210

38 BEAM GUARDRAIL NON-FLARED TERMINAL
1.0000 EACH 2,500.0000 1,925.0000 -23.00% 1,925.0000 -23.00 % 1,925.0000 -23.00 %

2,500.00 1,925.00 -575 1,925.00 -575 1,925.00 -575
39 BEAM GUARDRAIL ANCHOR TYPE 5

1.0000 EACH 750.0000 650.0000 -13.33% 650.0000 -13.33 % 650.0000 -13.33 %
750.00 650.00 -100 650.00 -100 650.00 -100

40 BEAM GUARDRAIL ANCHOR TYPE 7
1.0000 EACH 500.0000 385.0000 -23.00% 385.0000 -23.00 % 385.0000 -23.00 %

500.00 385.00 -115 385.00 -115 385.00 -115
41 REMOVING AND RESETTING BEAM GUARDRAIL

34.5000 m 50.0000 29.8500 -40.30% 29.8500 -40.30 % 29.8500 -40.30 %
1,725.00 1,029.83 -695 1,029.83 -695 1,029.83 -695

42 RAISING EXISTING BEAM GUARDRAIL
342.0000 m 15.0000 7.9000 -47.33% 7.9000 -47.33 % 7.9000 -47.33 %

5,130.00 2,701.80 -2,428 2,701.80 -2,428 2,701.80 -2,428
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TRAFFIC
43 FLEXIBLE GUIDE POST

130.0000 EACH 25.0000 22.0000 -12.00% 19.7000 -21.20 % 22.0000 -12.00 %
3,250.00 2,860.00 -390 2,561.00 -689 2,860.00 -390

44 PAINT LINE
32950.0000 m 0.3000 0.2700 -10.00% 0.2700 -10.00 % 0.2700 -10.00 %

9,885.00 8,896.50 -989 8,896.50 -989 8,896.50 -989
45 PLASTIC DRAINAGE MARKING

126.0000 EACH 12.0000 9.0000 -25.00% 9.0000 -25.00 % 9.0000 -25.00 %
1,512.00 1,134.00 -378 1,134.00 -378 1,134.00 -378

46 PLASTIC STOP LINE
41.0000 m 25.0000 9.5000 -62.00% 9.5000 -62.00 % 9.5000 -62.00 %

1,025.00 389.50 -636 389.50 -636 389.50 -636
47 RAISED PAVEMENT MARKER TYPE 1

1.3000 HUND 400.0000 250.0000 -37.50% 250.0000 -37.50 % 250.0000 -37.50 %
520.00 325.00 -195 325.00 -195 325.00 -195

48 RAISED PAVEMENT MARKER TYPE 2
7.0000 HUND 300.0000 245.0000 -18.33% 245.0000 -18.33 % 245.0000 -18.33 %

2,100.00 1,715.00 -385 1,715.00 -385 1,715.00 -385
49 TEMPORARY PAVEMENT MARKING

11000.0000 m 0.4000 0.3000 -25.00% 0.2000 -50.00 % 0.7000 75.00 %
4,400.00 3,300.00 -1,100 2,200.00 -2,200 7,700.00 3,300

50 PERMANENT SIGNING
L.S. 3.26% -28.48 % 111.96 %

9,200.00 9,500.00 300 6,580.00 -2,620 19,500.00 10,300
51 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 38.89% -72.22 % 455.56 %
3,600.00 5,000.00 1,400 1,000.00 -2,600 20,000.00 16,400

52 CONTRACTOR PILOTED TRAFFIC CONTROL
230.0000 HR 40.0000 45.0000 12.50% 42.0000 5.00 % 50.0000 25.00 %

9,200.00 10,350.00 1,150 9,660.00 460 11,500.00 2,300
53 TRAFFIC CONTROL LABOR

1300.0000 HR 35.0000 38.2500 9.29% 33.0000 -5.71 % 35.0000 0.00 %
45,500.00 49,725.00 4,225 42,900.00 -2,600 45,500.00 0
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TRAFFIC
54 TRAFFIC CONTROL SUPERVISOR

420.0000 HR 35.0000 40.2500 15.00% 45.0000 28.57 % 45.0000 28.57 %
14,700.00 16,905.00 2,205 18,900.00 4,200 18,900.00 4,200

55 CONSTRUCTION SIGNS CLASS A
29.5200 m2 136.0000 120.0000 -11.76% 185.0000 36.03 % 80.0000 -41.18 %

4,014.72 3,542.40 -472 5,461.20 1,446 2,361.60 -1,653
OTHER ITEMS

56 STRUCTURE EXCAVATION CLASS B INCL. HAUL
94.0000 m3 30.0000 15.0000 -50.00% 12.0000 -60.00 % 35.0000 16.67 %

2,820.00 1,410.00 -1,410 1,128.00 -1,692 3,290.00 470
57 SHORING OR EXTRA EXCAVATION CLASS B

46.0000 m2 10.0000 3.5000 -65.00% 17.0000 70.00 % 50.0000 400.00 %
460.00 161.00 -299 782.00 322 2,300.00 1,840

58 PLUGGING EXISTING PIPE
1.0000 EACH 150.0000 100.0000 -33.33% 185.0000 23.33 % 500.0000 233.33 %

150.00 100.00 -50 185.00 35 500.00 350
59 GRAVEL BACKFILL FOR DRAIN

6.0000 m3 50.0000 63.0000 26.00% 50.0000 0.00 % 100.0000 100.00 %
300.00 378.00 78 300.00 0 600.00 300

60 ADJUST MONUMENT CASE AND COVER
1.0000 EACH 300.0000 350.0000 16.67% 175.0000 -41.67 % 300.0000 0.00 %

300.00 350.00 50 175.00 -125 300.00 0
61 ADJUST INLET

1.0000 EACH 500.0000 800.0000 60.00% 215.0000 -57.00 % 300.0000 -40.00 %
500.00 800.00 300 215.00 -285 300.00 -200

62 ADJUST CATCH BASIN
3.0000 EACH 300.0000 250.0000 -16.67% 215.0000 -28.33 % 300.0000 0.00 %

900.00 750.00 -150 645.00 -255 900.00 0
63 ADJUST VALVE BOX

2.0000 EACH 300.0000 350.0000 16.67% 175.0000 -41.67 % 200.0000 -33.33 %
600.00 700.00 100 350.00 -250 400.00 -200

64 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

6,000.00 6,000.00 6,000.00 6,000.00
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OTHER ITEMS
65 TRIMMING AND CLEANUP

L.S. 0.00% -66.00 % 220.00 %
5,000.00 5,000.00 0 1,700.00 -3,300 16,000.00 11,000

66 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
67 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-2.00 -2.00 -2.00 -2.00

68 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
13.0000 m 30.0000 25.0000 -16.67% 30.0000 0.00 % 200.0000 566.67 %

390.00 325.00 -65 390.00 0 2,600.00 2,210
69 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

41.0000 m2 8.0000 8.5000 6.25% 6.0000 -25.00 % 100.0000 1,150.00%
328.00 348.50 21 246.00 -82 4,100.00 3,772

70 MAILBOX SUPPORT TYPE 1-D
6.0000 EACH 200.0000 200.0000 0.00% 170.0000 -15.00 % 200.0000 0.00 %

1,200.00 1,200.00 0 1,020.00 -180 1,200.00 0
71 MAILBOX SUPPORT TYPE 2

16.0000 EACH 275.0000 400.0000 45.45% 310.0000 12.73 % 400.0000 45.45 %
4,400.00 6,400.00 2,000 4,960.00 560 6,400.00 2,000

72 MAILBOX SUPPORT TYPE 1-S
13.0000 EACH 175.0000 200.0000 14.29% 160.0000 -8.57 % 200.0000 14.29 %

2,275.00 2,600.00 325 2,080.00 -195 2,600.00 325

CONTRACT TOTAL $1,159,954.72 $961,135.83 -17.14% $1,094,163.63 -5.67% $1,649,984.32 42.25%


