DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 13/ 1999

* % *  BI D TABULATI ON REPORT * * * TIVE: 13: 16
PS&E JOB NO: 99B018 REVI SION NO : 1 BI DS OPENED ON : Jan 13 2000
CONTRACT NO: 005792 REGION NO : 2 AWARDED ON : Jan 14 2000
VERSI ON NO : 1 WORK ORDER# : XL0700
HWY . SR 002,097, 150, 172, 213, 971, 97A oo LOVBIDDER  -----o- -oooeee 2ND BIDDER  ------- -oooeee 8RD BIDDER  -------
TITLE SR 2 ET. AL. SUPERI OR PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., | DOOLI TTLE CONSTRUCTI ON CO., |
NC REGI ON 2000 SEAL 2000 E BEECH ST 3515 CHELAN HWY - 98801-9622 1900 - 118TH AVE SE
998018 98901- 2147 PO BOX 99
PROJECT . NH STPF-9999(312) YAKIMA WA 989091268 WENATCHEE WA 98807009¢ BELLEVUE WA 980054699
COUNTY(S) : CHELAN, DOUGLAS, GRANT, OKANOGAN CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
156, 700. 00 205, 000. 00 99, 300. 00 145, 000. 00
2 REMOVI NG PLASTI C TRAFFI C ARROW
20. 0000 EACH 20. 0000 33. 0000 58. 0000 35. 0000
400. 00 660. 00 1, 160. 00 700. 00
3 REMOVI NG PLASTI C TRAFFI C LETTER
6. 0000 EACH 25. 0000 7.0000 63. 0000 20. 0000
150. 00 42.00 378. 00 120. 00
4 REMOVI NG PLASTI C TRAFFI C MARKI NG
584. 3000 e 15. 0000 18. 0000 16. 0000 30. 0000
8, 764. 50 10, 517. 40 9, 348. 80 17, 529. 00
LI QUI D ASPHALT
5  ASPHALT CRS-2P
3420. 0000 t 210. 0000 240. 0000 258. 0000 320. 0000
718, 200. 00 820, 800. 00 882, 360. 00 1, 094, 400. 00
6 ANTI - STRI PPI NG ADDI TI VE
EST.
3, 330. 00 3, 330. 00 3,330. 00 3,330. 00
7 ASPHALT FOR FOG SEAL
72.0000 t 180. 0000 280. 0000 280. 0000 100. 0000
12, 960. 00 20, 160. 00 20, 160. 00 7,200. 00
Bl TUM NOUS SURFACE TREATMENT
8 FURNI SHI NG AND PLACI NG CRUSHED SCREENI NG 9.50 TO 2.00 MM
21150. 0000 s 25. 0000 28.5000 44.0000 33. 0000
528, 750. 00 602, 775. 00 930, 600. 00 697, 950. 00
9 BI TUM NOUS SURFACE TREATMENT FOR ROAD APPROACH
153. 0000 EACH 75. 0000 60. 0000 166. 0000 40. 0000
11, 475. 00 9, 180. 00 25, 398. 00 6, 120. 00
10 ADDI TI ONAL BROOM NC
55. 0000 HR 60. 0000 1. 0000 154. 0000 25. 0000
3, 300. 00 55. 00 8, 470. 00 1, 375. 00



DOT_RGGBO5

PS&E JOB NO: 99B018

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

REVISION NO : 1

CONTRACT NO: 005792 REGION NO : 2

VERSI ON NO : 1

WORK ORDER# : XLO700

Bl D TABULATI ON REPORT * * *

DATE: 12/13/1999
TI ME: 13: 16

BI DS OPENED ON : Jan 13 2000

------- LOWBIDDER ------- =«=----- 2ND BIDDER =-------

SUPERI OR PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., |
2000 E BEECH ST 3515 CHELAN HWY - 98801-9622
98901- 2147 PO BOX 99

YAKI VA WA 989091268 VENATCHEE WA 98807009¢

AWARDED ON : Jan 14 2000
------- 3RD BIDDER -------

DOOLI TTLE CONSTRUCTION CO., |
1900 - 118TH AVE SE

BELLEVUE WA 980054699

HWY : SR 002, 097, 150, 172, 213, 971, 97A
TITLE : SR 2 ET. AL.

NC REGI ON 2000 SEAL

99B018
PROQJIECT : NH STPF-9999(312)
COUNTY(S) : CHELAN, DOUGLAS, GRANT, OKANOGAN

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI
11 ASPHALT CONC. FOR PRELEVELING CL. B PG 58-2

8850. 0000 t 38. 0000
336, 300. 00
12 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
10, 090. 00
TRAFFI C
13 FLEXIBLE GUI DE POST
154. 0000 EACH 20. 0000
3, 080. 00
14 DURABLE AERI AL SURVEI LLANCE FULL MARKER
8. 0000 EACH 50. 0000
400. 00
15 DURABLE AERI AL SURVEI LLANCE HALF MARKER
7.0000 EACH 60. 0000
420. 00
16 DURABLE GORE STRI PE
962. 0000 n 3. 0000
2,886. 00
17 DURABLE DOTTED GORE STRI PE
37.0000 n 2.5000
92.50
18 DURABLE CROSSWALK STRI PE
61. 5000 n 20. 0000
1, 230. 00
19 PAINTED STOP BAR
106. 2000 n 10. 0000
1, 062. 00
20 DURABLE STOP BAR
488. 4000 n 10. 0000
4,884.00

21 DURABLE TRAFFI C ARROW
22.0000 EACH 35. 0000
770.00

43. 5000 40. 5000
384, 975. 00 358, 425. 00
10, 090. 00 10, 090. 00
22.0000 20. 0000
3, 388. 00 3, 080. 00
50. 0000 45. 0000
400. 00 360. 00
50. 0000 45. 0000
350. 00 315. 00
12. 0000 14. 0000
11, 544.00 13, 468. 00
10. 0000 12. 0000
370. 00 444. 00
60. 0000 54. 0000
3, 690. 00 3,321.00
3. 0000 3. 0000
318. 60 318. 60
25. 0000 25. 0000
12, 210. 00 12, 210. 00
120. 0000 120. 0000
2, 640. 00 2, 640. 00

44.0000
389, 400. 00

10, 090. 00

23. 0000

3,542.00

60. 0000
480. 00

50. 0000
350. 00

10. 0000
9, 620. 00

8. 0000
296. 00

28. 0000
1,722.00

10. 0000
1, 062. 00

20. 0000
9, 768. 00

100. 0000
2,200. 00



DOT_RGGBO5
PS&E JOB NO: 99B018 REVI SION NO : 1
CONTRACT NO: 005792 REG ON NO : 2

VERSI ON NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : XLO700

Bl D TABULATI ON REPORT * * *

------- LOWBIDDER  -==---- =«==----

2ND BI DDER

DATE: 12/13/1999
TI ME: 13: 16

BI DS OPENED ON : Jan 13 2000

AWARDED ON : Jan 14 2000

------- 3RD BIDDER -------

HWY : SR 002, 097, 150, 172, 213, 971, 97A
TITLE SR 2 ET. AL. SUPERI OR PAVI NG CO. MORRI LL ASPHALT PAVI NG CO., DOOLI TTLE CONSTRUCTI ON CO., |
NC REGI ON 2000 SEAL 2000 E BEECH ST 3515 CHELAN HWY - 1900 - 118TH AVE SE
998018 98901- 2147 PO BOX 99
PROJECT - NH- STPF- 9999(312) YAKIMA WA 989091268 WENATCHEE WA 98807009¢ BELLEVUE WA 980054699
COUNTY(S) : CHELAN, DOUGLAS, GRANT, OKANOGAN CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22  DURABLE RAI LROAD CROSSI NG SYMBOL
3. 0000 EACH 300. 0000 450. 0000 410. 0000 350. 0000
900. 00 1, 350. 00 1, 230. 00 1, 050. 00
23  TEMPORARY PAVEMENT MARKI NGS
188. 6300 km 150. 0000 175. 0000 200. 0000 200. 0000
28, 294. 50 33, 010. 25 37, 726. 00 37, 726. 00
24 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
500. 00 2, 000. 00 325. 00 2, 000. 00
25 CONTRACTOR PI LOTED TRAFFI C CONTROL
330. 0000 HR 30. 0000 38. 0000 42.0000 30. 0000
9, 900. 00 12, 540. 00 13, 860. 00 9, 900. 00
26 TRAFFI C CONTROL LABOR
1900. 0000 HR 28. 0000 27.5000 30. 0000 30. 0000
53, 200. 00 52, 250. 00 57, 000. 00 57, 000. 00
27 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 35. 0000 30. 0000 30. 0000 30. 0000
1, 750. 00 1, 500. 00 1, 500. 00 1, 500. 00
28 TRAFFI C CONTROL SUPERVI SOR
600. 0000 HR 30. 0000 30. 0000 30. 0000 30. 0000
18, 000. 00 18, 000. 00 18, 000. 00 18, 000. 00
29 CONSTRUCTI ON SI GNS CLASS A
594. 6900 e 65. 0000 55. 0000 48. 0000 80. 0000
38, 654. 85 32,707.95 28,545, 12 47,575. 20
OTHER | TEMS
30 ADJUST MONUMENT CASE AND COVEF
120. 0000 EACH 100. 0000 150. 0000 96. 0000 250. 0000
12, 000. 00 18, 000. 00 11, 520. 00 30, 000. 00
31 ROADSI DE CLEANUP
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
32 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 12/ 13/ 1999

* %« % Bl D TABULATI ON REPORT * * * TIME: 13: 16
PS&E JOB NO: 99B018 REVI SION NO : 1 BI DS OPENED ON : Jan 13 2000
CONTRACT NO: 005792 REGION NO : 2 AWARDED ON : Jan 14 2000
VERSI ON NO : 1 WORK ORDER# : XL0700
HWY : SR 002, 097, 150, 172, 213,971, 97A 00T LOVBIDDER  -----o- -oooeee 2ND BIDDER  ------- -oooeee 3RD BIDDER  -------
TITLE : SR 2 ET. AL. SUPERI OR PAVI NG CO. MORRI LL ASPHALT PAVING CO., | DOOLI TTLE CONSTRUCTION CO., |
NC REG ON 2000 SEAL 2000 E BEECH ST 3515 CHELAN HWY - 98801-9622 1900 - 118TH AVE SE
998018 98901- 2147 PO BOX 99
PRQJECT . N STPE- 9999(312) YAKIMA WA 989091268 VENATCHEE WA 98807009¢ BELLEVUE WA 980054699
COUNTY(S) : CHELAN, DOUGLAS, GRANT, OKANOGAN CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 224000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
33 CREDI T/DEBI TS - M NOR CHANGES
CALC
-14.00 -14.00 -14.00 -14.00
34 SPILL PREVENTI ON PLAN
L.S.
1, 000. 00 1, 000. 00 3, 500. 00 1, 000. 00

CONTRACT TOTAL $1, 970, 430. 35 $2, 275, 840. 20 $2, 559, 369. 52 $2, 608, 992. 20



