
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99Y025 REVISION NO : 1 BIDS OPENED ON : May 17 2000
CONTRACT NO: 005850 REGION NO : 5 AWARDED ON :
VERSION NO : 2 WORK ORDER# : 000000
HWY : SR 12 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 12
TOUCHET RIVER TO DAYTON

99Y025

TRANSTATE PAVING CO. CENTRAL WASHINGTON ASPHALT,  INC.POE ASPHALT PAVING, INC.
2000 E BEECH ST 843 KITTLESON RD 302 15TH ST
98901-2147 98837-0738 CLARKSTON WA  99403-2372

PROJECT : YAKIMA   WA  989091788 MOSES LAKE   WA  988370142 LEWISTON   ID  835010449

COUNTY(S) : COLUMBIA,WALLA WALLA CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

04/26/2000
08:36

DOT_RGGB01

 NH-0012(109)

PREPARATION
1 MOBILIZATION

L.S. 13.33% 53.33 % 9.33 %
75,000.00 85,000.00 10,000 115,000.00 40,000 82,000.00 7,000

2 REMOVING GUARDRAIL ANCHOR
37.0000 EACH 175.0000 150.0000 -14.29% 150.0000 -14.29 % 160.0000 -8.57 %

6,475.00 5,550.00 -925 5,550.00 -925 5,920.00 -555
3 REMOVING CONC. BARRIER

20.0000 m 15.0000 20.0000 33.33% 20.0000 33.33 % 25.0000 66.67 %
300.00 400.00 100 400.00 100 500.00 200

4 REMOVING GUARDRAIL
400.0000 m 6.0000 4.9000 -18.33% 4.9000 -18.33 % 5.0000 -16.67 %

2,400.00 1,960.00 -440 1,960.00 -440 2,000.00 -400
5 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. -58.33% -16.67 % -16.67 %
600.00 250.00 -350 500.00 -100 500.00 -100

6 REMOVING TEMPORARY PAVEMENT MARKING
14345.0000 m 0.1800 0.1400 -22.22% 0.0800 -55.56 % 0.1000 -44.44 %

2,582.10 2,008.30 -574 1,147.60 -1,434 1,434.50 -1,148
STRUCTURE

7 PLUGGING EXISTING BRIDGE DRAIN
8.0000 EACH 125.0000 200.0000 60.00% 300.0000 140.00 % 200.0000 60.00 %

1,000.00 1,600.00 600 2,400.00 1,400 1,600.00 600
SURFACING

8 CRUSHED SURFACING BASE COURSE
130.0000 t 13.0000 20.0000 53.85% 10.5500 -18.85 % 20.0000 53.85 %

1,690.00 2,600.00 910 1,371.50 -319 2,600.00 910
9  SHOULDER FINISHING

27.6900 km 1,400.0000 700.0000 -50.00% 980.0000 -30.00 % 850.0000 -39.29 %
38,766.00 19,383.00 -19,383 27,136.20 -11,630 23,536.50 -15,230

LIQUID ASPHALT
10 ASPHALT FOR TACK COAT

61.0000 t 250.0000 200.0000 -20.00% 270.0000 8.00 % 220.0000 -12.00 %
15,250.00 12,200.00 -3,050 16,470.00 1,220 13,420.00 -1,830
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LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
24,400.00 24,400.00 24,400.00 24,400.00

ASPHALT CONCRETE PAVEMENT
12 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
9,100.00 9,100.00 9,100.00 9,100.00

13 PLANING BITUMINOUS PAVEMENT
918.0000 m2 7.0000 8.0000 14.29% 8.0000 14.29 % 10.0000 42.86 %

6,426.00 7,344.00 918 7,344.00 918 9,180.00 2,754
14 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-28

6270.0000 t 34.0000 35.0000 2.94% 32.5000 -4.41 % 34.0000 0.00 %
213,180.00 219,450.00 6,270 203,775.00 -9,405 213,180.00 0

15 ASPHALT CONC. PAVEMENT CL. A PG 64-28
18108.0000 t 35.0000 32.0000 -8.57% 31.5000 -10.00 % 33.5000 -4.29 %

633,780.00 579,456.00 -54,324 570,402.00 -63,378 606,618.00 -27,162
16 ASPHALT CONC. APPROACH CL. A PG 64-28

80.0000 t 50.0000 100.0000 100.00% 50.0000 0.00 % 100.0000 100.00 %
4,000.00 8,000.00 4,000 4,000.00 0 8,000.00 4,000

17 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

27,120.00 27,120.00 27,120.00 27,120.00
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
7,320.00 7,320.00 7,320.00 7,320.00

TRAFFIC
19  ADDED BEAM GUARDRAIL ELEMENT

14.0000 EACH 65.0000 106.8000 64.31% 106.8000 64.31 % 120.0000 84.62 %
910.00 1,495.20 585 1,495.20 585 1,680.00 770

20 BEAM GUARDRAIL TYPE 1
31.0000 m 100.0000 52.7000 -47.30% 52.7000 -47.30 % 55.0000 -45.00 %

3,100.00 1,633.70 -1,466 1,633.70 -1,466 1,705.00 -1,395
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TRAFFIC
21 BEAM GUARDRAIL TYPE THRIE BEAM

12.0000 m 160.0000 383.0000 139.38% 383.0000 139.38 % 400.0000 150.00 %
1,920.00 4,596.00 2,676 4,596.00 2,676 4,800.00 2,880

22 BEAM GUARDRAIL TRANSITION SECTION TYPE 10
2.0000 EACH 1,000.0000 980.0000 -2.00% 980.0000 -2.00 % 1,000.0000 0.00 %

2,000.00 1,960.00 -40 1,960.00 -40 2,000.00 0
23 BEAM GUARDRAIL TRANSITION SECTION TYPE 12

2.0000 EACH 1,000.0000 980.0000 -2.00% 980.0000 -2.00 % 1,000.0000 0.00 %
2,000.00 1,960.00 -40 1,960.00 -40 2,000.00 0

24 BEAM GUARDRAIL FLARED TERMINAL
31.0000 EACH 1,800.0000 1,700.0000 -5.56% 1,700.0000 -5.56 % 1,800.0000 0.00 %

55,800.00 52,700.00 -3,100 52,700.00 -3,100 55,800.00 0
25 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 500.0000 450.0000 -10.00% 450.0000 -10.00 % 500.0000 0.00 %
500.00 450.00 -50 450.00 -50 500.00 0

26 REMOVING AND RESETTING BEAM GUARDRAIL
100.0000 m 28.0000 24.9000 -11.07% 24.9000 -11.07 % 25.0000 -10.71 %

2,800.00 2,490.00 -310 2,490.00 -310 2,500.00 -300
27 RAISING EXISTING BEAM GUARDRAIL

661.0000 m 8.5000 6.9000 -18.82% 6.9000 -18.82 % 8.0000 -5.88 %
5,618.50 4,560.90 -1,058 4,560.90 -1,058 5,288.00 -331

28 FLEXIBLE GUIDE POST
419.0000 EACH 20.0000 16.5000 -17.50% 20.0000 0.00 % 20.0000 0.00 %

8,380.00 6,913.50 -1,467 8,380.00 0 8,380.00 0
29 PLASTIC GORE STRIPE

121.0000 m 7.0000 10.0000 42.86% 15.0000 114.29 % 7.0000 0.00 %
847.00 1,210.00 363 1,815.00 968 847.00 0

30 PLASTIC STOP BAR
112.0000 m 25.0000 20.0000 -20.00% 30.0000 20.00 % 20.0000 -20.00 %

2,800.00 2,240.00 -560 3,360.00 560 2,240.00 -560
31 PLASTIC TRAFFIC ARROW

8.0000 EACH 75.0000 80.0000 6.67% 100.0000 33.33 % 75.0000 0.00 %
600.00 640.00 40 800.00 200 600.00 0
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TRAFFIC
32 TEMPORARY PAVEMENT MARKING

14345.0000 m 0.5000 0.1000 -80.00% 0.2500 -50.00 % 0.1500 -70.00 %
7,172.50 1,434.50 -5,738 3,586.25 -3,586 2,151.75 -5,021

33 PERMANENT SIGNING
L.S. -27.78% 19.05 % -4.76 %

6,300.00 4,550.00 -1,750 7,500.00 1,200 6,000.00 -300
34 ILLUMINATION SYSTEM REVISION

L.S. -22.00% 200.00 % 200.00 %
2,000.00 1,560.00 -440 6,000.00 4,000 6,000.00 4,000

35 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -90.74% -81.48 % -81.48 %

2,700.00 250.00 -2,450 500.00 -2,200 500.00 -2,200
36 CONTRACTOR PILOTED TRAFFIC CONTROL

150.0000 HR 35.0000 33.0000 -5.71% 29.0000 -17.14 % 30.0000 -14.29 %
5,250.00 4,950.00 -300 4,350.00 -900 4,500.00 -750

37 TRAFFIC CONTROL LABOR
850.0000 HR 29.0000 28.7500 -0.86% 28.7500 -0.86 % 30.0000 3.45 %

24,650.00 24,437.50 -213 24,437.50 -213 25,500.00 850
38 TRAFFIC CONTROL VEHICLE

30.0000 DAY 50.0000 50.0000 0.00% 40.0000 -20.00 % 45.0000 -10.00 %
1,500.00 1,500.00 0 1,200.00 -300 1,350.00 -150

39 TRAFFIC CONTROL SUPERVISOR
350.0000 HR 31.0000 31.0000 0.00% 30.5000 -1.61 % 31.0000 0.00 %

10,850.00 10,850.00 0 10,675.00 -175 10,850.00 0
40 CONSTRUCTION SIGNS CLASS A

39.0000 m2 65.0000 43.0000 -33.85% 45.0000 -30.77 % 50.0000 -23.08 %
2,535.00 1,677.00 -858 1,755.00 -780 1,950.00 -585

OTHER ITEMS
41 ADJUST MONUMENT CASE AND COVER

12.0000 EACH 175.0000 125.0000 -28.57% 180.0000 2.86 % 250.0000 42.86 %
2,100.00 1,500.00 -600 2,160.00 60 3,000.00 900

42 ADJUST MANHOLE
5.0000 EACH 200.0000 125.0000 -37.50% 450.0000 125.00 % 500.0000 150.00 %

1,000.00 625.00 -375 2,250.00 1,250 2,500.00 1,500
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OTHER ITEMS
43 ADJUST VALVE BOX

2.0000 EACH 175.0000 125.0000 -28.57% 260.0000 48.57 % 500.0000 185.71 %
350.00 250.00 -100 520.00 170 1,000.00 650

44  CULVERT PIPE EXTENSION WITH HEADWALL
L.S. 70.00% 22.00 % 100.00 %

5,000.00 8,500.00 3,500 6,100.00 1,100 10,000.00 5,000
45 TRAINING

400.0000 HR 3.0000 2.0000 -33.33% 2.0000 -33.33 % 2.0000 -33.33 %
1,200.00 800.00 -400 800.00 -400 800.00 -400

46 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00 %

1,100.00 1,100.00 1,100.00 1,100.00
47 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
1.00 1.00 1.00 1.00

48 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
49 SPILL PREVENTION PLAN

L.S. -71.43% -71.43 % -78.57 %
3,500.00 1,000.00 -2,500 1,000.00 -2,500 750.00 -2,750

CONTRACT TOTAL $1,233,872.10 $1,160,974.60 -5.91% $1,185,530.85 -3.92% $1,204,720.75 -2.36%


