
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980043686 WOODINVILLE   WA  980721330 RENTON   WA  980561057

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

PREPARATION
1 MOBILIZATION

L.S. -31.26% -29.06 % -27.31 %
3,186,000.00 2,190,000.00 -996,000 2,260,000.00 -926,000 2,316,000.00 -870,000

2 CLEARING AND GRUBBING
12.3000 ha 9,000.0000 8,000.0000 -11.11% 12,000.0000 33.33 % 4,000.0000 -55.56 %

110,700.00 98,400.00 -12,300 147,600.00 36,900 49,200.00 -61,500
3 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/506W

L.S. 62.16% 102.70 % 62.16 %
37,000.00 60,000.00 23,000 75,000.00 38,000 60,000.00 23,000

4 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/507W
L.S. 66.67% 38.89 % 66.67 %

36,000.00 60,000.00 24,000 50,000.00 14,000 60,000.00 24,000
5 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/508W

L.S. 288.89% 316.67 % 233.33 %
18,000.00 70,000.00 52,000 75,000.00 57,000 60,000.00 42,000

6 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/509W
L.S. -13.04% 30.43 % 160.87 %

23,000.00 20,000.00 -3,000 30,000.00 7,000 60,000.00 37,000
7 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/510W

L.S. 233.33% 177.78 % 733.33 %
18,000.00 60,000.00 42,000 50,000.00 32,000 150,000.00 132,000

8  REMOVING SOLID ROCK FROM FOUNDATION EXCAVATION
EST. 0.00% 0.00 % 0.00 %

50,000.00 50,000.00 50,000.00 50,000.00
9 REMOVING CONC. INLET

2.0000 EACH 370.0000 500.0000 35.14% 500.0000 35.14 % 500.0000 35.14 %
740.00 1,000.00 260 1,000.00 260 1,000.00 260

10 REMOVING CEMENT CONC. PAVEMENT
1268.0000 m2 10.0000 10.0000 0.00% 10.0000 0.00 % 15.0000 50.00 %

12,680.00 12,680.00 0 12,680.00 0 19,020.00 6,340
11 REMOVING CEMENT CONC. SIDEWALK

46.0000 m2 26.0000 8.0000 -69.23% 25.0000 -3.85 % 8.0000 -69.23 %
1,196.00 368.00 -828 1,150.00 -46 368.00 -828
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12 REMOVING CEMENT CONC. CURB AND GUTTER

25.0000 m 26.0000 10.0000 -61.54% 20.0000 -23.08 % 20.0000 -23.08 %
650.00 250.00 -400 500.00 -150 500.00 -150

13 REMOVING CEMENT CONC. CURB
170.0000 m 33.0000 10.0000 -69.70% 10.0000 -69.70 % 15.0000 -54.55 %

5,610.00 1,700.00 -3,910 1,700.00 -3,910 2,550.00 -3,060
14 REMOVING ASPHALT CONC. PAVEMENT

51626.0000 m2 7.0000 2.0000 -71.43% 5.0000 -28.57 % 3.0000 -57.14 %
361,382.00 103,252.00 -258,130 258,130.00 -103,252 154,878.00 -206,504

15 REMOVING ASPHALT CONC. CURB
965.0000 m 9.0000 2.0000 -77.78% 7.0000 -22.22 % 5.0000 -44.44 %

8,685.00 1,930.00 -6,755 6,755.00 -1,930 4,825.00 -3,860
16 REMOVING CONC. BARRIER

346.0000 m 46.0000 12.0000 -73.91% 10.0000 -78.26 % 20.0000 -56.52 %
15,916.00 4,152.00 -11,764 3,460.00 -12,456 6,920.00 -8,996

17 REMOVING GUARDRAIL
1620.0000 m 10.0000 5.5000 -45.00% 10.0000 0.00 % 11.0000 10.00 %

16,200.00 8,910.00 -7,290 16,200.00 0 17,820.00 1,620
18 REMOVING GUARDRAIL ANCHOR

17.0000 EACH 250.0000 140.0000 -44.00% 125.0000 -50.00 % 125.0000 -50.00 %
4,250.00 2,380.00 -1,870 2,125.00 -2,125 2,125.00 -2,125

19 REMOVING GUIDE POST
52.0000 EACH 11.0000 3.0000 -72.73% 5.0000 -54.55 % 6.0000 -45.45 %

572.00 156.00 -416 260.00 -312 312.00 -260
20 REMOVING PAINT STRIPE

33666.0000 m 2.0000 1.0500 -47.50% 1.2500 -37.50 % 1.0500 -47.50 %
67,332.00 35,349.30 -31,983 42,082.50 -25,250 35,349.30 -31,983

21 REMOVING RAISED PAVEMENT MARKER
69.7000 HUND 130.0000 85.0000 -34.62% 85.0000 -34.62 % 100.0000 -23.08 %

9,061.00 5,924.50 -3,137 5,924.50 -3,137 6,970.00 -2,091
22 REMOVING CHAIN LINK FENCE

335.0000 m 10.0000 9.0000 -10.00% 20.0000 100.00 % 20.0000 100.00 %
3,350.00 3,015.00 -335 6,700.00 3,350 6,700.00 3,350



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980043686 WOODINVILLE   WA  980721330 RENTON   WA  980561057

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

PREPARATION
23 REMOVING WIRE FENCE

139.0000 m 19.0000 9.0000 -52.63% 5.0000 -73.68 % 5.0000 -73.68 %
2,641.00 1,251.00 -1,390 695.00 -1,946 695.00 -1,946

GRADING
24 ROADWAY EXCAVATION INCL. HAUL

27798.0000 m3 20.0000 11.5000 -42.50% 10.0000 -50.00 % 14.0000 -30.00 %
555,960.00 319,677.00 -236,283 277,980.00 -277,980 389,172.00 -166,788

25 COMMON BORROW INCL. HAUL
80.0000 m3 30.0000 10.0000 -66.67% 25.0000 -16.67 % 15.0000 -50.00 %

2,400.00 800.00 -1,600 2,000.00 -400 1,200.00 -1,200
26 GRAVEL BORROW INCL. HAUL

5079.0000 t 14.0000 10.0000 -28.57% 15.0000 7.14 % 10.0000 -28.57 %
71,106.00 50,790.00 -20,316 76,185.00 5,079 50,790.00 -20,316

27 EMBANKMENT COMPACTION
12168.0000 m3 17.0000 2.0000 -88.24% 3.0000 -82.35 % 5.0000 -70.59 %

206,856.00 24,336.00 -182,520 36,504.00 -170,352 60,840.00 -146,016
DRAINAGE

28  SAND DRAINAGE LAYER
17.0000 m3 40.0000 40.0000 0.00% 50.0000 25.00 % 85.0000 112.50 %

680.00 680.00 0 850.00 170 1,445.00 765
29 DITCH EXCAVATION INCL. HAUL

1601.0000 m3 15.0000 16.0000 6.67% 35.0000 133.33 % 25.0000 66.67 %
24,015.00 25,616.00 1,601 56,035.00 32,020 40,025.00 16,010

30  CHANNEL EXCAVATION INCL. HAUL
32200.0000 m3 17.0000 11.0000 -35.29% 14.0000 -17.65 % 15.0000 -11.76 %

547,400.00 354,200.00 -193,200 450,800.00 -96,600 483,000.00 -64,400
31 GRATE INLET TYPE 1

42.0000 EACH 2,200.0000 1,500.0000 -31.82% 1,500.0000 -31.82 % 1,600.0000 -27.27 %
92,400.00 63,000.00 -29,400 63,000.00 -29,400 67,200.00 -25,200

32 HAND PLACED RIPRAP
8.8000 m3 140.0000 50.0000 -64.29% 200.0000 42.86 % 250.0000 78.57 %

1,232.00 440.00 -792 1,760.00 528 2,200.00 968
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DRAINAGE
33 QUARRY SPALLS

5.4000 t 100.0000 40.0000 -60.00% 55.0000 -45.00 % 80.0000 -20.00 %
540.00 216.00 -324 297.00 -243 432.00 -108

34  QUARRY SPALLS FOR CONSTRUCTION ACCESS
400.0000 t 100.0000 25.0000 -75.00% 25.0000 -75.00 % 30.0000 -70.00 %

40,000.00 10,000.00 -30,000 10,000.00 -30,000 12,000.00 -28,000
35 FLARED END SECTION 450 MM DIAM.

7.0000 EACH 350.0000 400.0000 14.29% 200.0000 -42.86 % 500.0000 42.86 %
2,450.00 2,800.00 350 1,400.00 -1,050 3,500.00 1,050

36 UNDERDRAIN PIPE 150 MM DIAM.
200.0000 m 30.0000 18.0000 -40.00% 20.0000 -33.33 % 10.0000 -66.67 %

6,000.00 3,600.00 -2,400 4,000.00 -2,000 2,000.00 -4,000
37 SCHEDULE A CULV. PIPE 750 MM DIAM.

36.0000 m 200.0000 180.0000 -10.00% 150.0000 -25.00 % 140.0000 -30.00 %
7,200.00 6,480.00 -720 5,400.00 -1,800 5,040.00 -2,160

38 TR. 5 ST. CULV. PIPE 1.6 MM TH. 750 MM DIAM.
75.0000 m 260.0000 250.0000 -3.85% 250.0000 -3.85 % 160.0000 -38.46 %

19,500.00 18,750.00 -750 18,750.00 -750 12,000.00 -7,500
39  450MM C.M.P.

21.0000 m 50.0000 140.0000 180.00% 100.0000 100.00 % 65.0000 30.00 %
1,050.00 2,940.00 1,890 2,100.00 1,050 1,365.00 315

40  600MM C.M.P.
40.0000 m 70.0000 180.0000 157.14% 100.0000 42.86 % 113.0000 61.43 %

2,800.00 7,200.00 4,400 4,000.00 1,200 4,520.00 1,720
STORM SEWER

41 CATCH BASIN TYPE 2 1200 MM DIAM.
9.0000 EACH 3,700.0000 1,900.0000 -48.65% 1,500.0000 -59.46 % 2,100.0000 -43.24 %

33,300.00 17,100.00 -16,200 13,500.00 -19,800 18,900.00 -14,400
42 CATCH BASIN TYPE 2 1350 MM DIAM.

1.0000 EACH 4,000.0000 2,400.0000 -40.00% 2,000.0000 -50.00 % 2,300.0000 -42.50 %
4,000.00 2,400.00 -1,600 2,000.00 -2,000 2,300.00 -1,700

43  CATCH BASIN TYPE 2 1200 MM.  DIAM. W/FLOW RESTRICTOR
1.0000 EACH 4,700.0000 4,500.0000 -4.26% 2,500.0000 -46.81 % 3,600.0000 -23.40 %

4,700.00 4,500.00 -200 2,500.00 -2,200 3,600.00 -1,100
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STORM SEWER
44  CATCH BASIN TYPE 2 1350 MM. DIAM. W/FLOW RESTRICTOR

2.0000 EACH 5,400.0000 5,000.0000 -7.41% 4,000.0000 -25.93 % 4,000.0000 -25.93 %
10,800.00 10,000.00 -800 8,000.00 -2,800 8,000.00 -2,800

45  CATCH BASIN TYPE 2 1800 MM. DIAM. W/FLOW RESTRICTOR
3.0000 EACH 7,900.0000 9,000.0000 13.92% 6,000.0000 -24.05 % 4,500.0000 -43.04 %

23,700.00 27,000.00 3,300 18,000.00 -5,700 13,500.00 -10,200
46  MANHOLE 90 WITH FLAP GATE

1.0000 EACH 8,100.0000 8,000.0000 -1.23% 8,000.0000 -1.23 % 6,000.0000 -25.93 %
8,100.00 8,000.00 -100 8,000.00 -100 6,000.00 -2,100

47  CATCH BASIN TYPE 2 1800 MM. DIAM. W/OIL-WATER SEPARATOR
1.0000 EACH 7,900.0000 9,000.0000 13.92% 8,000.0000 1.27 % 5,300.0000 -32.91 %

7,900.00 9,000.00 1,100 8,000.00 100 5,300.00 -2,600
48 TESTING STORM SEWER PIPE

1656.0000 m 8.0000 4.0000 -50.00% 6.0000 -25.00 % 7.0000 -12.50 %
13,248.00 6,624.00 -6,624 9,936.00 -3,312 11,592.00 -1,656

49 CL. II REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
1264.0000 m 90.0000 95.0000 5.56% 55.0000 -38.89 % 60.0000 -33.33 %

113,760.00 120,080.00 6,320 69,520.00 -44,240 75,840.00 -37,920
50 CL. II REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

389.0000 m 110.0000 110.0000 0.00% 75.0000 -31.82 % 75.0000 -31.82 %
42,790.00 42,790.00 0 29,175.00 -13,615 29,175.00 -13,615

51 CL. II REINF. CONC. STORM SEWER PIPE 600 MM DIAM.
229.0000 m 120.0000 150.0000 25.00% 100.0000 -16.67 % 96.0000 -20.00 %

27,480.00 34,350.00 6,870 22,900.00 -4,580 21,984.00 -5,496
52 CL. II REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

80.0000 m 170.0000 190.0000 11.76% 150.0000 -11.76 % 120.0000 -29.41 %
13,600.00 15,200.00 1,600 12,000.00 -1,600 9,600.00 -4,000

53 CL. II REINF. CONC. STORM SEWER PIPE 900 MM DIAM.
10.0000 m 240.0000 500.0000 108.33% 250.0000 4.17 % 250.0000 4.17 %

2,400.00 5,000.00 2,600 2,500.00 100 2,500.00 100
54  CONNECT TO EXISTING DRAINAGE STRUCTURE

4.0000 EACH 600.0000 750.0000 25.00% 1,500.0000 150.00 % 750.0000 25.00 %
2,400.00 3,000.00 600 6,000.00 3,600 3,000.00 600
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STRUCTURE
55 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1717.0000 m3 25.0000 20.0000 -20.00% 20.0000 -20.00 % 35.0000 40.00 %
42,925.00 34,340.00 -8,585 34,340.00 -8,585 60,095.00 17,170

56 SHORING OR EXTRA EXCAVATION CL. A
L.S. 75.10% -12.45 % -32.66 %

148,490.00 260,000.00 111,510 130,000.00 -18,490 100,000.00 -48,490
57 GRAVEL BACKFILL FOR WALL

537.0000 m3 31.0000 34.0000 9.68% 30.0000 -3.23 % 38.0000 22.58 %
16,647.00 18,258.00 1,611 16,110.00 -537 20,406.00 3,759

58  SOIL EXCAVATION FOR SHAFT INCL. HAUL
410.0000 m3 300.0000 145.0000 -51.67% 250.0000 -16.67 % 50.0000 -83.33 %

123,000.00 59,450.00 -63,550 102,500.00 -20,500 20,500.00 -102,500
59 FURNISHING AND DRIVING CONCRETE TEST PILE

5.0000 EACH 4,000.0000 3,500.0000 -12.50% 5,000.0000 25.00 % 10,000.0000 150.00 %
20,000.00 17,500.00 -2,500 25,000.00 5,000 50,000.00 30,000

60  FURNISHING CONC. PILING  - 457 MM DIAM.
530.0000 m 150.0000 140.0000 -6.67% 130.0000 -13.33 % 150.0000 0.00 %

79,500.00 74,200.00 -5,300 68,900.00 -10,600 79,500.00 0
61  DRIVING CONC. PILE - 457 MM DIAM.

30.0000 EACH 600.0000 750.0000 25.00% 750.0000 25.00 % 10,000.0000 1,566.67%
18,000.00 22,500.00 4,500 22,500.00 4,500 300,000.00 282,000

62  FURNISH AND PLACE TEMP. CASING FOR 1.525  DIAM. SHAFT
156.0000 m 200.0000 93.0000 -53.50% 100.0000 -50.00 % 100.0000 -50.00 %

31,200.00 14,508.00 -16,692 15,600.00 -15,600 15,600.00 -15,600
63  PLACING PERMANENT CASING FOR 1.370 DIAM. SHAFT

12.0000 EACH 2,500.0000 75.0000 -97.00% 500.0000 -80.00 % 400.0000 -84.00 %
30,000.00 900.00 -29,100 6,000.00 -24,000 4,800.00 -25,200

64  FURNISHING PERMANENT CASING FOR 1.370 DIAM. SHAFT
40.0000 m 1,000.0000 471.0000 -52.90% 300.0000 -70.00 % 100.0000 -90.00 %

40,000.00 18,840.00 -21,160 12,000.00 -28,000 4,000.00 -36,000
65  FURN. AND PLACING TEMP. CASING FOR 1.370 DIAM. SHAFT

67.0000 m 200.0000 99.0000 -50.50% 125.0000 -37.50 % 100.0000 -50.00 %
13,400.00 6,633.00 -6,767 8,375.00 -5,025 6,700.00 -6,700
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STRUCTURE
66  CONC. CLASS 28P FOR SHAFT

352.0000 m3 200.0000 460.0000 130.00% 200.0000 0.00 % 1,000.0000 400.00 %
70,400.00 161,920.00 91,520 70,400.00 0 352,000.00 281,600

67  SHORING OR EXTRA EXCAVATION CLASS A -FOR SHAFT
L.S. -92.31% -92.31 % 1,246.15%

13,000.00 1,000.00 -12,000 1,000.00 -12,000 175,000.00 162,000
68  PLACING PERMANENT CASING FOR 1.525 DIAM. SHAFT

10.0000 EACH 2,500.0000 100.0000 -96.00% 1,000.0000 -60.00 % 250.0000 -90.00 %
25,000.00 1,000.00 -24,000 10,000.00 -15,000 2,500.00 -22,500

69  FURNISHING PERMANENT CASING FOR 1.525 DIAM. SHAFT
30.0000 m 1,000.0000 615.0000 -38.50% 250.0000 -75.00 % 100.0000 -90.00 %

30,000.00 18,450.00 -11,550 7,500.00 -22,500 3,000.00 -27,000
70 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

470.0000 kg 1.5000 4.0000 166.67% 2.0000 33.33 % 2.0000 33.33 %
705.00 1,880.00 1,175 940.00 235 940.00 235

71 ST. REINF. BAR FOR BRIDGE
64444.0000 kg 1.0000 1.3000 30.00% 1.5000 50.00 % 1.0000 0.00 %

64,444.00 83,777.20 19,333 96,666.00 32,222 64,444.00 0
72 ST. REINF. BAR FOR SHAFT

45430.0000 kg 1.0000 1.2500 25.00% 2.0000 100.00 % 1.0000 0.00 %
45,430.00 56,787.50 11,358 90,860.00 45,430 45,430.00 0

73 ST. REINF. BAR FOR WALL 2
12600.0000 kg 1.0000 1.1000 10.00% 0.7500 -25.00 % 0.7500 -25.00 %

12,600.00 13,860.00 1,260 9,450.00 -3,150 9,450.00 -3,150
74 CONC. CLASS 28 FOR WALL 2

346.0000 m3 500.0000 500.0000 0.00% 200.0000 -60.00 % 300.0000 -40.00 %
173,000.00 173,000.00 0 69,200.00 -103,800 103,800.00 -69,200

75 CONC. CLASS 28 FOR BRIDGE
568.0000 m3 500.0000 600.0000 20.00% 750.0000 50.00 % 400.0000 -20.00 %

284,000.00 340,800.00 56,800 426,000.00 142,000 227,200.00 -56,800
76 FORCE ACCOUNT REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
88,000.00 88,000.00 88,000.00 88,000.00
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 IM-0053(886)

STRUCTURE
77 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
5.00 5.00 5.00 5.00

78 MODIFIED CONC. OVERLAY
286.0000 m3 1,000.0000 490.0000 -51.00% 500.0000 -50.00 % 300.0000 -70.00 %

286,000.00 140,140.00 -145,860 143,000.00 -143,000 85,800.00 -200,200
79 FINISHING AND CURING MODIFIED CONC. OVERLAY

5903.0000 m2 25.0000 40.0000 60.00% 50.0000 100.00 % 30.0000 20.00 %
147,575.00 236,120.00 88,545 295,150.00 147,575 177,090.00 29,515

80 SUPERSTRUCTURE BRIDGE NO. 5/506W
L.S. 47.62% 51.19 % -4.76 %

420,000.00 620,000.00 200,000 635,000.00 215,000 400,000.00 -20,000
81 SUPERSTRUCTURE BRIDGE NO. 5/507W

L.S. 59.18% 57.14 % 22.45 %
245,000.00 390,000.00 145,000 385,000.00 140,000 300,000.00 55,000

82 SUPERSTRUCTURE BRIDGE NO. 5/508W
L.S. 50.52% 34.02 % 75.26 %

485,000.00 730,000.00 245,000 650,000.00 165,000 850,000.00 365,000
83 SUPERSTRUCTURE BRIDGE NO. 5/509W

L.S. -29.17% -21.88 % -27.08 %
480,000.00 340,000.00 -140,000 375,000.00 -105,000 350,000.00 -130,000

84 SUPERSTRUCTURE BRIDGE NO. 5/510W
L.S. 0.00% 14.29 % 0.00 %

350,000.00 350,000.00 0 400,000.00 50,000 350,000.00 0
85 TRAFFIC BARRIER - SUPERSTR.

737.0000 m 250.0000 170.0000 -32.00% 200.0000 -20.00 % 200.0000 -20.00 %
184,250.00 125,290.00 -58,960 147,400.00 -36,850 147,400.00 -36,850

86 PLUGGING EXISTING BRIDGE DRAIN
22.0000 EACH 200.0000 150.0000 -25.00% 50.0000 -75.00 % 300.0000 50.00 %

4,400.00 3,300.00 -1,100 1,100.00 -3,300 6,600.00 2,200
87 SCARIFYING CONC. SURFACE

4848.0000 m2 10.0000 10.0000 0.00% 15.0000 50.00 % 28.0000 180.00 %
48,480.00 48,480.00 0 72,720.00 24,240 135,744.00 87,264
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STRUCTURE
88 FURTHER DECK PREPARATION

EST. 0.00% 0.00 % 0.00 %
30,000.00 30,000.00 30,000.00 30,000.00

89  CSL ACCESS TUBE
900.0000 m 15.0000 26.0000 73.33% 12.0000 -20.00 % 25.0000 66.67 %

13,500.00 23,400.00 9,900 10,800.00 -2,700 22,500.00 9,000
90  NOISE WALL 1

405.0000 m2 300.0000 236.0000 -21.33% 250.0000 -16.67 % 265.0000 -11.67 %
121,500.00 95,580.00 -25,920 101,250.00 -20,250 107,325.00 -14,175

91  NOISE WALL 1A
478.0000 m2 300.0000 225.0000 -25.00% 250.0000 -16.67 % 265.0000 -11.67 %

143,400.00 107,550.00 -35,850 119,500.00 -23,900 126,670.00 -16,730
92  NOISE WALL 3

1734.0000 m2 300.0000 170.0000 -43.33% 250.0000 -16.67 % 200.0000 -33.33 %
520,200.00 294,780.00 -225,420 433,500.00 -86,700 346,800.00 -173,400

93 FORCE ACCOUNT FENCE MODIFICATION
EST. 0.00% 0.00 % 0.00 %

3,000.00 3,000.00 3,000.00 3,000.00
94  ACCESS DOOR

3.0000 EACH 1,000.0000 2,000.0000 100.00% 1,500.0000 50.00 % 1,500.0000 50.00 %
3,000.00 6,000.00 3,000 4,500.00 1,500 4,500.00 1,500

SURFACING
95 CRUSHED SURFACING BASE COURSE

20343.0000 t 20.0000 15.0000 -25.00% 15.0000 -25.00 % 19.0000 -5.00 %
406,860.00 305,145.00 -101,715 305,145.00 -101,715 386,517.00 -20,343

LIQUID ASPHALT
96 ASPHALT FOR TACK COAT

9.6000 t 490.0000 800.0000 63.27% 800.0000 63.27 % 800.0000 63.27 %
4,704.00 7,680.00 2,976 7,680.00 2,976 7,680.00 2,976

97 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

11,900.00 11,900.00 11,900.00 11,900.00
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CEMENT CONCRETE PAVEMENT
98 CEMENT CONC. PAVEMENT

8806.0000 m3 175.0000 110.0000 -37.14% 141.0000 -19.43 % 160.0000 -8.57 %
1,541,050.00 968,660.00 -572,390 1,241,646.00 -299,404 1,408,960.00 -132,090

99 DELETED ITEM
0.0300 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
100  FAST CURING CONC. PAVEMENT

326.0000 m3 200.0000 298.0000 49.00% 200.0000 0.00 % 300.0000 50.00 %
65,200.00 97,148.00 31,948 65,200.00 0 97,800.00 32,600

101 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

-3.00 -3.00 -3.00 -3.00
102 BRIDGE APPROACH SLAB

846.0000 m2 130.0000 150.0000 15.38% 160.0000 23.08 % 140.0000 7.69 %
109,980.00 126,900.00 16,920 135,360.00 25,380 118,440.00 8,460

103 EPOXY-COATED TIE BAR WITH DRILL HOLE
10997.0000 EACH 7.3000 5.0000 -31.51% 7.0000 -4.11 % 6.0000 -17.81 %

80,278.10 54,985.00 -25,293 76,979.00 -3,299 65,982.00 -14,296
104  EPOXY-COATED DOWEL BAR RETROFIT

13644.0000 EACH 43.0000 45.0000 4.65% 50.0000 16.28 % 55.0000 27.91 %
586,692.00 613,980.00 27,288 682,200.00 95,508 750,420.00 163,728

105  STAINLESS STEEL CLAD DOWEL BAR
23876.0000 EACH 100.0000 7.0000 -93.00% 12.0000 -88.00 % 12.0000 -88.00 %

2,387,600.00 167,132.00 -2,220,468 286,512.00 -2,101,088 286,512.00 -2,101,088
106  EPOXY-COATED DOWEL BAR WITH DRILL HOLE

316.0000 EACH 77.0000 15.0000 -80.52% 10.0000 -87.01 % 15.0000 -80.52 %
24,332.00 4,740.00 -19,592 3,160.00 -21,172 4,740.00 -19,592

107  PORTLAND CEMENT CONC. PAVEMENT GRINDING
77188.0000 m2 8.7000 11.0000 26.44% 16.5000 89.66 % 11.0000 26.44 %

671,535.60 849,068.00 177,532 1,273,602.00 602,066 849,068.00 177,532
108  CLEAN AND RESEAL EXISTING JOINT

57118.0000 m 5.0000 7.5000 50.00% 4.7500 -5.00 % 8.0000 60.00 %
285,590.00 428,385.00 142,795 271,310.50 -14,280 456,944.00 171,354
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ASPHALT CONCRETE PAVEMENT
109 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
7,815.00 7,815.00 7,815.00 7,815.00

110 PLANING BITUMINOUS PAVEMENT
90.0000 m2 7.5000 20.0000 166.67% 20.0000 166.67 % 10.0000 33.33 %

675.00 1,800.00 1,125 1,800.00 1,125 900.00 225
111 ASPHALT CONC. PAVEMENT CL. B PG 64-22

11942.0000 t 38.0000 36.0000 -5.26% 41.0000 7.89 % 36.0000 -5.26 %
453,796.00 429,912.00 -23,884 489,622.00 35,826 429,912.00 -23,884

112 ASPHALT CONC. PAVEMENT  CL. E PG 64-22
3301.0000 t 32.0000 37.0000 15.63% 35.0000 9.38 % 36.0000 12.50 %

105,632.00 122,137.00 16,505 115,535.00 9,903 118,836.00 13,204
113 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
26,300.00 26,300.00 26,300.00 26,300.00

114 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

9,100.00 9,100.00 9,100.00 9,100.00
115 LONGITUDINAL JOINT SEAL

9147.0000 m 4.0000 7.5000 87.50% 3.7500 -6.25 % 8.0000 100.00 %
36,588.00 68,602.50 32,015 34,301.25 -2,287 73,176.00 36,588

EROSION CONTROL AND PLANTING
116 SEEDING, FERTILIZING, AND MULCHING

20.0000 ha 2,100.0000 2,350.0000 11.90% 2,000.0000 -4.76 % 2,000.0000 -4.76 %
42,000.00 47,000.00 5,000 40,000.00 -2,000 40,000.00 -2,000

117 COMPOST
30.0000 m3 30.0000 63.0000 110.00% 70.0000 133.33 % 63.0000 110.00 %

900.00 1,890.00 990 2,100.00 1,200 1,890.00 990
118  BARK OR WOOD CHIPS FOR MULCH RINGS

26.0000 m3 25.0000 44.0000 76.00% 50.0000 100.00 % 44.0000 76.00 %
650.00 1,144.00 494 1,300.00 650 1,144.00 494

119 CLEAR PLASTIC COVERING
24100.0000 m2 1.6000 1.6500 3.13% 2.0000 25.00 % 1.5000 -6.25 %

38,560.00 39,765.00 1,205 48,200.00 9,640 36,150.00 -2,410
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EROSION CONTROL AND PLANTING
120 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

121  WINTERIZE PROJECT
L.S. -46.67% -83.33 % 33.33 %

30,000.00 16,000.00 -14,000 5,000.00 -25,000 40,000.00 10,000
122  SOIL AMENDMENT OF BARK OR WOOD CHIP MULCH

76.0000 m3 25.0000 29.0000 16.00% 30.0000 20.00 % 29.0000 16.00 %
1,900.00 2,204.00 304 2,280.00 380 2,204.00 304

123 PSIPE SLOUGH SEDGE 75 MM ROOT SPREAD
250.0000 EACH 4.0000 2.0000 -50.00% 2.0000 -50.00 % 2.0000 -50.00 %

1,000.00 500.00 -500 500.00 -500 500.00 -500
124 PSIPE INDIAN PLUM 250 MM HT., BARE ROOT

105.0000 EACH 7.0000 6.0000 -14.29% 6.0000 -14.29 % 6.0000 -14.29 %
735.00 630.00 -105 630.00 -105 630.00 -105

125 PSIPE DOUGLAS FIR 375 MM HT., #1 CONT.
285.0000 EACH 11.0000 7.0000 -36.36% 7.0000 -36.36 % 7.0000 -36.36 %

3,135.00 1,995.00 -1,140 1,995.00 -1,140 1,995.00 -1,140
126 PSIPE WESTERN SPIRAEA 450 MM HT., BARE ROOT

200.0000 EACH 7.7500 5.0000 -35.48% 5.0000 -35.48 % 5.0000 -35.48 %
1,550.00 1,000.00 -550 1,000.00 -550 1,000.00 -550

127 PSIPE COMMON SNOWBERRY 450 MM HT., BARE ROOT
300.0000 EACH 7.7500 6.0000 -22.58% 6.0000 -22.58 % 6.0000 -22.58 %

2,325.00 1,800.00 -525 1,800.00 -525 1,800.00 -525
128 PSIPE SALMONBERRY 250 MM HT., BARE ROOT

60.0000 EACH 7.0000 6.0000 -14.29% 6.0000 -14.29 % 6.0000 -14.29 %
420.00 360.00 -60 360.00 -60 360.00 -60

129 PSIPE SITKA WILLOW, 1.5 M HT. , LIVE STAKE
100.0000 EACH 5.5000 5.0000 -9.09% 5.0000 -9.09 % 5.0000 -9.09 %

550.00 500.00 -50 500.00 -50 500.00 -50
130 PSIPE RED ALDER, 250 MM. HT., BARE ROOT

25.0000 EACH 7.0000 5.0000 -28.57% 5.0000 -28.57 % 5.0000 -28.57 %
175.00 125.00 -50 125.00 -50 125.00 -50
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EROSION CONTROL AND PLANTING
131 FERTILIZER - GRANULAR

6.0000 kg 15.0000 3.0000 -80.00% 3.0000 -80.00 % 3.0000 -80.00 %
90.00 18.00 -72 18.00 -72 18.00 -72

132 BARK OR WOOD CHIP MULCH
26.0000 m3 25.0000 42.0000 68.00% 45.0000 80.00 % 42.0000 68.00 %

650.00 1,092.00 442 1,170.00 520 1,092.00 442
133 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00% 0.00 % 0.00 %
3,560.00 3,560.00 3,560.00 3,560.00

134 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00% 0.00 % 0.00 %

3,045.00 3,045.00 3,045.00 3,045.00
135  WETLAND MITIGATION  EXCAVATION INCLUDING HAUL

221.0000 m3 10.0000 32.0000 220.00% 50.0000 400.00 % 25.0000 150.00 %
2,210.00 7,072.00 4,862 11,050.00 8,840 5,525.00 3,315

136 FORCE ACCOUNT LANDSCAPE GRADING
EST. 0.00% 0.00 % 0.00 %

1,500.00 1,500.00 1,500.00 1,500.00
137  WETLAND SEEDING AND FERTILIZING BY HAND

0.0600 ha 2,100.0000 7,000.0000 233.33% 7,000.0000 233.33 % 7,000.0000 233.33 %
126.00 420.00 294 420.00 294 420.00 294

138 FORCE ACCOUNT HAZARDOUS WASTE CLEANUP
EST. 0.00% 0.00 % 0.00 %

9,000.00 9,000.00 9,000.00 9,000.00
139  MUD PALLLIATIVE FOR CONSTRUCTION ACCESS

85.0000 m3 66.0000 24.0000 -63.64% 30.0000 -54.55 % 21.0000 -68.18 %
5,610.00 2,040.00 -3,570 2,550.00 -3,060 1,785.00 -3,825

140  GEOTEXTILE ENCASED CHECK DAM
294.0000 m 23.0000 50.0000 117.39% 50.0000 117.39 % 28.0000 21.74 %

6,762.00 14,700.00 7,938 14,700.00 7,938 8,232.00 1,470
141  40 MM TO 100 MM WASH ROCK CORE

970.0000 m3 150.0000 30.0000 -80.00% 30.0000 -80.00 % 40.0000 -73.33 %
145,500.00 29,100.00 -116,400 29,100.00 -116,400 38,800.00 -106,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980043686 WOODINVILLE   WA  980721330 RENTON   WA  980561057

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

EROSION CONTROL AND PLANTING
142  DEBRIS BARRIER

5.0000 EACH 2,200.0000 400.0000 -81.82% 400.0000 -81.82 % 1,000.0000 -54.55 %
11,000.00 2,000.00 -9,000 2,000.00 -9,000 5,000.00 -6,000

143  CONSTRUCTION FENCE
1839.0000 m 11.0000 6.0000 -45.45% 8.0000 -27.27 % 10.0000 -9.09 %

20,229.00 11,034.00 -9,195 14,712.00 -5,517 18,390.00 -1,839
144  STORM DRAIN PROTECTION INSERT

172.0000 EACH 100.0000 50.0000 -50.00% 50.0000 -50.00 % 50.0000 -50.00 %
17,200.00 8,600.00 -8,600 8,600.00 -8,600 8,600.00 -8,600

145  TOPSOIL MIXTURE
17.0000 m3 92.0000 70.0000 -23.91% 75.0000 -18.48 % 60.0000 -34.78 %

1,564.00 1,190.00 -374 1,275.00 -289 1,020.00 -544
146  WOOD PLATFORM

130.0000 m2 100.0000 30.0000 -70.00% 30.0000 -70.00 % 75.0000 -25.00 %
13,000.00 3,900.00 -9,100 3,900.00 -9,100 9,750.00 -3,250

TRAFFIC
147 CEMENT CONC. BARRIER CURB AND GUTTER

29.0000 m 56.0000 36.0000 -35.71% 100.0000 78.57 % 40.0000 -28.57 %
1,624.00 1,044.00 -580 2,900.00 1,276 1,160.00 -464

148 EXTRUDED CURB
765.0000 m 10.0000 11.0000 10.00% 11.0000 10.00 % 20.0000 100.00 %

7,650.00 8,415.00 765 8,415.00 765 15,300.00 7,650
149 BEAM GUARDRAIL TYPE 1

3295.0000 m 42.0000 42.0000 0.00% 40.0000 -4.76 % 40.0000 -4.76 %
138,390.00 138,390.00 0 131,800.00 -6,590 131,800.00 -6,590

150 BEAM GUARDRAIL TYPE 1-2.7M LONG POST
44.0000 m 66.0000 52.0000 -21.21% 45.0000 -31.82 % 45.0000 -31.82 %

2,904.00 2,288.00 -616 1,980.00 -924 1,980.00 -924
151 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

11.0000 EACH 1,200.0000 1,500.0000 25.00% 1,200.0000 0.00 % 1,215.0000 1.25 %
13,200.00 16,500.00 3,300 13,200.00 0 13,365.00 165

152 BEAM GUARDRAIL SRT TERMINAL
4.0000 EACH 1,900.0000 1,600.0000 -15.79% 1,850.0000 -2.63 % 1,825.0000 -3.95 %

7,600.00 6,400.00 -1,200 7,400.00 -200 7,300.00 -300



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980043686 WOODINVILLE   WA  980721330 RENTON   WA  980561057

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

TRAFFIC
153 BEAM GUARDRAIL ANCHOR TYPE 2

5.0000 EACH 400.0000 600.0000 50.00% 600.0000 50.00 % 605.0000 51.25 %
2,000.00 3,000.00 1,000 3,000.00 1,000 3,025.00 1,025

154 BEAM GUARDRAIL ANCHOR TYPE 4
10.0000 EACH 360.0000 510.0000 41.67% 485.0000 34.72 % 485.0000 34.72 %

3,600.00 5,100.00 1,500 4,850.00 1,250 4,850.00 1,250
155 REMOVING AND RESETTING BEAM GUARDRAIL

910.0000 m 20.0000 16.0000 -20.00% 30.0000 50.00 % 28.5000 42.50 %
18,200.00 14,560.00 -3,640 27,300.00 9,100 25,935.00 7,735

156 PRECAST CONC. BARRIER TYPE 2
174.0000 m 73.0000 80.0000 9.59% 85.0000 16.44 % 50.0000 -31.51 %

12,702.00 13,920.00 1,218 14,790.00 2,088 8,700.00 -4,002
157 CAST-IN-PLACE CONC. BARRIER

189.0000 m 150.0000 160.0000 6.67% 200.0000 33.33 % 250.0000 66.67 %
28,350.00 30,240.00 1,890 37,800.00 9,450 47,250.00 18,900

158  CAST-IN-PLACE SINGLE SLOPE  CONC. NOISE BARRIER
374.0000 m 200.0000 625.0000 212.50% 725.0000 262.50 % 600.0000 200.00 %

74,800.00 233,750.00 158,950 271,150.00 196,350 224,400.00 149,600
159 TEMPORARY CONC. BARRIER

8974.0000 m 42.0000 30.0000 -28.57% 30.0000 -28.57 % 25.0000 -40.48 %
376,908.00 269,220.00 -107,688 269,220.00 -107,688 224,350.00 -152,558

160 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
39.0000 m 25.0000 15.0000 -40.00% 30.0000 20.00 % 18.0000 -28.00 %

975.00 585.00 -390 1,170.00 195 702.00 -273
161  TEMPORARY CONC. BOLTED BARRIER

1085.0000 m 55.0000 35.0000 -36.36% 30.0000 -45.45 % 65.0000 18.18 %
59,675.00 37,975.00 -21,700 32,550.00 -27,125 70,525.00 10,850

162 CONC. BARRIER BERM TYPE 1
1.0000 EACH 600.0000 1,000.0000 66.67% 1,000.0000 66.67 % 1,000.0000 66.67 %

600.00 1,000.00 400 1,000.00 400 1,000.00 400
163  INITIAL DELIVERY AND PLACEMENT OF QMB AND TTV

L.S. 143.06% 73.61 % 247.22 %
28,800.00 70,000.00 41,200 50,000.00 21,200 100,000.00 71,200



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980043686 WOODINVILLE   WA  980721330 RENTON   WA  980561057
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ENGR'S. EST.
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NO.
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PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

TRAFFIC
164  FINAL PLACEMENT OF QMB AND TTV

L.S. 20.00% 0.00 % 300.00 %
25,000.00 30,000.00 5,000 25,000.00 0 100,000.00 75,000

165  MOVING QMB WITH TTV
581000.0000 m 0.2000 0.1000 -50.00% 0.1000 -50.00 % 0.0500 -75.00 %

116,200.00 58,100.00 -58,100 58,100.00 -58,100 29,050.00 -87,150
166 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV

EST. 0.00% 0.00 % 0.00 %
6,060.00 6,060.00 6,060.00 6,060.00

167 TEMPORARY IMPACT ATTENUATOR
15.0000 EACH 10,000.0000 3,500.0000 -65.00% 10,000.0000 0.00 % 3,000.0000 -70.00 %

150,000.00 52,500.00 -97,500 150,000.00 0 45,000.00 -105,000
168 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
360,000.00 360,000.00 360,000.00 360,000.00

169 RESETTING IMPACT ATTENUATOR
21.0000 EACH 200.0000 700.0000 250.00% 400.0000 100.00 % 1,500.0000 650.00 %

4,200.00 14,700.00 10,500 8,400.00 4,200 31,500.00 27,300
170 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 7,600.0000 5,000.0000 -34.21% 35,000.0000 360.53 % 15,000.0000 97.37 %
15,200.00 10,000.00 -5,200 70,000.00 54,800 30,000.00 14,800

171 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
2703.0000 HR 75.0000 40.0000 -46.67% 30.0000 -60.00 % 40.0000 -46.67 %

202,725.00 108,120.00 -94,605 81,090.00 -121,635 108,120.00 -94,605
172 FLEXIBLE GUIDE POST

143.0000 EACH 27.0000 34.0000 25.93% 25.0000 -7.41 % 35.0000 29.63 %
3,861.00 4,862.00 1,001 3,575.00 -286 5,005.00 1,144

173 PAINT STRIPE
36375.0000 m 0.5000 0.2800 -44.00% 0.3000 -40.00 % 0.2800 -44.00 %

18,187.50 10,185.00 -8,002 10,912.50 -7,275 10,185.00 -8,002
174 PLASTIC DOTTED GORE STRIPE

23.0000 m 3.2500 15.0000 361.54% 15.0000 361.54 % 15.0000 361.54 %
74.75 345.00 270 345.00 270 345.00 270



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
98004-5732 PO BOX 1330
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02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

TRAFFIC
175 PLASTIC SKIP GORE STRIPE

37.0000 m 1.2500 12.0000 860.00% 12.0000 860.00 % 12.0000 860.00 %
46.25 444.00 398 444.00 398 444.00 398

176  MMA DRAINAGE MARKING
127.0000 EACH 30.0000 15.0000 -50.00% 15.0000 -50.00 % 15.0000 -50.00 %

3,810.00 1,905.00 -1,905 1,905.00 -1,905 1,905.00 -1,905
177 PAINTED GORE STRIPE

2331.0000 m 1.2500 1.0000 -20.00% 1.0000 -20.00 % 1.0000 -20.00 %
2,913.75 2,331.00 -583 2,331.00 -583 2,331.00 -583

178  MMA THERMOPLASTIC GORE STRIPE
9715.0000 m 4.0000 10.0000 150.00% 3.1000 -22.50 % 3.2000 -20.00 %

38,860.00 97,150.00 58,290 30,116.50 -8,744 31,088.00 -7,772
179  TEMPORARY PAINTED GORE STRIPE

2345.0000 m 0.2000 0.8000 300.00% 0.8000 300.00 % 0.8000 300.00 %
469.00 1,876.00 1,407 1,876.00 1,407 1,876.00 1,407

180  MMA CROSSWALK STRIPE
12.0000 m 50.0000 125.0000 150.00% 125.0000 150.00 % 125.0000 150.00 %

600.00 1,500.00 900 1,500.00 900 1,500.00 900
181  MMA STOP BAR

15.0000 m 50.0000 55.0000 10.00% 55.0000 10.00 % 55.0000 10.00 %
750.00 825.00 75 825.00 75 825.00 75

182  MMA PREFERENTIAL LANE SYBMOL TYPE 1
25.0000 EACH 130.0000 150.0000 15.38% 150.0000 15.38 % 150.0000 15.38 %

3,250.00 3,750.00 500 3,750.00 500 3,750.00 500
183 PAINTED PREFERENTIAL LANE SYMBOL TYPE 1

14.0000 EACH 100.0000 85.0000 -15.00% 85.0000 -15.00 % 85.0000 -15.00 %
1,400.00 1,190.00 -210 1,190.00 -210 1,190.00 -210

184 PLASTIC TRAFFIC ARROW
1.0000 EACH 100.0000 200.0000 100.00% 200.0000 100.00 % 200.0000 100.00 %

100.00 200.00 100 200.00 100 200.00 100
185  TEMPORARY RAISED PAVEMENT MARKER TYPE 1

193.6000 HUND 280.0000 165.0000 -41.07% 165.0000 -41.07 % 165.0000 -41.07 %
54,208.00 31,944.00 -22,264 31,944.00 -22,264 31,944.00 -22,264



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038
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02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

TRAFFIC
186  TEMPORARY RAISED PAVEMENT MARKER TYPE 2

94.6000 HUND 460.0000 200.0000 -56.52% 200.0000 -56.52 % 200.0000 -56.52 %
43,516.00 18,920.00 -24,596 18,920.00 -24,596 18,920.00 -24,596

187 RAISED PAVEMENT MARKER TYPE 1
65.5000 HUND 240.0000 185.0000 -22.92% 185.0000 -22.92 % 185.0000 -22.92 %

15,720.00 12,117.50 -3,603 12,117.50 -3,603 12,117.50 -3,603
188 RAISED PAVEMENT MARKER TYPE 2

21.8400 HUND 460.0000 300.0000 -34.78% 300.0000 -34.78 % 300.0000 -34.78 %
10,046.40 6,552.00 -3,494 6,552.00 -3,494 6,552.00 -3,494

189 TEMPORARY PAVEMENT MARKING
70756.0000 m 2.0000 0.9500 -52.50% 0.3500 -82.50 % 0.3500 -82.50 %

141,512.00 67,218.20 -74,294 24,764.60 -116,747 24,764.60 -116,747
190 PERMANENT SIGNING

L.S. -9.72% -30.56 % -25.00 %
72,000.00 65,000.00 -7,000 50,000.00 -22,000 54,000.00 -18,000

191  NO PUBLIC ACCESS SIGN INCL. INSTALLATION
2.0000 EACH 250.0000 200.0000 -20.00% 250.0000 0.00 % 1,000.0000 300.00 %

500.00 400.00 -100 500.00 0 2,000.00 1,500
192  SIGN BRIDGE STRUCTURE NO. 1

L.S. 6.03% 11.61 % 11.61 %
89,600.00 95,000.00 5,400 100,000.00 10,400 100,000.00 10,400

193  SIGN BRIDGE STRUCTURE NO. 2
L.S. 6.03% 11.61 % 11.61 %

89,600.00 95,000.00 5,400 100,000.00 10,400 100,000.00 10,400
194 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 20.00% 40.00 % 40.00 %
25,000.00 30,000.00 5,000 35,000.00 10,000 35,000.00 10,000

195 CANTILEVER SIGN STRUCTURE NO. 2
L.S. 33.33% 55.56 % 55.56 %

22,500.00 30,000.00 7,500 35,000.00 12,500 35,000.00 12,500
196 CANTILEVER SIGN STRUCTURE NO. 3

L.S. 33.33% 55.56 % 42.22 %
22,500.00 30,000.00 7,500 35,000.00 12,500 32,000.00 9,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
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COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
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02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

TRAFFIC
197 CANTILEVER SIGN STRUCTURE NO. 4

L.S. 33.33% 55.56 % 42.22 %
22,500.00 30,000.00 7,500 35,000.00 12,500 32,000.00 9,500

198 CANTILEVER SIGN STRUCTURE NO. 5
L.S. 31.87% 53.85 % 49.45 %

22,750.00 30,000.00 7,250 35,000.00 12,250 34,000.00 11,250
199 CANTILEVER SIGN STRUCTURE NO. 6

L.S. 33.33% 55.56 % 51.11 %
22,500.00 30,000.00 7,500 35,000.00 12,500 34,000.00 11,500

200 BRIDGE MOUNTED SIGN BRACKET NO. 40
L.S. -46.67% -66.67 % -33.33 %

7,500.00 4,000.00 -3,500 2,500.00 -5,000 5,000.00 -2,500
201 BRIDGE MOUNTED SIGN BRACKET NO. 49

L.S. -60.00% -50.00 % 0.00 %
5,000.00 2,000.00 -3,000 2,500.00 -2,500 5,000.00 0

202 BRIDGE MOUNTED SIGN BRACKET NO. 57
L.S. -20.00% -50.00 % 0.00 %

5,000.00 4,000.00 -1,000 2,500.00 -2,500 5,000.00 0
203 BRIDGE MOUNTED SIGN BRACKET NO. 87

L.S. -60.00% -50.00 % 0.00 %
5,000.00 2,000.00 -3,000 2,500.00 -2,500 5,000.00 0

204 BRIDGE MOUNTED SIGN BRACKET NO. 76
L.S. -60.00% -50.00 % -30.00 %

5,000.00 2,000.00 -3,000 2,500.00 -2,500 3,500.00 -1,500
205 BRIDGE MOUNTED SIGN BRACKET NO. 77

L.S. -37.50% -43.75 % -25.00 %
8,000.00 5,000.00 -3,000 4,500.00 -3,500 6,000.00 -2,000

206 ILLUMINATION SYSTEM SAD 913
L.S. -15.49% -78.87 % -11.97 %

142,000.00 120,000.00 -22,000 30,000.00 -112,000 125,000.00 -17,000
207 ILLUMINATION SYSTEM SAD 2293

L.S. -78.99% -70.59 % -78.99 %
119,000.00 25,000.00 -94,000 35,000.00 -84,000 25,000.00 -94,000
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13:34
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 IM-0053(886)

TRAFFIC
208 ILLUMINATION SYSTEM SAD 2055

L.S. -37.50% 11.11 % -37.50 %
72,000.00 45,000.00 -27,000 80,000.00 8,000 45,000.00 -27,000

209 ILLUMINATION SYSTEM SAD 2520
L.S. 11.70% -52.13 % 17.02 %

94,000.00 105,000.00 11,000 45,000.00 -49,000 110,000.00 16,000
210 ILLUMINATION SYSTEM SAD 2718

L.S. -19.12% 83.82 % -19.12 %
68,000.00 55,000.00 -13,000 125,000.00 57,000 55,000.00 -13,000

211 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM WEST S. 320TH
L.S. -45.95% 89.19 % -45.95 %

18,500.00 10,000.00 -8,500 35,000.00 16,500 10,000.00 -8,500
212  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -9.70% 100.66 % 0.33 %
398,680.00 360,000.00 -38,680 800,000.00 401,320 400,000.00 1,320

213  CLOSED CIRCUT TELEVISION SYSTEM
L.S. -14.67% 76.54 % -11.73 %

169,930.00 145,000.00 -24,930 300,000.00 130,070 150,000.00 -19,930
214  PERMANENT TRAFFIC RECORDER

L.S. -39.89% 100.36 % -39.89 %
9,982.00 6,000.00 -3,982 20,000.00 10,018 6,000.00 -3,982

215  VARIABLE MESSAGE SIGN
L.S. 100.00% 66.67 % 100.00 %

90,000.00 180,000.00 90,000 150,000.00 60,000 180,000.00 90,000
216  COMMUNICATION CONDUIT SYSTEM

L.S. -27.73% -24.92 % -53.07 %
1,065,500.00 770,000.00 -295,500 800,000.00 -265,500 500,000.00 -565,500

217  COMMUNICATION CABLES AND INTERFACES
L.S. 19.41% -73.95 % 30.26 %

230,303.00 275,000.00 44,697 60,000.00 -170,303 300,000.00 69,697
218  VIDEO,VOICE AND DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 103.16% 35.44 % 103.16 %
44,300.00 90,000.00 45,700 60,000.00 15,700 90,000.00 45,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980043686 WOODINVILLE   WA  980721330 RENTON   WA  980561057

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

TRAFFIC
219 FORCE ACCOUNT MISCELLANEOUS ELECTRICAL

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

220  BORING 300 MM STEEL CASING PIPE
243.0000 m 300.0000 350.0000 16.67% 200.0000 -33.33 % 650.0000 116.67 %

72,900.00 85,050.00 12,150 48,600.00 -24,300 157,950.00 85,050
221  DIRECTIONAL  BORING 50 MM DIAM.

1450.0000 m 1.1500 170.0000 14,682.61% 200.0000 17,291.30% 175.0000 15,117.39%
1,667.50 246,500.00 244,833 290,000.00 288,333 253,750.00 252,083

222 TRAFFIC SAFETY DRUM
1403.0000 EACH 80.0000 55.0000 -31.25% 70.0000 -12.50 % 60.0000 -25.00 %

112,240.00 77,165.00 -35,075 98,210.00 -14,030 84,180.00 -28,060
223  PLASTIC TRAFFIC PYLONS

350.0000 EACH 45.0000 30.0000 -33.33% 35.0000 -22.22 % 30.0000 -33.33 %
15,750.00 10,500.00 -5,250 12,250.00 -3,500 10,500.00 -5,250

224 SEQUENTIAL ARROW SIGN
4473.0000 HR 10.0000 4.0000 -60.00% 3.0000 -70.00 % 10.0000 0.00 %

44,730.00 17,892.00 -26,838 13,419.00 -31,311 44,730.00 0
225 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 1,000.0000 10,000.0000 900.00% 8,000.0000 700.00 % 20,000.0000 1,900.00%
1,000.00 10,000.00 9,000 8,000.00 7,000 20,000.00 19,000

226 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
653.0000 HR 6.0000 5.0000 -16.67% 10.0000 66.67 % 20.0000 233.33 %

3,918.00 3,265.00 -653 6,530.00 2,612 13,060.00 9,142
227 TYPE III BARRICADE

16.0000 EACH 600.0000 200.0000 -66.67% 250.0000 -58.33 % 125.0000 -79.17 %
9,600.00 3,200.00 -6,400 4,000.00 -5,600 2,000.00 -7,600

228  TEMPORARY CHAIN LINK FENCE
58.0000 m 58.0000 20.0000 -65.52% 20.0000 -65.52 % 25.0000 -56.90 %

3,364.00 1,160.00 -2,204 1,160.00 -2,204 1,450.00 -1,914
229 TRAFFIC CONTROL LABOR

57704.0000 HR 33.0000 30.0000 -9.09% 26.0000 -21.21 % 26.0000 -21.21 %
1,904,232.00 1,731,120.00 -173,112 1,500,304.00 -403,928 1,500,304.00 -403,928



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980043686 WOODINVILLE   WA  980721330 RENTON   WA  980561057

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

TRAFFIC
230 TRAFFIC CONTROL VEHICLE

970.0000 DAY 100.0000 200.0000 100.00% 25.0000 -75.00 % 1.0000 -99.00 %
97,000.00 194,000.00 97,000 24,250.00 -72,750 970.00 -96,030

231 TRAFFIC CONTROL SUPERVISOR
11640.0000 HR 35.0000 33.0000 -5.71% 1.0000 -97.14 % 1.0000 -97.14 %

407,400.00 384,120.00 -23,280 11,640.00 -395,760 11,640.00 -395,760
232 FORCE ACCOUNT ROLLING SLOW DOWN

EST. 0.00% 0.00 % 0.00 %
9,000.00 9,000.00 9,000.00 9,000.00

233 CONSTRUCTION SIGNS CLASS A
121.7000 m2 150.0000 150.0000 0.00% 250.0000 66.67 % 200.0000 33.33 %

18,255.00 18,255.00 0 30,425.00 12,170 24,340.00 6,085
OTHER ITEMS

234 STRUCTURE EXCAVATION CLASS B INCL. HAUL
10252.0000 m3 12.0000 8.0000 -33.33% 11.0000 -8.33 % 25.0000 108.33 %

123,024.00 82,016.00 -41,008 112,772.00 -10,252 256,300.00 133,276
235 SHORING OR EXTRA EXCAVATION CLASS B

2733.0000 m2 3.0000 4.0000 33.33% 6.0000 100.00 % 2.0000 -33.33 %
8,199.00 10,932.00 2,733 16,398.00 8,199 5,466.00 -2,733

236 GRAVEL BACKFILL FOR DRAIN
50.0000 m3 53.0000 50.0000 -5.66% 50.0000 -5.66 % 45.0000 -15.09 %

2,650.00 2,500.00 -150 2,500.00 -150 2,250.00 -400
237 WATER

15200.0000 m3 100.0200 10.0000 -90.00% 7.0000 -93.00 % 10.0000 -90.00 %
1,520,304.00 152,000.00 -1,368,304 106,400.00 -1,413,904 152,000.00 -1,368,304

238 CONC. CLASS 20
21.0000 m3 460.0000 400.0000 -13.04% 500.0000 8.70 % 500.0000 8.70 %

9,660.00 8,400.00 -1,260 10,500.00 840 10,500.00 840
239 STRUCTURE SURVEYING

L.S. 28.48% 7.07 % 328.27 %
46,700.00 60,000.00 13,300 50,000.00 3,300 200,000.60 153,301

240 ROADWAY SURVEYING
L.S. 20.07% -14.24 % 128.70 %

174,900.00 210,000.00 35,100 150,000.00 -24,900 400,000.00 225,100



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980043686 WOODINVILLE   WA  980721330 RENTON   WA  980561057

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

OTHER ITEMS
241 FORCE ACCOUNT FOR CONDUIT REPAIR

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

242 CEMENT CONC. SIDEWALK
52.0000 m2 53.0000 42.0000 -20.75% 45.0000 -15.09 % 40.0000 -24.53 %

2,756.00 2,184.00 -572 2,340.00 -416 2,080.00 -676
243 CONC. SLOPE PROTECTION

1328.0000 m2 65.0000 36.0000 -44.62% 25.0000 -61.54 % 56.0000 -13.85 %
86,320.00 47,808.00 -38,512 33,200.00 -53,120 74,368.00 -11,952

244 CHAIN LINK FENCE TYPE 1
204.0000 m 30.0000 36.0000 20.00% 50.0000 66.67 % 50.0000 66.67 %

6,120.00 7,344.00 1,224 10,200.00 4,080 10,200.00 4,080
245 CHAIN LINK FENCE TYPE 3

626.0000 m 50.0000 29.0000 -42.00% 40.0000 -20.00 % 40.0000 -20.00 %
31,300.00 18,154.00 -13,146 25,040.00 -6,260 25,040.00 -6,260

246 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
304.0000 EACH 210.0000 65.0000 -69.05% 10.0000 -95.24 % 10.0000 -95.24 %

63,840.00 19,760.00 -44,080 3,040.00 -60,800 3,040.00 -60,800
247 DOUBLE 4.3 M CHAIN LINK GATE

5.0000 EACH 1,000.0000 900.0000 -10.00% 1,000.0000 0.00 % 1,000.0000 0.00 %
5,000.00 4,500.00 -500 5,000.00 0 5,000.00 0

248 WIRE FENCE TYPE 2
24.0000 m 30.0000 20.0000 -33.33% 50.0000 66.67 % 50.0000 66.67 %

720.00 480.00 -240 1,200.00 480 1,200.00 480
249  MANHOLE UNDER 4 M 1200 MM. DIAM. TYPE 3

4.0000 EACH 4,700.0000 11,000.0000 134.04% 3,000.0000 -36.17 % 2,000.0000 -57.45 %
18,800.00 44,000.00 25,200 12,000.00 -6,800 8,000.00 -10,800

250  MANHOLE 4 M TO 6 M 1350 MM DIAM. TYPE 1
1.0000 EACH 5,600.0000 6,000.0000 7.14% 5,000.0000 -10.71 % 3,000.0000 -46.43 %

5,600.00 6,000.00 400 5,000.00 -600 3,000.00 -2,600
251  MANHOLE 4 M TO 6 M 1200 MM DIAM. TYPE 3

4.0000 EACH 5,600.0000 5,500.0000 -1.79% 3,000.0000 -46.43 % 4,000.0000 -28.57 %
22,400.00 22,000.00 -400 12,000.00 -10,400 16,000.00 -6,400



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980043686 WOODINVILLE   WA  980721330 RENTON   WA  980561057

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

OTHER ITEMS
252 ADJUST CATCH BASIN

2.0000 EACH 300.0000 250.0000 -16.67% 300.0000 0.00 % 1,000.0000 233.33 %
600.00 500.00 -100 600.00 0 2,000.00 1,400

253  CAP AND CHANNELIZE EXISTING CATCH BASIN/MANHOLE
12.0000 EACH 1,200.0000 600.0000 -50.00% 650.0000 -45.83 % 1,000.0000 -16.67 %

14,400.00 7,200.00 -7,200 7,800.00 -6,600 12,000.00 -2,400
254 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -98.00% -98.00 % -60.00 %
50,000.00 1,000.00 -49,000 1,000.00 -49,000 20,000.00 -30,000

255 FORCE ACCOUNT REMOVING UNEXPECTED OBSTRUCTIONS
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
256 FORCE ACCOUNT REMOVING SOLID ROCK FROM FOUNDATION EXC.

EST. 0.00% 0.00 % 0.00 %
50,000.00 50,000.00 50,000.00 50,000.00

257 TRAINING
4000.0000 HR 2.0000 1.0000 -50.00% 5.0000 150.00 % 1.0000 -50.00 %

8,000.00 4,000.00 -4,000 20,000.00 12,000 4,000.00 -4,000
258 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
87,000.00 87,000.00 87,000.00 87,000.00

259 TRIMMING AND CLEANUP
L.S. -88.10% -88.10 % -82.14 %

84,000.00 10,000.00 -74,000 10,000.00 -74,000 15,000.00 -69,000
260 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
20,000.00 20,000.00 20,000.00 20,000.00

261 MINOR CHANGE
CALC 0.00% 0.00 % 0.00 %

-1.00 -1.00 -1.00 -1.00
262 SPILL PREVENTION PLAN

L.S. -85.00% -90.00 % -50.00 %
10,000.00 1,500.00 -8,500 1,000.00 -9,000 5,000.00 -5,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
98004-5732 PO BOX 1330

PROJECT : BELLEVUE   WA  980043686 WOODINVILLE   WA  980721330 RENTON   WA  980561057

COUNTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

OTHER ITEMS
263 FIELD OFFICE BUILDING

L.S. -20.00% -80.00 % -48.00 %
50,000.00 40,000.00 -10,000 10,000.00 -40,000 26,000.00 -24,000

264 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
10013.0000 m 15.0000 12.0000 -20.00% 12.0000 -20.00 % 16.0000 6.67 %

150,195.00 120,156.00 -30,039 120,156.00 -30,039 160,208.00 10,013
265 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

303.0000 m2 21.0000 4.0000 -80.95% 3.0000 -85.71 % 5.0000 -76.19 %
6,363.00 1,212.00 -5,151 909.00 -5,454 1,515.00 -4,848

266 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
1795.0000 m2 4.0000 3.0000 -25.00% 2.5000 -37.50 % 5.0000 25.00 %

7,180.00 5,385.00 -1,795 4,487.50 -2,693 8,975.00 1,795
267  FLEXIBLE MEMBRANE LINER

55.0000 m2 60.0000 80.0000 33.33% 85.0000 41.67 % 50.0000 -16.67 %
3,300.00 4,400.00 1,100 4,675.00 1,375 2,750.00 -550

268  FURNISHING AND JACKING STEEL CASING 600 MM DIAM.
86.0000 m 480.0000 780.0000 62.50% 900.0000 87.50 % 1,000.0000 108.33 %

41,280.00 67,080.00 25,800 77,400.00 36,120 86,000.00 44,720
269  FURNISHING AND JACKING STEEL CASING 750 MM DIAM.

62.0000 m 900.0000 1,200.0000 33.33% 1,100.0000 22.22 % 1,500.0000 66.67 %
55,800.00 74,400.00 18,600 68,200.00 12,400 93,000.00 37,200

270  FURNISH AND PLACE TEMP. CASING 1.22 DIAM. SHAFT
16.0000 m 40.0000 90.0000 125.00% 50.0000 25.00 % 100.0000 150.00 %

640.00 1,440.00 800 800.00 160 1,600.00 960

CONTRACT TOTAL $28,361,292.85 $21,928,264.70 -22.68% $22,638,222.35 -20.18% $23,113,265.00 -18.50%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC.
1525 E MARINE VIEW DR 9125 10TH AVE S

PROJECT : EVERETT   WA  982011927 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

PREPARATION
1 MOBILIZATION

L.S. -34.65% -46.70 %
3,186,000.00 2,082,000.00 -1,104,000 1,698,000.00 -1,488,000

2 CLEARING AND GRUBBING
12.3000 ha 9,000.0000 10,000.0000 11.11% 15,000.0000 66.67 %

110,700.00 123,000.00 12,300 184,500.00 73,800
3 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/506W

L.S. 62.16% 170.27 %
37,000.00 60,000.00 23,000 100,000.00 63,000

4 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/507W
L.S. 5.56% 108.33 %

36,000.00 38,000.00 2,000 75,000.00 39,000
5 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/508W

L.S. 250.00% 455.56 %
18,000.00 63,000.00 45,000 100,000.00 82,000

6 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/509W
L.S. -4.35% 117.39 %

23,000.00 22,000.00 -1,000 50,000.00 27,000
7 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/510W

L.S. 0.00% 233.33 %
18,000.00 18,000.00 0 60,000.00 42,000

8  REMOVING SOLID ROCK FROM FOUNDATION EXCAVATION
EST. 0.00% 0.00 %

50,000.00 50,000.00 50,000.00
9 REMOVING CONC. INLET

2.0000 EACH 370.0000 325.0000 -12.16% 250.0000 -32.43 %
740.00 650.00 -90 500.00 -240

10 REMOVING CEMENT CONC. PAVEMENT
1268.0000 m2 10.0000 9.2500 -7.50% 40.0000 300.00 %

12,680.00 11,729.00 -951 50,720.00 38,040
11 REMOVING CEMENT CONC. SIDEWALK

46.0000 m2 26.0000 12.0000 -53.85% 40.0000 53.85 %
1,196.00 552.00 -644 1,840.00 644



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------
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PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
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ENGR'S. EST.
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NO.
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MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

PREPARATION
12 REMOVING CEMENT CONC. CURB AND GUTTER

25.0000 m 26.0000 22.0000 -15.38% 35.0000 34.62 %
650.00 550.00 -100 875.00 225

13 REMOVING CEMENT CONC. CURB
170.0000 m 33.0000 11.0000 -66.67% 35.0000 6.06 %

5,610.00 1,870.00 -3,740 5,950.00 340
14 REMOVING ASPHALT CONC. PAVEMENT

51626.0000 m2 7.0000 2.0000 -71.43% 6.0000 -14.29 %
361,382.00 103,252.00 -258,130 309,756.00 -51,626

15 REMOVING ASPHALT CONC. CURB
965.0000 m 9.0000 6.0000 -33.33% 15.0000 66.67 %

8,685.00 5,790.00 -2,895 14,475.00 5,790
16 REMOVING CONC. BARRIER

346.0000 m 46.0000 15.0000 -67.39% 15.0000 -67.39 %
15,916.00 5,190.00 -10,726 5,190.00 -10,726

17 REMOVING GUARDRAIL
1620.0000 m 10.0000 11.0000 10.00% 15.0000 50.00 %

16,200.00 17,820.00 1,620 24,300.00 8,100
18 REMOVING GUARDRAIL ANCHOR

17.0000 EACH 250.0000 150.0000 -40.00% 200.0000 -20.00 %
4,250.00 2,550.00 -1,700 3,400.00 -850

19 REMOVING GUIDE POST
52.0000 EACH 11.0000 5.5000 -50.00% 8.0000 -27.27 %

572.00 286.00 -286 416.00 -156
20 REMOVING PAINT STRIPE

33666.0000 m 2.0000 1.1000 -45.00% 1.2500 -37.50 %
67,332.00 37,032.60 -30,299 42,082.50 -25,250

21 REMOVING RAISED PAVEMENT MARKER
69.7000 HUND 130.0000 90.0000 -30.77% 100.0000 -23.08 %

9,061.00 6,273.00 -2,788 6,970.00 -2,091
22 REMOVING CHAIN LINK FENCE

335.0000 m 10.0000 7.2000 -28.00% 25.0000 150.00 %
3,350.00 2,412.00 -938 8,375.00 5,025



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC.
1525 E MARINE VIEW DR 9125 10TH AVE S

PROJECT : EVERETT   WA  982011927 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

PREPARATION
23 REMOVING WIRE FENCE

139.0000 m 19.0000 5.0000 -73.68% 10.0000 -47.37 %
2,641.00 695.00 -1,946 1,390.00 -1,251

GRADING
24 ROADWAY EXCAVATION INCL. HAUL

27798.0000 m3 20.0000 16.0000 -20.00% 10.0000 -50.00 %
555,960.00 444,768.00 -111,192 277,980.00 -277,980

25 COMMON BORROW INCL. HAUL
80.0000 m3 30.0000 25.0000 -16.67% 40.0000 33.33 %

2,400.00 2,000.00 -400 3,200.00 800
26 GRAVEL BORROW INCL. HAUL

5079.0000 t 14.0000 10.2500 -26.79% 15.0000 7.14 %
71,106.00 52,059.75 -19,046 76,185.00 5,079

27 EMBANKMENT COMPACTION
12168.0000 m3 17.0000 8.7500 -48.53% 3.0000 -82.35 %

206,856.00 106,470.00 -100,386 36,504.00 -170,352
DRAINAGE

28  SAND DRAINAGE LAYER
17.0000 m3 40.0000 50.0000 25.00% 100.0000 150.00 %

680.00 850.00 170 1,700.00 1,020
29 DITCH EXCAVATION INCL. HAUL

1601.0000 m3 15.0000 21.0000 40.00% 12.0000 -20.00 %
24,015.00 33,621.00 9,606 19,212.00 -4,803

30  CHANNEL EXCAVATION INCL. HAUL
32200.0000 m3 17.0000 18.0000 5.88% 12.0000 -29.41 %

547,400.00 579,600.00 32,200 386,400.00 -161,000
31 GRATE INLET TYPE 1

42.0000 EACH 2,200.0000 1,300.0000 -40.91% 2,500.0000 13.64 %
92,400.00 54,600.00 -37,800 105,000.00 12,600

32 HAND PLACED RIPRAP
8.8000 m3 140.0000 80.0000 -42.86% 250.0000 78.57 %

1,232.00 704.00 -528 2,200.00 968



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC.
1525 E MARINE VIEW DR 9125 10TH AVE S

PROJECT : EVERETT   WA  982011927 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

DRAINAGE
33 QUARRY SPALLS

5.4000 t 100.0000 40.0000 -60.00% 100.0000 0.00 %
540.00 216.00 -324 540.00 0

34  QUARRY SPALLS FOR CONSTRUCTION ACCESS
400.0000 t 100.0000 25.0000 -75.00% 40.0000 -60.00 %

40,000.00 10,000.00 -30,000 16,000.00 -24,000
35 FLARED END SECTION 450 MM DIAM.

7.0000 EACH 350.0000 250.0000 -28.57% 500.0000 42.86 %
2,450.00 1,750.00 -700 3,500.00 1,050

36 UNDERDRAIN PIPE 150 MM DIAM.
200.0000 m 30.0000 28.0000 -6.67% 30.0000 0.00 %

6,000.00 5,600.00 -400 6,000.00 0
37 SCHEDULE A CULV. PIPE 750 MM DIAM.

36.0000 m 200.0000 250.0000 25.00% 400.0000 100.00 %
7,200.00 9,000.00 1,800 14,400.00 7,200

38 TR. 5 ST. CULV. PIPE 1.6 MM TH. 750 MM DIAM.
75.0000 m 260.0000 250.0000 -3.85% 450.0000 73.08 %

19,500.00 18,750.00 -750 33,750.00 14,250
39  450MM C.M.P.

21.0000 m 50.0000 175.0000 250.00% 150.0000 200.00 %
1,050.00 3,675.00 2,625 3,150.00 2,100

40  600MM C.M.P.
40.0000 m 70.0000 225.0000 221.43% 250.0000 257.14 %

2,800.00 9,000.00 6,200 10,000.00 7,200
STORM SEWER

41 CATCH BASIN TYPE 2 1200 MM DIAM.
9.0000 EACH 3,700.0000 2,800.0000 -24.32% 2,000.0000 -45.95 %

33,300.00 25,200.00 -8,100 18,000.00 -15,300
42 CATCH BASIN TYPE 2 1350 MM DIAM.

1.0000 EACH 4,000.0000 3,400.0000 -15.00% 2,500.0000 -37.50 %
4,000.00 3,400.00 -600 2,500.00 -1,500

43  CATCH BASIN TYPE 2 1200 MM.  DIAM. W/FLOW RESTRICTOR
1.0000 EACH 4,700.0000 4,400.0000 -6.38% 3,000.0000 -36.17 %

4,700.00 4,400.00 -300 3,000.00 -1,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------
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PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC.
1525 E MARINE VIEW DR 9125 10TH AVE S

PROJECT : EVERETT   WA  982011927 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500
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DATE:
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02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

STORM SEWER
44  CATCH BASIN TYPE 2 1350 MM. DIAM. W/FLOW RESTRICTOR

2.0000 EACH 5,400.0000 5,000.0000 -7.41% 3,500.0000 -35.19 %
10,800.00 10,000.00 -800 7,000.00 -3,800

45  CATCH BASIN TYPE 2 1800 MM. DIAM. W/FLOW RESTRICTOR
3.0000 EACH 7,900.0000 8,500.0000 7.59% 7,500.0000 -5.06 %

23,700.00 25,500.00 1,800 22,500.00 -1,200
46  MANHOLE 90 WITH FLAP GATE

1.0000 EACH 8,100.0000 15,000.0000 85.19% 15,000.0000 85.19 %
8,100.00 15,000.00 6,900 15,000.00 6,900

47  CATCH BASIN TYPE 2 1800 MM. DIAM. W/OIL-WATER SEPARATOR
1.0000 EACH 7,900.0000 6,500.0000 -17.72% 7,500.0000 -5.06 %

7,900.00 6,500.00 -1,400 7,500.00 -400
48 TESTING STORM SEWER PIPE

1656.0000 m 8.0000 8.0000 0.00% 20.0000 150.00 %
13,248.00 13,248.00 0 33,120.00 19,872

49 CL. II REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
1264.0000 m 90.0000 70.0000 -22.22% 100.0000 11.11 %

113,760.00 88,480.00 -25,280 126,400.00 12,640
50 CL. II REINF. CONC. STORM SEWER PIPE 450 MM DIAM.

389.0000 m 110.0000 100.0000 -9.09% 150.0000 36.36 %
42,790.00 38,900.00 -3,890 58,350.00 15,560

51 CL. II REINF. CONC. STORM SEWER PIPE 600 MM DIAM.
229.0000 m 120.0000 160.0000 33.33% 200.0000 66.67 %

27,480.00 36,640.00 9,160 45,800.00 18,320
52 CL. II REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

80.0000 m 170.0000 225.0000 32.35% 300.0000 76.47 %
13,600.00 18,000.00 4,400 24,000.00 10,400

53 CL. II REINF. CONC. STORM SEWER PIPE 900 MM DIAM.
10.0000 m 240.0000 300.0000 25.00% 500.0000 108.33 %

2,400.00 3,000.00 600 5,000.00 2,600
54  CONNECT TO EXISTING DRAINAGE STRUCTURE

4.0000 EACH 600.0000 300.0000 -50.00% 1,000.0000 66.67 %
2,400.00 1,200.00 -1,200 4,000.00 1,600



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC.
1525 E MARINE VIEW DR 9125 10TH AVE S

PROJECT : EVERETT   WA  982011927 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

STRUCTURE
55 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1717.0000 m3 25.0000 35.0000 40.00% 35.0000 40.00 %
42,925.00 60,095.00 17,170 60,095.00 17,170

56 SHORING OR EXTRA EXCAVATION CL. A
L.S. 186.21% 1.02 %

148,490.00 425,000.00 276,510 150,000.00 1,510
57 GRAVEL BACKFILL FOR WALL

537.0000 m3 31.0000 40.0000 29.03% 80.0000 158.06 %
16,647.00 21,480.00 4,833 42,960.00 26,313

58  SOIL EXCAVATION FOR SHAFT INCL. HAUL
410.0000 m3 300.0000 500.0000 66.67% 800.0000 166.67 %

123,000.00 205,000.00 82,000 328,000.00 205,000
59 FURNISHING AND DRIVING CONCRETE TEST PILE

5.0000 EACH 4,000.0000 9,000.0000 125.00% 5,000.0000 25.00 %
20,000.00 45,000.00 25,000 25,000.00 5,000

60  FURNISHING CONC. PILING  - 457 MM DIAM.
530.0000 m 150.0000 150.0000 0.00% 200.0000 33.33 %

79,500.00 79,500.00 0 106,000.00 26,500
61  DRIVING CONC. PILE - 457 MM DIAM.

30.0000 EACH 600.0000 700.0000 16.67% 1,500.0000 150.00 %
18,000.00 21,000.00 3,000 45,000.00 27,000

62  FURNISH AND PLACE TEMP. CASING FOR 1.525  DIAM. SHAFT
156.0000 m 200.0000 105.0000 -47.50% 100.0000 -50.00 %

31,200.00 16,380.00 -14,820 15,600.00 -15,600
63  PLACING PERMANENT CASING FOR 1.370 DIAM. SHAFT

12.0000 EACH 2,500.0000 550.0000 -78.00% 500.0000 -80.00 %
30,000.00 6,600.00 -23,400 6,000.00 -24,000

64  FURNISHING PERMANENT CASING FOR 1.370 DIAM. SHAFT
40.0000 m 1,000.0000 260.0000 -74.00% 300.0000 -70.00 %

40,000.00 10,400.00 -29,600 12,000.00 -28,000
65  FURN. AND PLACING TEMP. CASING FOR 1.370 DIAM. SHAFT

67.0000 m 200.0000 105.0000 -47.50% 125.0000 -37.50 %
13,400.00 7,035.00 -6,365 8,375.00 -5,025



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC.
1525 E MARINE VIEW DR 9125 10TH AVE S

PROJECT : EVERETT   WA  982011927 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

STRUCTURE
66  CONC. CLASS 28P FOR SHAFT

352.0000 m3 200.0000 540.0000 170.00% 250.0000 25.00 %
70,400.00 190,080.00 119,680 88,000.00 17,600

67  SHORING OR EXTRA EXCAVATION CLASS A -FOR SHAFT
L.S. 169.23% -80.77 %

13,000.00 35,000.00 22,000 2,500.00 -10,500
68  PLACING PERMANENT CASING FOR 1.525 DIAM. SHAFT

10.0000 EACH 2,500.0000 1,100.0000 -56.00% 1,500.0000 -40.00 %
25,000.00 11,000.00 -14,000 15,000.00 -10,000

69  FURNISHING PERMANENT CASING FOR 1.525 DIAM. SHAFT
30.0000 m 1,000.0000 275.0000 -72.50% 300.0000 -70.00 %

30,000.00 8,250.00 -21,750 9,000.00 -21,000
70 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

470.0000 kg 1.5000 5.5000 266.67% 3.0000 100.00 %
705.00 2,585.00 1,880 1,410.00 705

71 ST. REINF. BAR FOR BRIDGE
64444.0000 kg 1.0000 1.2500 25.00% 1.6000 60.00 %

64,444.00 80,555.00 16,111 103,110.40 38,666
72 ST. REINF. BAR FOR SHAFT

45430.0000 kg 1.0000 1.4000 40.00% 2.2000 120.00 %
45,430.00 63,602.00 18,172 99,946.00 54,516

73 ST. REINF. BAR FOR WALL 2
12600.0000 kg 1.0000 1.2500 25.00% 1.0000 0.00 %

12,600.00 15,750.00 3,150 12,600.00 0
74 CONC. CLASS 28 FOR WALL 2

346.0000 m3 500.0000 500.0000 0.00% 210.0000 -58.00 %
173,000.00 173,000.00 0 72,660.00 -100,340

75 CONC. CLASS 28 FOR BRIDGE
568.0000 m3 500.0000 575.0000 15.00% 800.0000 60.00 %

284,000.00 326,600.00 42,600 454,400.00 170,400
76 FORCE ACCOUNT REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 %
88,000.00 88,000.00 88,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------
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02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

STRUCTURE
77 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 %
5.00 5.00 5.00

78 MODIFIED CONC. OVERLAY
286.0000 m3 1,000.0000 600.0000 -40.00% 500.0000 -50.00 %

286,000.00 171,600.00 -114,400 143,000.00 -143,000
79 FINISHING AND CURING MODIFIED CONC. OVERLAY

5903.0000 m2 25.0000 14.0000 -44.00% 15.0000 -40.00 %
147,575.00 82,642.00 -64,933 88,545.00 -59,030

80 SUPERSTRUCTURE BRIDGE NO. 5/506W
L.S. 19.05% 54.76 %

420,000.00 500,000.00 80,000 650,000.00 230,000
81 SUPERSTRUCTURE BRIDGE NO. 5/507W

L.S. 22.45% 63.27 %
245,000.00 300,000.00 55,000 400,000.00 155,000

82 SUPERSTRUCTURE BRIDGE NO. 5/508W
L.S. 21.65% 62.89 %

485,000.00 590,000.00 105,000 790,000.00 305,000
83 SUPERSTRUCTURE BRIDGE NO. 5/509W

L.S. -32.29% -21.88 %
480,000.00 325,000.00 -155,000 375,000.00 -105,000

84 SUPERSTRUCTURE BRIDGE NO. 5/510W
L.S. -7.14% 7.14 %

350,000.00 325,000.00 -25,000 375,000.00 25,000
85 TRAFFIC BARRIER - SUPERSTR.

737.0000 m 250.0000 160.0000 -36.00% 225.0000 -10.00 %
184,250.00 117,920.00 -66,330 165,825.00 -18,425

86 PLUGGING EXISTING BRIDGE DRAIN
22.0000 EACH 200.0000 300.0000 50.00% 100.0000 -50.00 %

4,400.00 6,600.00 2,200 2,200.00 -2,200
87 SCARIFYING CONC. SURFACE

4848.0000 m2 10.0000 22.0000 120.00% 17.5000 75.00 %
48,480.00 106,656.00 58,176 84,840.00 36,360



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
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13:34
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 IM-0053(886)

STRUCTURE
88 FURTHER DECK PREPARATION

EST. 0.00% 0.00 %
30,000.00 30,000.00 30,000.00

89  CSL ACCESS TUBE
900.0000 m 15.0000 1.0000 -93.33% 15.0000 0.00 %

13,500.00 900.00 -12,600 13,500.00 0
90  NOISE WALL 1

405.0000 m2 300.0000 280.0000 -6.67% 250.0000 -16.67 %
121,500.00 113,400.00 -8,100 101,250.00 -20,250

91  NOISE WALL 1A
478.0000 m2 300.0000 250.0000 -16.67% 250.0000 -16.67 %

143,400.00 119,500.00 -23,900 119,500.00 -23,900
92  NOISE WALL 3

1734.0000 m2 300.0000 200.0000 -33.33% 250.0000 -16.67 %
520,200.00 346,800.00 -173,400 433,500.00 -86,700

93 FORCE ACCOUNT FENCE MODIFICATION
EST. 0.00% 0.00 %

3,000.00 3,000.00 3,000.00
94  ACCESS DOOR

3.0000 EACH 1,000.0000 2,500.0000 150.00% 2,000.0000 100.00 %
3,000.00 7,500.00 4,500 6,000.00 3,000

SURFACING
95 CRUSHED SURFACING BASE COURSE

20343.0000 t 20.0000 22.0000 10.00% 20.0000 0.00 %
406,860.00 447,546.00 40,686 406,860.00 0

LIQUID ASPHALT
96 ASPHALT FOR TACK COAT

9.6000 t 490.0000 500.0000 2.04% 350.0000 -28.57 %
4,704.00 4,800.00 96 3,360.00 -1,344

97 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

11,900.00 11,900.00 11,900.00
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MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

CEMENT CONCRETE PAVEMENT
98 CEMENT CONC. PAVEMENT

8806.0000 m3 175.0000 150.0000 -14.29% 115.0000 -34.29 %
1,541,050.00 1,320,900.00 -220,150 1,012,690.00 -528,360

99 DELETED ITEM
0.0300 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %

0.00 0.00 0 0.00 0
100  FAST CURING CONC. PAVEMENT

326.0000 m3 200.0000 400.0000 100.00% 300.0000 50.00 %
65,200.00 130,400.00 65,200 97,800.00 32,600

101 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00 %

-3.00 -3.00 -3.00
102 BRIDGE APPROACH SLAB

846.0000 m2 130.0000 175.0000 34.62% 200.0000 53.85 %
109,980.00 148,050.00 38,070 169,200.00 59,220

103 EPOXY-COATED TIE BAR WITH DRILL HOLE
10997.0000 EACH 7.3000 7.0000 -4.11% 5.0000 -31.51 %

80,278.10 76,979.00 -3,299 54,985.00 -25,293
104  EPOXY-COATED DOWEL BAR RETROFIT

13644.0000 EACH 43.0000 55.0000 27.91% 48.0000 11.63 %
586,692.00 750,420.00 163,728 654,912.00 68,220

105  STAINLESS STEEL CLAD DOWEL BAR
23876.0000 EACH 100.0000 51.0000 -49.00% 6.8500 -93.15 %

2,387,600.00 1,217,676.00 -1,169,924 163,550.60 -2,224,049
106  EPOXY-COATED DOWEL BAR WITH DRILL HOLE

316.0000 EACH 77.0000 25.0000 -67.53% 15.0000 -80.52 %
24,332.00 7,900.00 -16,432 4,740.00 -19,592

107  PORTLAND CEMENT CONC. PAVEMENT GRINDING
77188.0000 m2 8.7000 12.2500 40.80% 15.0000 72.41 %

671,535.60 945,553.00 274,017 1,157,820.00 486,284
108  CLEAN AND RESEAL EXISTING JOINT

57118.0000 m 5.0000 5.5000 10.00% 6.0000 20.00 %
285,590.00 314,149.00 28,559 342,708.00 57,118
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 IM-0053(886)

ASPHALT CONCRETE PAVEMENT
109 CRACK SEALING

EST. 0.00% 0.00 %
7,815.00 7,815.00 7,815.00

110 PLANING BITUMINOUS PAVEMENT
90.0000 m2 7.5000 13.5000 80.00% 50.0000 566.67 %

675.00 1,215.00 540 4,500.00 3,825
111 ASPHALT CONC. PAVEMENT CL. B PG 64-22

11942.0000 t 38.0000 42.0000 10.53% 40.0000 5.26 %
453,796.00 501,564.00 47,768 477,680.00 23,884

112 ASPHALT CONC. PAVEMENT  CL. E PG 64-22
3301.0000 t 32.0000 36.0000 12.50% 40.0000 25.00 %

105,632.00 118,836.00 13,204 132,040.00 26,408
113 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00% 0.00 %
26,300.00 26,300.00 26,300.00

114 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00 %

9,100.00 9,100.00 9,100.00
115 LONGITUDINAL JOINT SEAL

9147.0000 m 4.0000 4.0000 0.00% 3.5000 -12.50 %
36,588.00 36,588.00 0 32,014.50 -4,574

EROSION CONTROL AND PLANTING
116 SEEDING, FERTILIZING, AND MULCHING

20.0000 ha 2,100.0000 2,300.0000 9.52% 3,500.0000 66.67 %
42,000.00 46,000.00 4,000 70,000.00 28,000

117 COMPOST
30.0000 m3 30.0000 65.0000 116.67% 40.0000 33.33 %

900.00 1,950.00 1,050 1,200.00 300
118  BARK OR WOOD CHIPS FOR MULCH RINGS

26.0000 m3 25.0000 45.0000 80.00% 35.0000 40.00 %
650.00 1,170.00 520 910.00 260

119 CLEAR PLASTIC COVERING
24100.0000 m2 1.6000 1.7500 9.38% 2.5000 56.25 %

38,560.00 42,175.00 3,615 60,250.00 21,690
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EROSION CONTROL AND PLANTING
120 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 %
10,000.00 10,000.00 10,000.00

121  WINTERIZE PROJECT
L.S. -73.33% 66.67 %

30,000.00 8,000.00 -22,000 50,000.00 20,000
122  SOIL AMENDMENT OF BARK OR WOOD CHIP MULCH

76.0000 m3 25.0000 30.0000 20.00% 35.0000 40.00 %
1,900.00 2,280.00 380 2,660.00 760

123 PSIPE SLOUGH SEDGE 75 MM ROOT SPREAD
250.0000 EACH 4.0000 2.0000 -50.00% 2.5000 -37.50 %

1,000.00 500.00 -500 625.00 -375
124 PSIPE INDIAN PLUM 250 MM HT., BARE ROOT

105.0000 EACH 7.0000 6.0000 -14.29% 5.0000 -28.57 %
735.00 630.00 -105 525.00 -210

125 PSIPE DOUGLAS FIR 375 MM HT., #1 CONT.
285.0000 EACH 11.0000 7.0000 -36.36% 8.0000 -27.27 %

3,135.00 1,995.00 -1,140 2,280.00 -855
126 PSIPE WESTERN SPIRAEA 450 MM HT., BARE ROOT

200.0000 EACH 7.7500 5.0000 -35.48% 9.0000 16.13 %
1,550.00 1,000.00 -550 1,800.00 250

127 PSIPE COMMON SNOWBERRY 450 MM HT., BARE ROOT
300.0000 EACH 7.7500 6.0000 -22.58% 9.0000 16.13 %

2,325.00 1,800.00 -525 2,700.00 375
128 PSIPE SALMONBERRY 250 MM HT., BARE ROOT

60.0000 EACH 7.0000 6.0000 -14.29% 8.0000 14.29 %
420.00 360.00 -60 480.00 60

129 PSIPE SITKA WILLOW, 1.5 M HT. , LIVE STAKE
100.0000 EACH 5.5000 5.0000 -9.09% 10.0000 81.82 %

550.00 500.00 -50 1,000.00 450
130 PSIPE RED ALDER, 250 MM. HT., BARE ROOT

25.0000 EACH 7.0000 5.0000 -28.57% 7.0000 0.00 %
175.00 125.00 -50 175.00 0
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EROSION CONTROL AND PLANTING
131 FERTILIZER - GRANULAR

6.0000 kg 15.0000 3.0000 -80.00% 20.0000 33.33 %
90.00 18.00 -72 120.00 30

132 BARK OR WOOD CHIP MULCH
26.0000 m3 25.0000 45.0000 80.00% 35.0000 40.00 %

650.00 1,170.00 520 910.00 260
133 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00% 0.00 %
3,560.00 3,560.00 3,560.00

134 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00% 0.00 %

3,045.00 3,045.00 3,045.00
135  WETLAND MITIGATION  EXCAVATION INCLUDING HAUL

221.0000 m3 10.0000 24.0000 140.00% 100.0000 900.00 %
2,210.00 5,304.00 3,094 22,100.00 19,890

136 FORCE ACCOUNT LANDSCAPE GRADING
EST. 0.00% 0.00 %

1,500.00 1,500.00 1,500.00
137  WETLAND SEEDING AND FERTILIZING BY HAND

0.0600 ha 2,100.0000 7,500.0000 257.14% 5,000.0000 138.10 %
126.00 450.00 324 300.00 174

138 FORCE ACCOUNT HAZARDOUS WASTE CLEANUP
EST. 0.00% 0.00 %

9,000.00 9,000.00 9,000.00
139  MUD PALLLIATIVE FOR CONSTRUCTION ACCESS

85.0000 m3 66.0000 30.0000 -54.55% 75.0000 13.64 %
5,610.00 2,550.00 -3,060 6,375.00 765

140  GEOTEXTILE ENCASED CHECK DAM
294.0000 m 23.0000 20.0000 -13.04% 50.0000 117.39 %

6,762.00 5,880.00 -882 14,700.00 7,938
141  40 MM TO 100 MM WASH ROCK CORE

970.0000 m3 150.0000 75.0000 -50.00% 40.0000 -73.33 %
145,500.00 72,750.00 -72,750 38,800.00 -106,700
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EROSION CONTROL AND PLANTING
142  DEBRIS BARRIER

5.0000 EACH 2,200.0000 900.0000 -59.09% 750.0000 -65.91 %
11,000.00 4,500.00 -6,500 3,750.00 -7,250

143  CONSTRUCTION FENCE
1839.0000 m 11.0000 9.0000 -18.18% 15.0000 36.36 %

20,229.00 16,551.00 -3,678 27,585.00 7,356
144  STORM DRAIN PROTECTION INSERT

172.0000 EACH 100.0000 65.0000 -35.00% 75.0000 -25.00 %
17,200.00 11,180.00 -6,020 12,900.00 -4,300

145  TOPSOIL MIXTURE
17.0000 m3 92.0000 60.0000 -34.78% 100.0000 8.70 %

1,564.00 1,020.00 -544 1,700.00 136
146  WOOD PLATFORM

130.0000 m2 100.0000 100.0000 0.00% 20.0000 -80.00 %
13,000.00 13,000.00 0 2,600.00 -10,400

TRAFFIC
147 CEMENT CONC. BARRIER CURB AND GUTTER

29.0000 m 56.0000 55.0000 -1.79% 100.0000 78.57 %
1,624.00 1,595.00 -29 2,900.00 1,276

148 EXTRUDED CURB
765.0000 m 10.0000 12.0000 20.00% 15.0000 50.00 %

7,650.00 9,180.00 1,530 11,475.00 3,825
149 BEAM GUARDRAIL TYPE 1

3295.0000 m 42.0000 40.0000 -4.76% 45.0000 7.14 %
138,390.00 131,800.00 -6,590 148,275.00 9,885

150 BEAM GUARDRAIL TYPE 1-2.7M LONG POST
44.0000 m 66.0000 50.0000 -24.24% 50.0000 -24.24 %

2,904.00 2,200.00 -704 2,200.00 -704
151 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

11.0000 EACH 1,200.0000 1,300.0000 8.33% 1,500.0000 25.00 %
13,200.00 14,300.00 1,100 16,500.00 3,300

152 BEAM GUARDRAIL SRT TERMINAL
4.0000 EACH 1,900.0000 2,000.0000 5.26% 2,000.0000 5.26 %

7,600.00 8,000.00 400 8,000.00 400
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TRAFFIC
153 BEAM GUARDRAIL ANCHOR TYPE 2

5.0000 EACH 400.0000 650.0000 62.50% 650.0000 62.50 %
2,000.00 3,250.00 1,250 3,250.00 1,250

154 BEAM GUARDRAIL ANCHOR TYPE 4
10.0000 EACH 360.0000 500.0000 38.89% 500.0000 38.89 %

3,600.00 5,000.00 1,400 5,000.00 1,400
155 REMOVING AND RESETTING BEAM GUARDRAIL

910.0000 m 20.0000 30.0000 50.00% 35.0000 75.00 %
18,200.00 27,300.00 9,100 31,850.00 13,650

156 PRECAST CONC. BARRIER TYPE 2
174.0000 m 73.0000 75.0000 2.74% 80.0000 9.59 %

12,702.00 13,050.00 348 13,920.00 1,218
157 CAST-IN-PLACE CONC. BARRIER

189.0000 m 150.0000 275.0000 83.33% 300.0000 100.00 %
28,350.00 51,975.00 23,625 56,700.00 28,350

158  CAST-IN-PLACE SINGLE SLOPE  CONC. NOISE BARRIER
374.0000 m 200.0000 575.0000 187.50% 500.0000 150.00 %

74,800.00 215,050.00 140,250 187,000.00 112,200
159 TEMPORARY CONC. BARRIER

8974.0000 m 42.0000 40.0000 -4.76% 35.0000 -16.67 %
376,908.00 358,960.00 -17,948 314,090.00 -62,818

160 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
39.0000 m 25.0000 20.0000 -20.00% 25.0000 0.00 %

975.00 780.00 -195 975.00 0
161  TEMPORARY CONC. BOLTED BARRIER

1085.0000 m 55.0000 40.0000 -27.27% 40.0000 -27.27 %
59,675.00 43,400.00 -16,275 43,400.00 -16,275

162 CONC. BARRIER BERM TYPE 1
1.0000 EACH 600.0000 1,100.0000 83.33% 1,000.0000 66.67 %

600.00 1,100.00 500 1,000.00 400
163  INITIAL DELIVERY AND PLACEMENT OF QMB AND TTV

L.S. 275.00% -13.19 %
28,800.00 108,000.00 79,200 25,000.00 -3,800
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TRAFFIC
164  FINAL PLACEMENT OF QMB AND TTV

L.S. 140.00% -20.00 %
25,000.00 60,000.00 35,000 20,000.00 -5,000

165  MOVING QMB WITH TTV
581000.0000 m 0.2000 0.0400 -80.00% 0.1500 -25.00 %

116,200.00 23,240.00 -92,960 87,150.00 -29,050
166 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV

EST. 0.00% 0.00 %
6,060.00 6,060.00 6,060.00

167 TEMPORARY IMPACT ATTENUATOR
15.0000 EACH 10,000.0000 5,000.0000 -50.00% 3,000.0000 -70.00 %

150,000.00 75,000.00 -75,000 45,000.00 -105,000
168 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 %
360,000.00 360,000.00 360,000.00

169 RESETTING IMPACT ATTENUATOR
21.0000 EACH 200.0000 1,000.0000 400.00% 1,000.0000 400.00 %

4,200.00 21,000.00 16,800 21,000.00 16,800
170 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 7,600.0000 15,000.0000 97.37% 30,000.0000 294.74 %
15,200.00 30,000.00 14,800 60,000.00 44,800

171 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
2703.0000 HR 75.0000 41.0000 -45.33% 50.0000 -33.33 %

202,725.00 110,823.00 -91,902 135,150.00 -67,575
172 FLEXIBLE GUIDE POST

143.0000 EACH 27.0000 22.0000 -18.52% 30.0000 11.11 %
3,861.00 3,146.00 -715 4,290.00 429

173 PAINT STRIPE
36375.0000 m 0.5000 0.3000 -40.00% 0.3000 -40.00 %

18,187.50 10,912.50 -7,275 10,912.50 -7,275
174 PLASTIC DOTTED GORE STRIPE

23.0000 m 3.2500 16.0000 392.31% 20.0000 515.38 %
74.75 368.00 293 460.00 385
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TRAFFIC
175 PLASTIC SKIP GORE STRIPE

37.0000 m 1.2500 13.0000 940.00% 15.0000 1,100.00%
46.25 481.00 435 555.00 509

176  MMA DRAINAGE MARKING
127.0000 EACH 30.0000 20.0000 -33.33% 20.0000 -33.33 %

3,810.00 2,540.00 -1,270 2,540.00 -1,270
177 PAINTED GORE STRIPE

2331.0000 m 1.2500 1.5000 20.00% 1.2500 0.00 %
2,913.75 3,496.50 583 2,913.75 0

178  MMA THERMOPLASTIC GORE STRIPE
9715.0000 m 4.0000 10.5000 162.50% 11.0000 175.00 %

38,860.00 102,007.50 63,148 106,865.00 68,005
179  TEMPORARY PAINTED GORE STRIPE

2345.0000 m 0.2000 1.5000 650.00% 1.0000 400.00 %
469.00 3,517.50 3,049 2,345.00 1,876

180  MMA CROSSWALK STRIPE
12.0000 m 50.0000 150.0000 200.00% 150.0000 200.00 %

600.00 1,800.00 1,200 1,800.00 1,200
181  MMA STOP BAR

15.0000 m 50.0000 60.0000 20.00% 75.0000 50.00 %
750.00 900.00 150 1,125.00 375

182  MMA PREFERENTIAL LANE SYBMOL TYPE 1
25.0000 EACH 130.0000 175.0000 34.62% 160.0000 23.08 %

3,250.00 4,375.00 1,125 4,000.00 750
183 PAINTED PREFERENTIAL LANE SYMBOL TYPE 1

14.0000 EACH 100.0000 90.0000 -10.00% 100.0000 0.00 %
1,400.00 1,260.00 -140 1,400.00 0

184 PLASTIC TRAFFIC ARROW
1.0000 EACH 100.0000 200.0000 100.00% 250.0000 150.00 %

100.00 200.00 100 250.00 150
185  TEMPORARY RAISED PAVEMENT MARKER TYPE 1

193.6000 HUND 280.0000 200.0000 -28.57% 175.0000 -37.50 %
54,208.00 38,720.00 -15,488 33,880.00 -20,328
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PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

TRAFFIC
186  TEMPORARY RAISED PAVEMENT MARKER TYPE 2

94.6000 HUND 460.0000 240.0000 -47.83% 210.0000 -54.35 %
43,516.00 22,704.00 -20,812 19,866.00 -23,650

187 RAISED PAVEMENT MARKER TYPE 1
65.5000 HUND 240.0000 200.0000 -16.67% 200.0000 -16.67 %

15,720.00 13,100.00 -2,620 13,100.00 -2,620
188 RAISED PAVEMENT MARKER TYPE 2

21.8400 HUND 460.0000 325.0000 -29.35% 320.0000 -30.43 %
10,046.40 7,098.00 -2,948 6,988.80 -3,058

189 TEMPORARY PAVEMENT MARKING
70756.0000 m 2.0000 1.0000 -50.00% 1.0000 -50.00 %

141,512.00 70,756.00 -70,756 70,756.00 -70,756
190 PERMANENT SIGNING

L.S. -30.56% -30.56 %
72,000.00 50,000.00 -22,000 50,000.00 -22,000

191  NO PUBLIC ACCESS SIGN INCL. INSTALLATION
2.0000 EACH 250.0000 1,000.0000 300.00% 1,000.0000 300.00 %

500.00 2,000.00 1,500 2,000.00 1,500
192  SIGN BRIDGE STRUCTURE NO. 1

L.S. 6.03% 11.61 %
89,600.00 95,000.00 5,400 100,000.00 10,400

193  SIGN BRIDGE STRUCTURE NO. 2
L.S. 6.03% 11.61 %

89,600.00 95,000.00 5,400 100,000.00 10,400
194 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 20.00% 20.00 %
25,000.00 30,000.00 5,000 30,000.00 5,000

195 CANTILEVER SIGN STRUCTURE NO. 2
L.S. 33.33% 33.33 %

22,500.00 30,000.00 7,500 30,000.00 7,500
196 CANTILEVER SIGN STRUCTURE NO. 3

L.S. 33.33% 33.33 %
22,500.00 30,000.00 7,500 30,000.00 7,500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A038 REVISION NO : 1 BIDS OPENED ON : Feb 22 2001
CONTRACT NO: 005981 REGION NO : 1 AWARDED ON : Feb 23 2001
VERSION NO : 5 WORK ORDER# : 0L1863
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA
HOV LANE & ITS - STAGE 3
99A038

WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC.
1525 E MARINE VIEW DR 9125 10TH AVE S

PROJECT : EVERETT   WA  982011927 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.
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MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/07/2001
13:34

DOT_RGGB01

 IM-0053(886)

TRAFFIC
197 CANTILEVER SIGN STRUCTURE NO. 4

L.S. 33.33% 33.33 %
22,500.00 30,000.00 7,500 30,000.00 7,500

198 CANTILEVER SIGN STRUCTURE NO. 5
L.S. 31.87% 31.87 %

22,750.00 30,000.00 7,250 30,000.00 7,250
199 CANTILEVER SIGN STRUCTURE NO. 6

L.S. 33.33% 33.33 %
22,500.00 30,000.00 7,500 30,000.00 7,500

200 BRIDGE MOUNTED SIGN BRACKET NO. 40
L.S. -46.67% -46.67 %

7,500.00 4,000.00 -3,500 4,000.00 -3,500
201 BRIDGE MOUNTED SIGN BRACKET NO. 49

L.S. -64.00% -60.00 %
5,000.00 1,800.00 -3,200 2,000.00 -3,000

202 BRIDGE MOUNTED SIGN BRACKET NO. 57
L.S. -20.00% -20.00 %

5,000.00 4,000.00 -1,000 4,000.00 -1,000
203 BRIDGE MOUNTED SIGN BRACKET NO. 87

L.S. -64.00% -60.00 %
5,000.00 1,800.00 -3,200 2,000.00 -3,000

204 BRIDGE MOUNTED SIGN BRACKET NO. 76
L.S. -64.00% -60.00 %

5,000.00 1,800.00 -3,200 2,000.00 -3,000
205 BRIDGE MOUNTED SIGN BRACKET NO. 77

L.S. -37.50% -37.50 %
8,000.00 5,000.00 -3,000 5,000.00 -3,000

206 ILLUMINATION SYSTEM SAD 913
L.S. -15.49% -15.49 %

142,000.00 120,000.00 -22,000 120,000.00 -22,000
207 ILLUMINATION SYSTEM SAD 2293

L.S. -78.99% -78.99 %
119,000.00 25,000.00 -94,000 25,000.00 -94,000
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TRAFFIC
208 ILLUMINATION SYSTEM SAD 2055

L.S. -37.50% -44.44 %
72,000.00 45,000.00 -27,000 40,000.00 -32,000

209 ILLUMINATION SYSTEM SAD 2520
L.S. 17.02% 6.38 %

94,000.00 110,000.00 16,000 100,000.00 6,000
210 ILLUMINATION SYSTEM SAD 2718

L.S. -19.12% -26.47 %
68,000.00 55,000.00 -13,000 50,000.00 -18,000

211 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM WEST S. 320TH
L.S. -51.35% -45.95 %

18,500.00 9,000.00 -9,500 10,000.00 -8,500
212  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -8.45% -12.21 %
398,680.00 365,000.00 -33,680 350,000.00 -48,680

213  CLOSED CIRCUT TELEVISION SYSTEM
L.S. -11.73% -26.44 %

169,930.00 150,000.00 -19,930 125,000.00 -44,930
214  PERMANENT TRAFFIC RECORDER

L.S. -39.89% -49.91 %
9,982.00 6,000.00 -3,982 5,000.00 -4,982

215  VARIABLE MESSAGE SIGN
L.S. 94.44% 66.67 %

90,000.00 175,000.00 85,000 150,000.00 60,000
216  COMMUNICATION CONDUIT SYSTEM

L.S. -27.26% -34.30 %
1,065,500.00 775,000.00 -290,500 700,000.00 -365,500

217  COMMUNICATION CABLES AND INTERFACES
L.S. 21.58% 8.55 %

230,303.00 280,000.00 49,697 250,000.00 19,697
218  VIDEO,VOICE AND DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 103.16% 69.30 %
44,300.00 90,000.00 45,700 75,000.00 30,700
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219 FORCE ACCOUNT MISCELLANEOUS ELECTRICAL

EST. 0.00% 0.00 %
10,000.00 10,000.00 10,000.00

220  BORING 300 MM STEEL CASING PIPE
243.0000 m 300.0000 400.0000 33.33% 400.0000 33.33 %

72,900.00 97,200.00 24,300 97,200.00 24,300
221  DIRECTIONAL  BORING 50 MM DIAM.

1450.0000 m 1.1500 180.0000 15,552.17% 175.0000 15,117.39%
1,667.50 261,000.00 259,333 253,750.00 252,083

222 TRAFFIC SAFETY DRUM
1403.0000 EACH 80.0000 75.0000 -6.25% 75.0000 -6.25 %

112,240.00 105,225.00 -7,015 105,225.00 -7,015
223  PLASTIC TRAFFIC PYLONS

350.0000 EACH 45.0000 46.0000 2.22% 50.0000 11.11 %
15,750.00 16,100.00 350 17,500.00 1,750

224 SEQUENTIAL ARROW SIGN
4473.0000 HR 10.0000 6.0000 -40.00% 5.0000 -50.00 %

44,730.00 26,838.00 -17,892 22,365.00 -22,365
225 PORTABLE CHANGEABLE MESSAGE SIGN

1.0000 EACH 1,000.0000 15,000.0000 1,400.00% 30,000.0000 2,900.00%
1,000.00 15,000.00 14,000 30,000.00 29,000

226 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
653.0000 HR 6.0000 8.0000 33.33% 15.0000 150.00 %

3,918.00 5,224.00 1,306 9,795.00 5,877
227 TYPE III BARRICADE

16.0000 EACH 600.0000 250.0000 -58.33% 350.0000 -41.67 %
9,600.00 4,000.00 -5,600 5,600.00 -4,000

228  TEMPORARY CHAIN LINK FENCE
58.0000 m 58.0000 9.0000 -84.48% 25.0000 -56.90 %

3,364.00 522.00 -2,842 1,450.00 -1,914
229 TRAFFIC CONTROL LABOR

57704.0000 HR 33.0000 26.0000 -21.21% 45.0000 36.36 %
1,904,232.00 1,500,304.00 -403,928 2,596,680.00 692,448
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230 TRAFFIC CONTROL VEHICLE

970.0000 DAY 100.0000 60.0000 -40.00% 50.0000 -50.00 %
97,000.00 58,200.00 -38,800 48,500.00 -48,500

231 TRAFFIC CONTROL SUPERVISOR
11640.0000 HR 35.0000 34.0000 -2.86% 55.0000 57.14 %

407,400.00 395,760.00 -11,640 640,200.00 232,800
232 FORCE ACCOUNT ROLLING SLOW DOWN

EST. 0.00% 0.00 %
9,000.00 9,000.00 9,000.00

233 CONSTRUCTION SIGNS CLASS A
121.7000 m2 150.0000 80.0000 -46.67% 200.0000 33.33 %

18,255.00 9,736.00 -8,519 24,340.00 6,085
OTHER ITEMS

234 STRUCTURE EXCAVATION CLASS B INCL. HAUL
10252.0000 m3 12.0000 6.5000 -45.83% 10.0000 -16.67 %

123,024.00 66,638.00 -56,386 102,520.00 -20,504
235 SHORING OR EXTRA EXCAVATION CLASS B

2733.0000 m2 3.0000 1.0000 -66.67% 25.0000 733.33 %
8,199.00 2,733.00 -5,466 68,325.00 60,126

236 GRAVEL BACKFILL FOR DRAIN
50.0000 m3 53.0000 35.0000 -33.96% 50.0000 -5.66 %

2,650.00 1,750.00 -900 2,500.00 -150
237 WATER

15200.0000 m3 100.0200 0.0100 -99.99% 10.0000 -90.00 %
1,520,304.00 152.00 -1,520,152 152,000.00 -1,368,304

238 CONC. CLASS 20
21.0000 m3 460.0000 375.0000 -18.48% 450.0000 -2.17 %

9,660.00 7,875.00 -1,785 9,450.00 -210
239 STRUCTURE SURVEYING

L.S. 39.19% 114.13 %
46,700.00 65,000.00 18,300 100,000.00 53,300

240 ROADWAY SURVEYING
L.S. 28.64% 14.35 %

174,900.00 225,000.00 50,100 200,000.00 25,100
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OTHER ITEMS
241 FORCE ACCOUNT FOR CONDUIT REPAIR

EST. 0.00% 0.00 %
5,000.00 5,000.00 5,000.00

242 CEMENT CONC. SIDEWALK
52.0000 m2 53.0000 50.0000 -5.66% 100.0000 88.68 %

2,756.00 2,600.00 -156 5,200.00 2,444
243 CONC. SLOPE PROTECTION

1328.0000 m2 65.0000 55.0000 -15.38% 35.0000 -46.15 %
86,320.00 73,040.00 -13,280 46,480.00 -39,840

244 CHAIN LINK FENCE TYPE 1
204.0000 m 30.0000 50.0000 66.67% 55.0000 83.33 %

6,120.00 10,200.00 4,080 11,220.00 5,100
245 CHAIN LINK FENCE TYPE 3

626.0000 m 50.0000 40.0000 -20.00% 45.0000 -10.00 %
31,300.00 25,040.00 -6,260 28,170.00 -3,130

246 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE
304.0000 EACH 210.0000 10.0000 -95.24% 15.0000 -92.86 %

63,840.00 3,040.00 -60,800 4,560.00 -59,280
247 DOUBLE 4.3 M CHAIN LINK GATE

5.0000 EACH 1,000.0000 1,000.0000 0.00% 1,250.0000 25.00 %
5,000.00 5,000.00 0 6,250.00 1,250

248 WIRE FENCE TYPE 2
24.0000 m 30.0000 50.0000 66.67% 55.0000 83.33 %

720.00 1,200.00 480 1,320.00 600
249  MANHOLE UNDER 4 M 1200 MM. DIAM. TYPE 3

4.0000 EACH 4,700.0000 2,500.0000 -46.81% 3,000.0000 -36.17 %
18,800.00 10,000.00 -8,800 12,000.00 -6,800

250  MANHOLE 4 M TO 6 M 1350 MM DIAM. TYPE 1
1.0000 EACH 5,600.0000 7,000.0000 25.00% 3,500.0000 -37.50 %

5,600.00 7,000.00 1,400 3,500.00 -2,100
251  MANHOLE 4 M TO 6 M 1200 MM DIAM. TYPE 3

4.0000 EACH 5,600.0000 4,000.0000 -28.57% 3,500.0000 -37.50 %
22,400.00 16,000.00 -6,400 14,000.00 -8,400
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OTHER ITEMS
252 ADJUST CATCH BASIN

2.0000 EACH 300.0000 250.0000 -16.67% 500.0000 66.67 %
600.00 500.00 -100 1,000.00 400

253  CAP AND CHANNELIZE EXISTING CATCH BASIN/MANHOLE
12.0000 EACH 1,200.0000 800.0000 -33.33% 500.0000 -58.33 %

14,400.00 9,600.00 -4,800 6,000.00 -8,400
254 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -85.00% -90.00 %
50,000.00 7,500.00 -42,500 5,000.00 -45,000

255 FORCE ACCOUNT REMOVING UNEXPECTED OBSTRUCTIONS
EST. 0.00% 0.00 %

10,000.00 10,000.00 10,000.00
256 FORCE ACCOUNT REMOVING SOLID ROCK FROM FOUNDATION EXC.

EST. 0.00% 0.00 %
50,000.00 50,000.00 50,000.00

257 TRAINING
4000.0000 HR 2.0000 2.0000 0.00% 5.0000 150.00 %

8,000.00 8,000.00 0 20,000.00 12,000
258 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
87,000.00 87,000.00 87,000.00

259 TRIMMING AND CLEANUP
L.S. -76.19% -70.24 %

84,000.00 20,000.00 -64,000 25,000.00 -59,000
260 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 %
20,000.00 20,000.00 20,000.00

261 MINOR CHANGE
CALC 0.00% 0.00 %

-1.00 -1.00 -1.00
262 SPILL PREVENTION PLAN

L.S. -95.00% -75.00 %
10,000.00 500.00 -9,500 2,500.00 -7,500
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OTHER ITEMS
263 FIELD OFFICE BUILDING

L.S. -20.00% -40.00 %
50,000.00 40,000.00 -10,000 30,000.00 -20,000

264 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
10013.0000 m 15.0000 12.0000 -20.00% 15.0000 0.00 %

150,195.00 120,156.00 -30,039 150,195.00 0
265 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

303.0000 m2 21.0000 1.0000 -95.24% 1.0000 -95.24 %
6,363.00 303.00 -6,060 303.00 -6,060

266 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
1795.0000 m2 4.0000 2.2500 -43.75% 1.0000 -75.00 %

7,180.00 4,038.75 -3,141 1,795.00 -5,385
267  FLEXIBLE MEMBRANE LINER

55.0000 m2 60.0000 25.0000 -58.33% 80.0000 33.33 %
3,300.00 1,375.00 -1,925 4,400.00 1,100

268  FURNISHING AND JACKING STEEL CASING 600 MM DIAM.
86.0000 m 480.0000 750.0000 56.25% 800.0000 66.67 %

41,280.00 64,500.00 23,220 68,800.00 27,520
269  FURNISHING AND JACKING STEEL CASING 750 MM DIAM.

62.0000 m 900.0000 1,100.0000 22.22% 1,200.0000 33.33 %
55,800.00 68,200.00 12,400 74,400.00 18,600

270  FURNISH AND PLACE TEMP. CASING 1.22 DIAM. SHAFT
16.0000 m 40.0000 55.0000 37.50% 100.0000 150.00 %

640.00 880.00 240 1,600.00 960

CONTRACT TOTAL $28,361,292.85 $23,828,643.10 -15.98% $24,355,008.05 -14.13%


