
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A047 REVISION NO : 1 BIDS OPENED ON : Aug 30 2000
CONTRACT NO: 005943 REGION NO : 1 AWARDED ON : Sep  1 2000
VERSION NO : 3 WORK ORDER# : 0L2622
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
NORTHBOUND DOWNTOWN CHANNELIZATION

99A047

C.A. CAREY CORP. TRI-STATE CONSTRUCTION, INC. GARY MERLINO CONSTRUCTION CO., INC.
537 NW LOCUST ST 320 - 106TH AVE NE 9125 10TH AVE S
98027-2412 98004-5732

PROJECT : ISSAQUAH   WA  980271006 BELLEVUE   WA  980043686 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/25/2000
13:53

DOT_RGGB01

 IM-0053(877)

PREPARATION
1 MOBILIZATION

L.S. -30.77% -7.69 % 41.54 %
130,000.00 90,000.00 -40,000 120,000.00 -10,000 184,000.00 54,000

2 REMOVING DRAINAGE STRUCTURE
1.0000 EACH 1,000.0000 500.0000 -50.00% 300.0000 -70.00 % 500.0000 -50.00 %

1,000.00 500.00 -500 300.00 -700 500.00 -500
3 REMOVING PORTION OF EXISTING STRUCTURE - BR. 5/545E

L.S. -82.01% -54.27 % -89.33 %
328,000.00 59,000.00 -269,000 150,000.00 -178,000 35,000.00 -293,000

4 REMOVING GUARDRAIL
360.0000 m 11.0000 12.0000 9.09% 12.0000 9.09 % 15.0000 36.36 %

3,960.00 4,320.00 360 4,320.00 360 5,400.00 1,440
5 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 250.0000 172.0000 -31.20% 140.0000 -44.00 % 300.0000 20.00 %
250.00 172.00 -78 140.00 -110 300.00 50

6 REMOVING TEMPORARY PAVEMENT MARKING
6700.0000 m 0.4500 1.5000 233.33% 1.1000 144.44 % 1.2500 177.78 %

3,015.00 10,050.00 7,035 7,370.00 4,355 8,375.00 5,360
7 REMOVING PAINT STRIPE

1480.0000 m 1.5000 1.5000 0.00% 1.1000 -26.67 % 1.2500 -16.67 %
2,220.00 2,220.00 0 1,628.00 -592 1,850.00 -370

8 REMOVING PLASTIC TRAFFIC MARKING
58.0000 m2 12.0000 17.0000 41.67% 15.0000 25.00 % 20.0000 66.67 %

696.00 986.00 290 870.00 174 1,160.00 464
9 REMOVING RAISED PAVEMENT MARKER

11.1000 HUND 80.0000 100.0000 25.00% 90.0000 12.50 % 100.0000 25.00 %
888.00 1,110.00 222 999.00 111 1,110.00 222

GRADING
10  SHOULDER EXCAVATION INC. HAUL

2840.0000 m2 18.0000 20.0000 11.11% 20.0000 11.11 % 20.0000 11.11 %
51,120.00 56,800.00 5,680 56,800.00 5,680 56,800.00 5,680
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DRAINAGE
11 GRATE INLET TYPE 2

3.0000 EACH 1,800.0000 1,800.0000 0.00% 1,500.0000 -16.67 % 3,000.0000 66.67 %
5,400.00 5,400.00 0 4,500.00 -900 9,000.00 3,600

STORM SEWER
12 CATCH BASIN TYPE 1

2.0000 EACH 1,000.0000 1,300.0000 30.00% 900.0000 -10.00 % 1,500.0000 50.00 %
2,000.00 2,600.00 600 1,800.00 -200 3,000.00 1,000

13 CATCH BASIN TYPE 2 1200 MM DIAM.
3.0000 EACH 2,500.0000 4,000.0000 60.00% 2,000.0000 -20.00 % 3,000.0000 20.00 %

7,500.00 12,000.00 4,500 6,000.00 -1,500 9,000.00 1,500
14 CL. II REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

85.0000 m 80.0000 110.0000 37.50% 100.0000 25.00 % 250.0000 212.50 %
6,800.00 9,350.00 2,550 8,500.00 1,700 21,250.00 14,450

STRUCTURE
15 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
1.00 1.00 1.00 1.00

16 SUPERSTRUCTURE - BR. 5/545 E
L.S. 15.21% 49.77 % 98.16 %

217,000.00 250,000.00 33,000 325,000.00 108,000 430,000.00 213,000
17  BRIDGE DRAIN

4.0000 EACH 5,000.0000 2,200.0000 -56.00% 2,500.0000 -50.00 % 4,000.0000 -20.00 %
20,000.00 8,800.00 -11,200 10,000.00 -10,000 16,000.00 -4,000

18 PLUGGING EXISTING BRIDGE DRAIN
2.0000 EACH 1,000.0000 600.0000 -40.00% 200.0000 -80.00 % 500.0000 -50.00 %

2,000.00 1,200.00 -800 400.00 -1,600 1,000.00 -1,000
19  BRIDGE DROP DRAIN

44.0000 EACH 500.0000 250.0000 -50.00% 210.0000 -58.00 % 750.0000 50.00 %
22,000.00 11,000.00 -11,000 9,240.00 -12,760 33,000.00 11,000

ASPHALT TREATED BASE
20 ASPHALT TREATED BASE

1300.0000 t 40.0000 57.0000 42.50% 60.0000 50.00 % 55.0000 37.50 %
52,000.00 74,100.00 22,100 78,000.00 26,000 71,500.00 19,500
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CEMENT CONCRETE PAVEMENT
21 CEMENT CONC. PAVEMENT

690.0000 m3 160.0000 260.0000 62.50% 250.0000 56.25 % 350.0000 118.75 %
110,400.00 179,400.00 69,000 172,500.00 62,100 241,500.00 131,100

22 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

1.00 1.00 1.00 1.00
23 EPOXY-COATED TIE BAR WITH DRILL HOLE

2600.0000 EACH 10.0000 9.0000 -10.00% 12.0000 20.00 % 15.0000 50.00 %
26,000.00 23,400.00 -2,600 31,200.00 5,200 39,000.00 13,000

ASPHALT CONCRETE PAVEMENT
24 ASPHALT CONC. PAVEMENT CL. A PG 64-22

6.0000 t 100.0000 200.0000 100.00% 400.0000 300.00 % 600.0000 500.00 %
600.00 1,200.00 600 2,400.00 1,800 3,600.00 3,000

EROSION CONTROL AND PLANTING
25 SEEDING, FERTILIZING, AND MULCHING

0.0200 ha 5,000.0000 20,000.0000 300.00% 15,000.0000 200.00 % 50,000.0000 900.00 %
100.00 400.00 300 300.00 200 1,000.00 900

26 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

1,000.00 1,000.00 1,000.00 1,000.00
27  STORM DRAIN PROTECTION INSERT

17.0000 EACH 35.0000 70.0000 100.00% 100.0000 185.71 % 150.0000 328.57 %
595.00 1,190.00 595 1,700.00 1,105 2,550.00 1,955

TRAFFIC
28 CEMENT CONC. BARRIER CURB AND GUTTER

391.0000 m 35.0000 67.0000 91.43% 40.0000 14.29 % 65.0000 85.71 %
13,685.00 26,197.00 12,512 15,640.00 1,955 25,415.00 11,730

29 REMOVING AND RESETTING BEAM GUARDRAIL
30.0000 m 50.0000 105.0000 110.00% 80.0000 60.00 % 125.0000 150.00 %

1,500.00 3,150.00 1,650 2,400.00 900 3,750.00 2,250
30 CAST-IN-PLACE CONC. BARRIER

358.0000 m 200.0000 165.0000 -17.50% 140.0000 -30.00 % 525.0000 162.50 %
71,600.00 59,070.00 -12,530 50,120.00 -21,480 187,950.00 116,350
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TRAFFIC
31 TEMPORARY CONC. BARRIER

1314.0000 m 40.0000 37.0000 -7.50% 40.0000 0.00 % 35.0000 -12.50 %
52,560.00 48,618.00 -3,942 52,560.00 0 45,990.00 -6,570

32  BOLTED TEMPORARY CONC. BARRIER
100.0000 m 60.0000 44.0000 -26.67% 60.0000 0.00 % 50.0000 -16.67 %

6,000.00 4,400.00 -1,600 6,000.00 0 5,000.00 -1,000
33 TEMPORARY IMPACT ATTENUATOR

2.0000 EACH 6,000.0000 5,700.0000 -5.00% 7,500.0000 25.00 % 10,000.0000 66.67 %
12,000.00 11,400.00 -600 15,000.00 3,000 20,000.00 8,000

34 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
35 RESETTING IMPACT ATTENUATOR

1.0000 EACH 1,000.0000 800.0000 -20.00% 1,500.0000 50.00 % 1,000.0000 0.00 %
1,000.00 800.00 -200 1,500.00 500 1,000.00 0

36 TRUCK MOUNTED IMPACT ATTENUATOR
2.0000 EACH 5,500.0000 8,500.0000 54.55% 10,000.0000 81.82 % 8,000.0000 45.45 %

11,000.00 17,000.00 6,000 20,000.00 9,000 16,000.00 5,000
37 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

140.0000 HR 40.0000 36.0000 -10.00% 40.0000 0.00 % 55.0000 37.50 %
5,600.00 5,040.00 -560 5,600.00 0 7,700.00 2,100

38 PAINT STRIPE
1253.0000 m 1.0000 1.0000 0.00% 0.6500 -35.00 % 1.0000 0.00 %

1,253.00 1,253.00 0 814.45 -439 1,253.00 0
39 PLASTIC DRAINAGE MARKING

16.0000 EACH 15.0000 23.0000 53.33% 20.0000 33.33 % 25.0000 66.67 %
240.00 368.00 128 320.00 80 400.00 160

40 PLASTIC GORE STRIPE
413.0000 m 5.0000 5.0000 0.00% 4.0000 -20.00 % 5.0000 0.00 %

2,065.00 2,065.00 0 1,652.00 -413 2,065.00 0
41 RAISED PAVEMENT MARKER TYPE 1

8.2000 HUND 170.0000 260.0000 52.94% 225.0000 32.35 % 250.0000 47.06 %
1,394.00 2,132.00 738 1,845.00 451 2,050.00 656
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TRAFFIC
42 RAISED PAVEMENT MARKER TYPE 2

2.9000 HUND 250.0000 410.0000 64.00% 355.0000 42.00 % 400.0000 60.00 %
725.00 1,189.00 464 1,029.50 305 1,160.00 435

43  PYLON
13.0000 EACH 50.0000 60.0000 20.00% 55.0000 10.00 % 60.0000 20.00 %

650.00 780.00 130 715.00 65 780.00 130
44 TEMPORARY PAVEMENT MARKING

6700.0000 m 0.8000 0.5000 -37.50% 0.4000 -50.00 % 0.5000 -37.50 %
5,360.00 3,350.00 -2,010 2,680.00 -2,680 3,350.00 -2,010

45 PERMANENT SIGNING
L.S. -50.00% -16.67 % -44.44 %

18,000.00 9,000.00 -9,000 15,000.00 -3,000 10,000.00 -8,000
46 ILLUMINATION SYSTEM SUA 660

L.S. -10.03% -21.27 % 68.70 %
133,375.00 120,000.00 -13,375 105,000.00 -28,375 225,000.00 91,625

47 ILLUMINATION SYSTEM SUA 726
L.S. 332.30% 293.00 % 29.69 %

25,445.00 110,000.00 84,555 100,000.00 74,555 33,000.00 7,555
48  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 112.17% 69.74 % 112.17 %
11,783.00 25,000.00 13,217 20,000.00 8,217 25,000.00 13,217

49  SC&DI ROUND LOOP
5.0000 EACH 850.0000 1,000.0000 17.65% 700.0000 -17.65 % 1,000.0000 17.65 %

4,250.00 5,000.00 750 3,500.00 -750 5,000.00 750
50 SEQUENTIAL ARROW SIGN

630.0000 HR 8.0000 4.0000 -50.00% 4.0000 -50.00 % 4.0000 -50.00 %
5,040.00 2,520.00 -2,520 2,520.00 -2,520 2,520.00 -2,520

51 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 0.00% 33.33 % 33.33 %

15,000.00 15,000.00 0 20,000.00 5,000 20,000.00 5,000
52 TRAFFIC CONTROL LABOR

420.0000 HR 30.0000 37.0000 23.33% 30.0000 0.00 % 45.0000 50.00 %
12,600.00 15,540.00 2,940 12,600.00 0 18,900.00 6,300
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TRAFFIC
53 TRAFFIC CONTROL VEHICLE

70.0000 DAY 60.0000 65.0000 8.33% 200.0000 233.33 % 70.0000 16.67 %
4,200.00 4,550.00 350 14,000.00 9,800 4,900.00 700

54 TRAFFIC CONTROL SUPERVISOR
420.0000 HR 40.0000 39.0000 -2.50% 45.0000 12.50 % 60.0000 50.00 %

16,800.00 16,380.00 -420 18,900.00 2,100 25,200.00 8,400
55 CONSTRUCTION SIGNS CLASS A

38.0000 m2 220.0000 140.0000 -36.36% 150.0000 -31.82 % 150.0000 -31.82 %
8,360.00 5,320.00 -3,040 5,700.00 -2,660 5,700.00 -2,660

OTHER ITEMS
56 STRUCTURE EXCAVATION CLASS B INCL. HAUL

37.0000 m3 30.0000 30.0000 0.00% 20.0000 -33.33 % 100.0000 233.33 %
1,110.00 1,110.00 0 740.00 -370 3,700.00 2,590

57 SHORING OR EXTRA EXCAVATION CLASS B
26.0000 m2 10.0000 40.0000 300.00% 10.0000 0.00 % 50.0000 400.00 %

260.00 1,040.00 780 260.00 0 1,300.00 1,040
58  FIELD MEASURING EXISTING BRIDGE NO. 5/545E

L.S. -40.00% 200.00 % -50.00 %
5,000.00 3,000.00 -2,000 15,000.00 10,000 2,500.00 -2,500

59 STRUCTURE SURVEYING
L.S. -40.00% 0.00 % 0.00 %

5,000.00 3,000.00 -2,000 5,000.00 0 5,000.00 0
60 ROADWAY SURVEYING

L.S. -60.00% 50.00 % 150.00 %
5,000.00 2,000.00 -3,000 7,500.00 2,500 12,500.00 7,500

61  75 MM DIAM. DRAIN
102.0000 EACH 70.0000 75.0000 7.14% 100.0000 42.86 % 100.0000 42.86 %

7,140.00 7,650.00 510 10,200.00 3,060 10,200.00 3,060
62 CONNECTION TO DRAINAGE STRUCTURE

3.0000 EACH 400.0000 400.0000 0.00% 250.0000 -37.50 % 800.0000 100.00 %
1,200.00 1,200.00 0 750.00 -450 2,400.00 1,200

63 ADJUST MANHOLE
1.0000 EACH 500.0000 350.0000 -30.00% 250.0000 -50.00 % 500.0000 0.00 %

500.00 350.00 -150 250.00 -250 500.00 0
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OTHER ITEMS
64 ADJUST CATCH BASIN

7.0000 EACH 500.0000 250.0000 -50.00% 260.0000 -48.00 % 500.0000 0.00 %
3,500.00 1,750.00 -1,750 1,820.00 -1,680 3,500.00 0

65 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN
3.0000 EACH 350.0000 300.0000 -14.29% 350.0000 0.00 % 300.0000 -14.29 %

1,050.00 900.00 -150 1,050.00 0 900.00 -150
66 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -75.00% -50.00 % -50.00 %
2,000.00 500.00 -1,500 1,000.00 -1,000 1,000.00 -1,000

67 TRAINING
600.0000 HR 2.0000 3.0000 50.00% 2.0000 0.00 % 5.0000 150.00 %

1,200.00 1,800.00 600 1,200.00 0 3,000.00 1,800
68 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
5,000.00 5,000.00 5,000.00 5,000.00

69 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
70 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

71 SPILL PREVENTION PLAN
L.S. -75.00% -25.00 % -75.00 %

2,000.00 500.00 -1,500 1,500.00 -500 500.00 -1,500

CONTRACT TOTAL $1,490,990.00 $1,366,121.00 -8.37% $1,556,333.95 4.38% $1,942,979.00 30.31%


