

PS&E JOB NO : 21X327 REVISION NO :
 CONTRACT NO : 009807 REGION NO : 4
 VERSION NO : 12 WORK ORDER# : XL6488
 HWY : SR 000,500
 TITLE : SR 500
 NE 182ND AVE
 INTERSECTION IMPROVEMENTS
 21X327
 PROJECT : HSIP-0500(029)
 COUNTY(S) : CLARK

BIDS OPENED ON : May 4 2022
 AWARDED ON : May 12 2022

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ADVANCED EXCAVATING SPECIALIS MCDONALD EXCAVATING, INC.
 18211 NE 4TH PLAIN ROAD 1200 HAZEL ST 4120 S. LINCOLN ST
 VANCOUVER WA 986829676 KELSO WA 986261429 WASHOUGAL WA 986712593
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100824 CONTRACTOR NUMBER : 100648

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.	123,300.00	136,500.00	10.71 %	152,000.00	28,700.00	23.28 %	181,000.00	46.80 %
2	CLEARING AND GRUBBING	L.S.	64,900.00	40,000.00	-38.37 %	80,000.00	15,100.00	23.27 %	87,000.00	34.05 %
3	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	L.S.	11,250.00	5,000.00	-55.56 %	16,500.00	5,250.00	46.67 %	51,000.00	353.33 %
4	REMOVING GUARDRAIL	L.F.	750.00	1,200.00	450.00 %	975.00	225.00	30.00 %	900.00	150.00 %
5	REMOVING PAINT LINE	L.F.	120.0000	6.0000	500.00 %	11.0000	1,000.00 %	8.0000	700.00 %	
			120.00	720.00	600.00 %	1,320.00	1,200.00	960.00	840.00	
6	REMOVING RAISED PAVEMENT MARKER	HUND	600.0000	5,000.0000	733.33 %	9,100.0000	1,416.67 %	5,300.0000	783.33 %	
			18.00	150.00	132.00 %	273.00	255.00	159.00	141.00	
GRADING										
7	ROADWAY EXCAVATION INCL. HAUL	C.Y.	50.0000	25.0000	-50.00 %	46.0000	-8.00 %	40.0000	-20.00 %	
			74,000.00	37,000.00	-37,000.00	68,080.00	-5,920.00	59,200.00	-14,800.00	
8	GRAVEL BORROW INCL. HAUL	TON	55.0000	41.0000	-25.45 %	40.0000	-27.27 %	40.0000	-27.27 %	
			91,850.00	68,470.00	-23,380.00	66,800.00	-25,050.00	66,800.00	-25,050.00	
DRAINAGE										
9	QUARRY SPALLS	TON	65.0000	63.0000	-3.08 %	50.0000	-23.08 %	60.0000	-7.69 %	
			19,500.00	18,900.00	-600.00	15,000.00	-4,500.00	18,000.00	-1,500.00	

PS&E JOB NO : 21X327 REVISION NO :
 CONTRACT NO : 009807 REGION NO : 4
 VERSION NO : 12 WORK ORDER# : XL6488
 HWY : SR 000,500
 TITLE : SR 500
 NE 182ND AVE
 INTERSECTION IMPROVEMENTS
 21X327
 PROJECT : HSIP-0500(029)
 COUNTY(S) : CLARK

BIDS OPENED ON : May 4 2022
 AWARDED ON : May 12 2022

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ADVANCED EXCAVATING SPECIALIS MCDONALD EXCAVATING, INC.
 18211 NE 4TH PLAIN ROAD 1200 HAZEL ST 4120 S. LINCOLN ST
 VANCOUVER WA 986829676 KELSO WA 986261429 WASHOUGAL WA 986712593
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100824 CONTRACTOR NUMBER : 100648

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
10	CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.									
	90.0000	L.F.	90.0000	80.0000	-11.11 %	95.0000	5.56 %	120.0000	33.33 %	
			8,100.00	7,200.00	-900.00	8,550.00	450.00	10,800.00	2,700.00	
11	MEDIA FILTER DRAIN TYPE 3									
	372.0000	L.F.	60.0000	50.0000	-16.67 %	50.0000	-16.67 %	75.0000	25.00 %	
			22,320.00	18,600.00	-3,720.00	18,600.00	-3,720.00	27,900.00	5,580.00	
SURFACING										
12	CRUSHED SURFACING BASE COURSE									
	1080.0000	TON	55.0000	45.0000	-18.18 %	46.0000	-16.36 %	70.0000	27.27 %	
			59,400.00	48,600.00	-10,800.00	49,680.00	-9,720.00	75,600.00	16,200.00	
CEMENT CONCRETE PAVEMENT										
13	SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT									
	32.0000	L.F.	150.0000	50.0000	-66.67 %	112.0000	-25.33 %	126.0000	-16.00 %	
			4,800.00	1,600.00	-3,200.00	3,584.00	-1,216.00	4,032.00	-768.00	
14	PIGMENTED CEMENT CONCRETE PAVEMENT									
	315.9000	S.Y.	330.0000	285.0000	-13.64 %	307.0000	-6.97 %	400.0000	21.21 %	
			104,247.00	90,031.50	-14,215.50	96,981.30	-7,265.70	126,360.00	22,113.00	
HOT MIX ASPHALT										
15	PLANING BITUMINOUS PAVEMENT									
	397.0000	S.Y.	30.0000	22.0000	-26.67 %	21.0000	-30.00 %	23.0000	-23.33 %	
			11,910.00	8,734.00	-3,176.00	8,337.00	-3,573.00	9,131.00	-2,779.00	
16	REMOVING EXISTING OVERLAY FROM BRIDGE DECK									
	120.0000	S.Y.	60.0000	33.0000	-45.00 %	35.0000	-41.67 %	80.0000	33.33 %	
			7,200.00	3,960.00	-3,240.00	4,200.00	-3,000.00	9,600.00	2,400.00	
17	HMA FOR PRELEVELING CL. 3/8 IN. PG 58H-22									
	40.0000	TON	210.0000	225.0000	7.14 %	216.0000	2.86 %	285.0000	35.71 %	
			8,400.00	9,000.00	600.00	8,640.00	240.00	11,400.00	3,000.00	

PS&E JOB NO : 21X327 REVISION NO :
 CONTRACT NO : 009807 REGION NO : 4
 VERSION NO : 12 WORK ORDER# : XL6488
 HWY : SR 000,500
 TITLE : SR 500
 NE 182ND AVE
 INTERSECTION IMPROVEMENTS
 21X327
 PROJECT : HSLIP-0500(029)
 COUNTY(S) : CLARK

BIDS OPENED ON : May 4 2022
 AWARDED ON : May 12 2022

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ADVANCED EXCAVATING SPECIALIS MCDONALD EXCAVATING, INC.
 18211 NE 4TH PLAIN ROAD 1200 HAZEL ST 4120 S. LINCOLN ST
 VANCOUVER WA 986829676 KELSO WA 986261429 WASHOUGAL WA 986712593
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100824 CONTRACTOR NUMBER : 100648

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
18	HMA CL. 3/8 IN. PG 58H-22	TON	175.0000	140.0000	-20.00 %	140.0000	-20.00 %	185.0000	5.71 %	
	1010.0000		176,750.00	141,400.00	-35,350.00	141,400.00	-35,350.00	186,850.00	10,100.00	
19	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			5,400.00	5,400.00		5,400.00		5,400.00		
20	COMPACTION PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			8,840.00	8,840.00		8,840.00		8,840.00		
21	ASPHALT COST PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		0.00 %	
			540.00	540.00		540.00		540.00		
22	HMA CORE-ROADWAY	EACH	170.0000	400.0000	135.29 %	250.0000	47.06 %	300.0000	76.47 %	
	10.0000		1,700.00	4,000.00	2,300.00	2,500.00	800.00	3,000.00	1,300.00	
23	HMA SAWCUT AND SEAL	L.F.	38.0000	45.0000	18.42 %	112.0000	194.74 %	126.0000	231.58 %	
	32.0000		1,216.00	1,440.00	224.00	3,584.00	2,368.00	4,032.00	2,816.00	
EROSION CONTROL AND ROADSIDE PLANTING										
24	ESC LEAD	DAY	300.0000	200.0000	-33.33 %	165.0000	-45.00 %	100.0000	-66.67 %	
	6.0000		1,800.00	1,200.00	-600.00	990.00	-810.00	600.00	-1,200.00	
25	COMPOST BLANKET	S.Y.	5.0000	7.0000	40.00 %	11.0000	120.00 %	8.0000	60.00 %	
	1335.0000		6,675.00	9,345.00	2,670.00	14,685.00	8,010.00	10,680.00	4,005.00	
26	EROSION CONTROL AND WATER POLLUTION PREVENTION	L.S.			140.00 %		40.00 %		200.00 %	
			5,000.00	12,000.00	7,000.00	7,000.00	2,000.00	15,000.00	10,000.00	
27	SEEDING, FERTILIZING, AND MULCHING	ACRE	6,000.0000	8,500.0000	41.67 %	8,400.0000	40.00 %	22,000.0000	266.67 %	
	0.5200		3,120.00	4,420.00	1,300.00	4,368.00	1,248.00	11,440.00	8,320.00	

PS&E JOB NO : 21X327 REVISION NO :
 CONTRACT NO : 009807 REGION NO : 4
 VERSION NO : 12 WORK ORDER# : XL6488
 HWY : SR 000,500
 TITLE : SR 500
 NE 182ND AVE
 INTERSECTION IMPROVEMENTS
 21X327
 PROJECT : HSLIP-0500(029)
 COUNTY(S) : CLARK

BIDS OPENED ON : May 4 2022
 AWARDED ON : May 12 2022

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	THOMPSON BROS. EXCAVATING, INC		ADVANCED EXCAVATING SPECIALIS		MCDONALD EXCAVATING, INC.			
	18211 NE 4TH PLAIN ROAD		1200 HAZEL ST		4120 S. LINCOLN ST			
	VANCOUVER WA 986829676		KELSO WA 986261429		WASHOUGAL WA 986712593			
	CONTRACTOR NUMBER : 100368		CONTRACTOR NUMBER : 100824		CONTRACTOR NUMBER : 100648			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
28	TOPSOIL TYPE A									
	0.3800	ACRE	25,000.0000	30,000.0000	20.00 %	42,000.0000	68.00 %	30,000.0000	20.00 %	
			9,500.00	11,400.00	1,900.00	15,960.00	6,460.00	11,400.00	1,900.00	
29	PSIPE TREE MIX									
	35.0000	EACH	70.0000	300.0000	328.57 %	300.0000	328.57 %	300.0000	328.57 %	
			2,450.00	10,500.00	8,050.00	10,500.00	8,050.00	10,500.00	8,050.00	
30	PSIPE SHRUB MIX A									
	525.0000	EACH	10.0000	17.0000	70.00 %	21.0000	110.00 %	54.0000	440.00 %	
			5,250.00	8,925.00	3,675.00	11,025.00	5,775.00	28,350.00	23,100.00	
31	PSIPE SHRUB MIX B									
	60.0000	EACH	10.0000	17.0000	70.00 %	21.0000	110.00 %	36.0000	260.00 %	
			600.00	1,020.00	420.00	1,260.00	660.00	2,160.00	1,560.00	
32	PSIPE EMERGENT MIX									
	200.0000	EACH	3.0000	8.0000	166.67 %	21.0000	600.00 %	12.0000	300.00 %	
			600.00	1,600.00	1,000.00	4,200.00	3,600.00	2,400.00	1,800.00	
33	HIGH VISIBILITY FENCE									
	2590.0000	L.F.	5.0000	8.0000	60.00 %	4.0000	-20.00 %	6.0000	20.00 %	
			12,950.00	20,720.00	7,770.00	10,360.00	-2,590.00	15,540.00	2,590.00	
34	BARK MULCH									
	0.1400	ACRE	18,000.0000	31,000.0000	72.22 %	31,500.0000	75.00 %	51,500.0000	186.11 %	
			2,520.00	4,340.00	1,820.00	4,410.00	1,890.00	7,210.00	4,690.00	
35	GENERAL WEED CONTROL - CHEMICAL APPLICATION									
	80.0000	HR	130.0000	300.0000	130.77 %	315.0000	142.31 %	180.0000	38.46 %	
			10,400.00	24,000.00	13,600.00	25,200.00	14,800.00	14,400.00	4,000.00	
36	GENERAL WEED CONTROL - HAND OR MECHANICAL CONTROL									
	80.0000	HR	130.0000	200.0000	53.85 %	210.0000	61.54 %	150.0000	15.38 %	
			10,400.00	16,000.00	5,600.00	16,800.00	6,400.00	12,000.00	1,600.00	
TRAFFIC										
37	ROUNDAABOUT SPLITTER ISLAND NOSING CURB									
	3.0000	EACH	1,800.0000	1,500.0000	-16.67 %	1,900.0000	5.56 %	2,185.0000	21.39 %	
			5,400.00	4,500.00	-900.00	5,700.00	300.00	6,555.00	1,155.00	

PS&E JOB NO : 21X327 REVISION NO :
 CONTRACT NO : 009807 REGION NO : 4
 VERSION NO : 12 WORK ORDER# : XL6488
 HWY : SR 000,500
 TITLE : SR 500
 NE 182ND AVE
 INTERSECTION IMPROVEMENTS
 21X327
 PROJECT : HSLIP-0500(029)
 COUNTY(S) : CLARK

BIDS OPENED ON : May 4 2022
 AWARDED ON : May 12 2022

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 THOMPSON BROS. EXCAVATING, INC ADVANCED EXCAVATING SPECIALIS' MCDONALD EXCAVATING, INC.
 18211 NE 4TH PLAIN ROAD 1200 HAZEL ST 4120 S. LINCOLN ST
 VANCOUVER WA 986829676 KELSO WA 986261429 WASHOUGAL WA 986712593
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100824 CONTRACTOR NUMBER : 100648

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
38	ROUNDAABOUT CEMENT CONCRETE CURB AND GUTTER									
	541.0000	L.F.	40.0000	50.0000	25.00 %	52.0000	30.00 %	66.0000	65.00 %	
			21,640.00	27,050.00	5,410.00	28,132.00	6,492.00	35,706.00	14,066.00	
39	ROUNDAABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER									
	192.0000	L.F.	50.0000	80.0000	60.00 %	84.0000	68.00 %	113.0000	126.00 %	
			9,600.00	15,360.00	5,760.00	16,128.00	6,528.00	21,696.00	12,096.00	
40	DUAL FACED CEMENT CONC. CURB AND GUTTER WITH SCUPPER									
	789.0000	L.F.	50.0000	85.0000	70.00 %	89.0000	78.00 %	112.0000	124.00 %	
			39,450.00	67,065.00	27,615.00	70,221.00	30,771.00	88,368.00	48,918.00	
41	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST									
	309.0000	L.F.	60.0000	50.0000	-16.67 %	48.0000	-20.00 %	53.0000	-11.67 %	
			18,540.00	15,450.00	-3,090.00	14,832.00	-3,708.00	16,377.00	-2,163.00	
42	BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST									
	470.0000	L.F.	70.0000	55.0000	-21.43 %	51.0000	-27.14 %	60.0000	-14.29 %	
			32,900.00	25,850.00	-7,050.00	23,970.00	-8,930.00	28,200.00	-4,700.00	
43	BEAM GUARDRAIL TRANSITION SECTION TYPE 22									
	1.0000	EACH	5,000.0000	6,000.0000	20.00 %	6,100.0000	22.00 %	5,500.0000	10.00 %	
			5,000.00	6,000.00	1,000.00	6,100.00	1,100.00	5,500.00	500.00	
44	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL									
	2.0000	EACH	3,500.0000	5,600.0000	60.00 %	5,500.0000	57.14 %	4,500.0000	28.57 %	
			7,000.00	11,200.00	4,200.00	11,000.00	4,000.00	9,000.00	2,000.00	
45	BEAM GUARDRAIL ANCHOR TYPE 10									
	1.0000	EACH	1,500.0000	2,000.0000	33.33 %	1,900.0000	26.67 %	1,500.0000	0.00 %	
			1,500.00	2,000.00	500.00	1,900.00	400.00	1,500.00	0.00	
46	FLEXIBLE GUIDE POST									
	11.0000	EACH	60.0000	300.0000	400.00 %	70.0000	16.67 %	100.0000	66.67 %	
			660.00	3,300.00	2,640.00	770.00	110.00	1,100.00	440.00	
47	PLASTIC LINE									
	2460.0000	L.F.	3.0000	3.0000	0.00 %	5.0000	66.67 %	3.0000	0.00 %	
			7,380.00	7,380.00	0.00	12,300.00	4,920.00	7,380.00	0.00	
48	PLASTIC 12 INCH WIDE LINE									
	150.0000	L.F.	10.0000	15.0000	50.00 %	15.0000	50.00 %	14.0000	40.00 %	
			1,500.00	2,250.00	750.00	2,250.00	750.00	2,100.00	600.00	

PS&E JOB NO : 21X327 REVISION NO :
 CONTRACT NO : 009807 REGION NO : 4
 VERSION NO : 12 WORK ORDER# : XL6488
 HWY : SR 000,500
 TITLE : SR 500
 NE 182ND AVE
 INTERSECTION IMPROVEMENTS
 21X327
 PROJECT : HSIP-0500(029)
 COUNTY(S) : CLARK

BIDS OPENED ON : May 4 2022
 AWARDED ON : May 12 2022

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 THOMPSON BROS. EXCAVATING, INC ADVANCED EXCAVATING SPECIALIS' MCDONALD EXCAVATING, INC.
 18211 NE 4TH PLAIN ROAD 1200 HAZEL ST 4120 S. LINCOLN ST
 VANCOUVER WA 986829676 KELSO WA 986261429 WASHOUGAL WA 986712593
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100824 CONTRACTOR NUMBER : 100648

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
49	PLASTIC TRAFFIC ARROW									
	3.0000	EACH	200.0000	300.0000	50.00 %	370.0000	85.00 %	320.0000	60.00 %	
			600.00	900.00	300.00	1,110.00	510.00	960.00	360.00	
50	PLASTIC YIELD LINE SYMBOL									
	15.0000	EACH	100.0000	55.0000	-45.00 %	53.0000	-47.00 %	54.0000	-46.00 %	
			1,500.00	825.00	-675.00	795.00	-705.00	810.00	-690.00	
51	RAISED PAVEMENT MARKER TYPE 2									
	1.0600	HUND	500.0000	700.0000	40.00 %	1,100.0000	120.00 %	800.0000	60.00 %	
			530.00	742.00	212.00	1,166.00	636.00	848.00	318.00	
52	PERMANENT SIGNING									
		L.S.			136.56 %		-10.39 %		0.36 %	
			27,900.00	66,000.00	38,100.00	25,000.00	-2,900.00	28,000.00	100.00	
53	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	2670.0000	L.F.	0.3000	1.0000	233.33 %	1.5000	400.00 %	1.0000	233.33 %	
			801.00	2,670.00	1,869.00	4,005.00	3,204.00	2,670.00	1,869.00	
54	TEMPORARY MISC. PAVEMENT MARKINGS - SHORT DURATION									
	18.0000	EACH	125.0000	80.0000	-36.00 %	158.0000	26.40 %	78.0000	-37.60 %	
			2,250.00	1,440.00	-810.00	2,844.00	594.00	1,404.00	-846.00	
55	ILLUMINATION SYSTEM									
		L.S.			75.36 %		55.69 %		82.21 %	
			116,900.00	205,000.00	88,100.00	182,000.00	65,100.00	213,000.00	96,100.00	
56	PROJECT TEMPORARY TRAFFIC CONTROL									
		L.S.			11.11 %		-47.22 %		-27.78 %	
			180,000.00	200,000.00	20,000.00	95,000.00	-85,000.00	130,000.00	-50,000.00	
57	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-26.67 %		255.56 %		66.67 %	
			18,000.00	13,200.00	-4,800.00	64,000.00	46,000.00	30,000.00	12,000.00	
58	CONSTRUCTION SIGNS CLASS A									
	564.0000	S.F.	30.0000	36.0000	20.00 %	33.0000	10.00 %	45.0000	50.00 %	
			16,920.00	20,304.00	3,384.00	18,612.00	1,692.00	25,380.00	8,460.00	
59	PLASTIC CROSSHATCH MARKING									
	150.0000	L.F.	9.0000	7.0000	-22.22 %	13.0000	44.44 %	7.0000	-22.22 %	
			1,350.00	1,050.00	-300.00	1,950.00	600.00	1,050.00	-300.00	

PS&E JOB NO : 21X327 REVISION NO :
 CONTRACT NO : 009807 REGION NO : 4
 VERSION NO : 12 WORK ORDER# : XL6488
 HWY : SR 000,500
 TITLE : SR 500
 NE 182ND AVE
 INTERSECTION IMPROVEMENTS
 21X327
 PROJECT : HSLIP-0500(029)
 COUNTY(S) : CLARK

BIDS OPENED ON : May 4 2022
 AWARDED ON : May 12 2022

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ADVANCED EXCAVATING SPECIALIS MCDONALD EXCAVATING, INC.
 18211 NE 4TH PLAIN ROAD 1200 HAZEL ST 4120 S. LINCOLN ST
 VANCOUVER WA 986829676 KELSO WA 986261429 WASHOUGAL WA 986712593
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100824 CONTRACTOR NUMBER : 100648

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
60	PLASTIC WIDE LINE									
	160.0000	L.F.	7.0000	6.0000	-14.29 %	8.0000	14.29 %	5.5000	-21.43 %	
			1,120.00	960.00	-160.00	1,280.00	160.00	880.00	-240.00	
OTHER ITEMS										
61	INCENTIVE EARLY COMPL. FULL INTERSECTION CLOSURE				0.00 %		0.00 %		0.00 %	
	EST.		50,000.00	50,000.00		50,000.00		50,000.00		
62	STRUCTURE EXCAVATION CLASS B INCL. HAUL				-12.00 %	95.0000	90.00 %	40.0000	-20.00 %	
	35.0000	C.Y.	50.0000	44.0000	-210.00	3,325.00	1,575.00	1,400.00	-350.00	
63	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE				-25.93 %	525.0000	94.44 %	260.0000	-3.70 %	
	8.0000	EACH	270.0000	200.0000	-560.00	4,200.00	2,040.00	2,080.00	-80.00	
64	GLARE SCREEN TYPE 2				0.00 %	74.0000	48.00 %	90.0000	80.00 %	
	88.0000	L.F.	50.0000	50.0000	0.00	6,512.00	2,112.00	7,920.00	3,520.00	
65	FORCE ACCOUNT REMOVAL OF STRUCTURES AND OBSTRUCTIONS				0.00 %		0.00 %		0.00 %	
	EST.		10,000.00	10,000.00		10,000.00		10,000.00		
66	FORCE ACCOUNT UTILITY CONFLICT				0.00 %		0.00 %		0.00 %	
	EST.		10,000.00	10,000.00		10,000.00		10,000.00		
67	ROADSIDE CLEANUP				0.00 %		0.00 %		0.00 %	
	EST.		4,000.00	4,000.00		4,000.00		4,000.00		
68	REIMBURSEMENT FOR THIRD PARTY DAMAGE				0.00 %		0.00 %		0.00 %	
	EST.		5.00	5.00		5.00		5.00		
69	MINOR CHANGE				0.00 %		0.00 %		0.00 %	
	CALC		-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 21X327 REVISION NO :
 CONTRACT NO : 009807 REGION NO : 4
 VERSION NO : 12 WORK ORDER# : XL6488
 HWY : SR 000,500
 TITLE : SR 500
 NE 182ND AVE
 INTERSECTION IMPROVEMENTS
 21X327
 PROJECT : HSLP-0500(029)
 COUNTY(S) : CLARK

BIDS OPENED ON : May 4 2022
 AWARDED ON : May 12 2022

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 THOMPSON BROS. EXCAVATING, INC. ADVANCED EXCAVATING SPECIALIS MCDONALD EXCAVATING, INC.
 18211 NE 4TH PLAIN ROAD 1200 HAZEL ST 4120 S. LINCOLN ST
 VANCOUVER WA 986829676 KELSO WA 986261429 WASHOUGAL WA 986712593
 CONTRACTOR NUMBER : 100368 CONTRACTOR NUMBER : 100824 CONTRACTOR NUMBER : 100648

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
70	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
		CALC		0.00 %		0.00 %		0.00 %	
			-1.00		-1.00		-1.00		-1.00
71	SPCC PLAN			500.00 %		5.00 %		100.00 %	
		L.S.	500.00		3,000.00		525.00		1,000.00
72	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE			2,500.00		25.00		1,000.00	
	560.0000	S.Y.	15.0000		3.0000		7.5000		3.0000
			8,400.00		1,680.00		4,200.00		1,680.00
73	HEALTH AND SAFETY PLAN			300.00 %		57.50 %		0.00 %	
		L.S.	1,000.00		4,000.00		1,575.00		1,000.00
74	COMPOST SOCK			11.11 %		11.11 %		44.44 %	
	2590.0000	L.F.	9.0000		10.0000		10.0000		13.0000
			23,310.00		25,900.00		25,900.00		33,670.00
CONTRACT TOTAL			\$1,511,740.00	5.80%	\$1,599,374.50	5.83%	\$1,599,847.30	5.83%	\$1,871,421.00
								23.79%	3RD BIDDER REJECTED
BASE TOTAL			\$1,511,740.00	5.80%	\$1,599,374.50	5.83%	\$1,599,847.30	5.83%	\$1,871,421.00
								23.79%	3RD BIDDER REJECTED