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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 26.31 % 23.47 % 46.02 %

28,545,000.00 5,945,000.00 27,904,358.80 5,304,358.80 33,000,000.00 0,400,000.0022,600,000.00

18,400.0000
2 CLEARING AND GRUBBING 

149.8000 ACRE 84.00 % 15,000.0000 50.00 % 24,982.0300 149.82 %

2,756,320.00 1,258,320.00 2,247,000.00 749,000.00 3,742,308.09 2,244,308.09
10,000.0000
1,498,000.00

3 SLOPE SCALING VEGETATION REMOVAL
L.S. -5.66 % -15.09 % 266.04 %

50,000.00 -3,000.00 45,000.00 -8,000.00 194,001.20 141,001.2053,000.00

2,360.0000
4 LARGE WOODY MATERIAL (LWM) SALVAGE - 30 IN. AND GREATER

416.0000 EACH 372.00 % 200.0000 -60.00 % 107.7800 -78.44 %

981,760.00 773,760.00 83,200.00 -124,800.00 44,836.48 -163,163.52
500.0000

208,000.00
5 LARGE WOODY MATERIAL (LWM) SALVAGE - 20 IN. TO 29.9 IN.

L.S. -25.27 % -69.23 % -87.78 %

340,000.00 -115,000.00 140,000.00 -315,000.00 55,604.80 -399,395.20455,000.00
6 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
7 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 200.00 % 60.00 % 78.56 %

750,000.00 500,000.00 400,000.00 150,000.00 446,404.00 196,404.00250,000.00
8 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

53,000.00 53,000.00 53,000.0053,000.00
9 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

161,000.00 161,000.00 161,000.00161,000.00
10 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
11 REMOVING EXISTING BRIDGE 90/117S SPARKS RD EB

L.S. -41.07 % -58.93 % -68.17 %

165,000.00 -115,000.00 115,000.00 -165,000.00 89,137.29 -190,862.71280,000.00
12 REMOVING EXISTING BRIDGE TEMPORARY SPARKS RD EB

L.S. -7.94 % -61.76 % -47.35 %

156,500.00 -13,500.00 65,000.00 -105,000.00 89,506.87 -80,493.13170,000.00
13 REMOVING EXISTING BRIDGE 90/118N KACHESS RIVER WB

L.S. -17.65 % 41.18 % -37.72 %

420,000.00 -90,000.00 720,000.00 210,000.00 317,607.56 -192,392.44510,000.00
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PREPARATION
14 REMOVING EXISTING BRIDGE 90/118S KACHESS RIVER EB

L.S. 17.50 % 50.00 % -22.39 %

470,000.00 70,000.00 600,000.00 200,000.00 310,456.99 -89,543.01400,000.00

8.1000
15 REMOVING CEMENT CONC. PAVEMENT 

14350.0000 S.Y. 15.71 % 5.5000 -21.43 % 11.3000 61.43 %

116,235.00 15,785.00 78,925.00 -21,525.00 162,155.00 61,705.00
7.0000

100,450.00

12.9500
16 REMOVING CONC. BARRIER 

55259.0000 L.F. 115.83 % 6.0000 0.00 % 12.6900 111.50 %

715,604.05 384,050.05 331,554.00 0.00 701,236.71 369,682.71
6.0000

331,554.00

4.5000
17 REMOVING GUARDRAIL 

15665.0000 L.F. -10.00 % 5.0000 0.00 % 4.5700 -8.60 %

70,492.50 -7,832.50 78,325.00 0.00 71,589.05 -6,735.95
5.0000

78,325.00

150.0000
18 REMOVING GUARDRAIL ANCHOR 

37.0000 EACH -50.00 % 175.0000 -41.67 % 152.2800 -49.24 %

5,550.00 -5,550.00 6,475.00 -4,625.00 5,634.36 -5,465.64
300.0000
11,100.00

0.7000
19 REMOVING PAINT LINE 

50860.0000 L.F. 7.69 % 0.8000 23.08 % 0.7200 10.77 %

35,602.00 2,543.00 40,688.00 7,629.00 36,619.20 3,560.20
0.6500

33,059.00

0.8000
20 REMOVING PLASTIC LINE 

58650.0000 L.F. -5.88 % 0.9000 5.88 % 0.8200 -3.53 %

46,920.00 -2,932.50 52,785.00 2,932.50 48,093.00 -1,759.50
0.8500

49,852.50

0.4000
21 REMOVING TEMPORARY PAVEMENT MARKINGS

324900.0000 L.F. -46.67 % 0.4500 -40.00 % 0.4100 -45.33 %

129,960.00 -113,715.00 146,205.00 -97,470.00 133,209.00 -110,466.00
0.7500

243,675.00
22 STOCKPILE SITE ACCESS

L.S. 600.00 % 60.00 % 3,736.10 %

350,000.00 300,000.00 80,000.00 30,000.00 1,918,052.00 1,868,052.0050,000.00

GRADING

9.7500
23 ROADWAY EXCAVATION INCL. HAUL - AREA A

559250.0000 C.Y. -2.50 % 13.0000 30.00 % 13.0800 30.80 %

5,452,687.50 -139,812.50 7,270,250.00 1,677,750.00 7,314,990.00 1,722,490.00
10.0000

5,592,500.00

10.6000
24 ROADWAY EXCAVATION INCL. HAUL - AREA B

574150.0000 C.Y. 32.50 % 13.4000 67.50 % 13.4000 67.50 %

6,085,990.00 1,492,790.00 7,693,610.00 3,100,410.00 7,693,610.00 3,100,410.00
8.0000

4,593,200.00

18.6500
25 ROADWAY EXCAVATION INCL. HAUL - AREA C

262300.0000 C.Y. 86.50 % 18.0000 80.00 % 14.9000 49.00 %

4,891,895.00 2,268,895.00 4,721,400.00 2,098,400.00 3,908,270.00 1,285,270.00
10.0000

2,623,000.00
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13.7500
26 ROADWAY EXCAVATION INCL. HAUL - AREA D

166420.0000 C.Y. 37.50 % 9.0000 -10.00 % 13.0900 30.90 %

2,288,275.00 624,075.00 1,497,780.00 -166,420.00 2,178,437.80 514,237.80
10.0000

1,664,200.00

390.0000
27 ROCK SLOPE SCALING 

230.0000 CRHR -35.00 % 495.0000 -17.50 % 800.0000 33.33 %

89,700.00 -48,300.00 113,850.00 -24,150.00 184,000.00 46,000.00
600.0000

138,000.00

28.5000
28 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL 

660.0000 C.Y. -28.75 % 38.0000 -5.00 % 33.1300 -17.18 %

18,810.00 -7,590.00 25,080.00 -1,320.00 21,865.80 -4,534.20
40.0000

26,400.00

16.4000
29 SELECT BORROW INCL. HAUL 

32200.0000 C.Y. -18.00 % 25.0000 25.00 % 50.6900 153.45 %

528,080.00 -115,920.00 805,000.00 161,000.00 1,632,218.00 988,218.00
20.0000

644,000.00

39.2000
30 GRAVEL BORROW INCL. HAUL 

41880.0000 C.Y. 96.00 % 22.0000 10.00 % 41.0300 105.15 %

1,641,696.00 804,096.00 921,360.00 83,760.00 1,718,336.40 880,736.40
20.0000

837,600.00

2.0000
31 EMBANKMENT COMPACTION 

1433950.0000 C.Y. -20.00 % 3.0000 20.00 % 4.2600 70.40 %

2,867,900.00 -716,975.00 4,301,850.00 716,975.00 6,108,627.00 2,523,752.00
2.5000

3,584,875.00

DRAINAGE

35.0000
32 CHANNEL EXCAVATION INCL. HAUL 

1488.0000 C.Y. 16.67 % 55.0000 83.33 % 40.9200 36.40 %

52,080.00 7,440.00 81,840.00 37,200.00 60,888.96 16,248.96
30.0000

44,640.00

3,710.0000
33 GRATE INLET TYPE 2 

62.0000 EACH 23.67 % 3,800.0000 26.67 % 5,182.1000 72.74 %

230,020.00 44,020.00 235,600.00 49,600.00 321,290.20 135,290.20
3,000.0000
186,000.00

4,110.0000
34 DROP INLET TYPE 1 

58.0000 EACH -17.80 % 4,500.0000 -10.00 % 6,037.4600 20.75 %

238,380.00 -51,620.00 261,000.00 -29,000.00 350,172.68 60,172.68
5,000.0000
290,000.00

6,025.0000
35 DROP INLET TYPE 2 

3.0000 EACH -13.93 % 5,200.0000 -25.71 % 20,229.8900 189.00 %

18,075.00 -2,925.00 15,600.00 -5,400.00 60,689.67 39,689.67
7,000.0000
21,000.00

42.6500
36 CEMENT CONC. GUTTER 

1903.0000 L.F. 42.17 % 40.0000 33.33 % 40.2400 34.13 %

81,162.95 24,072.95 76,120.00 19,030.00 76,576.72 19,486.72
30.0000

57,090.00

650.0000
37 CEMENT CONC. SPILLWAY 

103.5000 L.F. 30.00 % 60.0000 -88.00 % 541.6000 8.32 %

67,275.00 15,525.00 6,210.00 -45,540.00 56,055.60 4,305.60
500.0000
51,750.00



PAGE : 5-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

78.5000
38 FILTER BLANKET 

542.0000 C.Y. 57.00 % 135.0000 170.00 % 79.2400 58.48 %

42,547.00 15,447.00 73,170.00 46,070.00 42,948.08 15,848.08
50.0000

27,100.00

60.0000
39 STREAMBED SEDIMENT 

4713.0000 C.Y. 20.00 % 160.0000 220.00 % 94.4600 88.92 %

282,780.00 47,130.00 754,080.00 518,430.00 445,189.98 209,539.98
50.0000

235,650.00

40.0000
40 STREAMBED SAND

903.0000 TON -60.00 % 135.0000 35.00 % 95.9400 -4.06 %

36,120.00 -54,180.00 121,905.00 31,605.00 86,633.82 -3,666.18
100.0000
90,300.00

101.7500
41 STREAMBED COBBLES 6 IN. 

171.0000 C.Y. 35.67 % 130.0000 73.33 % 68.5700 -8.57 %

17,399.25 4,574.25 22,230.00 9,405.00 11,725.47 -1,099.53
75.0000

12,825.00

101.7500
42 STREAMBED COBBLES 8 IN. 

169.0000 C.Y. 35.67 % 190.0000 153.33 % 68.5600 -8.59 %

17,195.75 4,520.75 32,110.00 19,435.00 11,586.64 -1,088.36
75.0000

12,675.00

100.0000
43 STREAMBED COBBLES 10 IN. 

670.0000 C.Y. 33.33 % 190.0000 153.33 % 68.5700 -8.57 %

67,000.00 16,750.00 127,300.00 77,050.00 45,941.90 -4,308.10
75.0000

50,250.00

100.0000
44 STREAMBED COBBLES 12 IN. 

2007.0000 C.Y. 33.33 % 190.0000 153.33 % 68.5700 -8.57 %

200,700.00 50,175.00 381,330.00 230,805.00 137,619.99 -12,905.01
75.0000

150,525.00

185.0000
45 STREAMBED BOULDER ONE MAN

948.0000 C.Y. -7.50 % 240.0000 20.00 % 68.9100 -65.55 %

175,380.00 -14,220.00 227,520.00 37,920.00 65,326.68 -124,273.32
200.0000

189,600.00

80.0000
46 STREAMBED BOULDER TWO MAN 

2657.0000 EACH -20.00 % 210.0000 110.00 % 82.7000 -17.30 %

212,560.00 -53,140.00 557,970.00 292,270.00 219,733.90 -45,966.10
100.0000

265,700.00

135.0000
47 STREAMBED BOULDER THREE MAN 

916.0000 EACH 35.00 % 420.0000 320.00 % 87.2900 -12.71 %

123,660.00 32,060.00 384,720.00 293,120.00 79,957.64 -11,642.36
100.0000
91,600.00

135.0000
48 HABITAT BOULDER THREE MAN 

89.0000 EACH 35.00 % 500.0000 400.00 % 87.2700 -12.73 %

12,015.00 3,115.00 44,500.00 35,600.00 7,767.03 -1,132.97
100.0000
8,900.00

90.0000
49 HABITAT ROCK PILES

1600.0000 C.Y. 28.57 % 330.0000 371.43 % 117.4000 67.71 %

144,000.00 32,000.00 528,000.00 416,000.00 187,840.00 75,840.00
70.0000

112,000.00

70.0000
50 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

219.0000 C.Y. -53.33 % 150.0000 0.00 % 170.0000 13.33 %

15,330.00 -17,520.00 32,850.00 0.00 37,230.00 4,380.00
150.0000
32,850.00



PAGE : 6-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

70.0000
51 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

1698.0000 C.Y. -36.36 % 155.0000 40.91 % 143.6000 30.55 %

118,860.00 -67,920.00 263,190.00 76,410.00 243,832.80 57,052.80
110.0000

186,780.00

70.0000
52 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C 

4200.0000 C.Y. -30.00 % 155.0000 55.00 % 127.8000 27.80 %

294,000.00 -126,000.00 651,000.00 231,000.00 536,760.00 116,760.00
100.0000

420,000.00

45.2000
53 QUARRY SPALLS 

21902.0000 C.Y. 80.80 % 55.0000 120.00 % 60.4800 141.92 %

989,970.40 442,420.40 1,204,610.00 657,060.00 1,324,632.96 777,082.96
25.0000

547,550.00

22.0000
54 UNDERDRAIN PIPE 8 IN. DIAM. 

17139.0000 L.F. 10.00 % 45.0000 125.00 % 27.8500 39.25 %

377,058.00 34,278.00 771,255.00 428,475.00 477,321.15 134,541.15
20.0000

342,780.00

23.5500
55 DRAIN PIPE 8 IN. DIAM. 

2336.0000 L.F. -5.80 % 50.0000 100.00 % 28.0000 12.00 %

55,012.80 -3,387.20 116,800.00 58,400.00 65,408.00 7,008.00
25.0000

58,400.00

98.4000
56 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

16.0000 L.F. 96.80 % 110.0000 120.00 % 97.4900 94.98 %

1,574.40 774.40 1,760.00 960.00 1,559.84 759.84
50.0000
800.00

86.0500
57 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

2699.0000 L.F. 72.10 % 100.0000 100.00 % 141.0500 182.10 %

232,248.95 97,298.95 269,900.00 134,950.00 380,693.95 245,743.95
50.0000

134,950.00

130.0000
58 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

1931.0000 L.F. 52.94 % 140.0000 64.71 % 185.3300 118.04 %

251,030.00 86,895.00 270,340.00 106,205.00 357,872.23 193,737.23
85.0000

164,135.00

160.2000
59 SCHEDULE A CULV. PIPE 30 IN. DIAM. 

411.0000 L.F. -19.90 % 185.0000 -7.50 % 190.8500 -4.58 %

65,842.20 -16,357.80 76,035.00 -6,165.00 78,439.35 -3,760.65
200.0000
82,200.00

86.8000
60 SCHEDULE B CULV. PIPE 18 IN. DIAM. 

195.0000 L.F. -30.56 % 110.0000 -12.00 % 161.6700 29.34 %

16,926.00 -7,449.00 21,450.00 -2,925.00 31,525.65 7,150.65
125.0000
24,375.00

136.2500
61 SCHEDULE B CULV. PIPE 24 IN. DIAM. 

90.0000 L.F. -9.17 % 155.0000 3.33 % 167.0500 11.37 %

12,262.50 -1,237.50 13,950.00 450.00 15,034.50 1,534.50
150.0000
13,500.00

140.0000
62 SCHEDULE D CULV. PIPE 18 IN. DIAM. 

226.0000 L.F. -6.67 % 170.0000 13.33 % 189.2300 26.15 %

31,640.00 -2,260.00 38,420.00 4,520.00 42,765.98 8,865.98
150.0000
33,900.00

115.0000
63 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 

186.0000 L.F. -23.33 % 120.0000 -20.00 % 141.9900 -5.34 %

21,390.00 -6,510.00 22,320.00 -5,580.00 26,410.14 -1,489.86
150.0000
27,900.00



PAGE : 7-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

110.0000
64 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 

3043.0000 L.F. 10.00 % 115.0000 15.00 % 112.1800 12.18 %

334,730.00 30,430.00 349,945.00 45,645.00 341,363.74 37,063.74
100.0000

304,300.00

150.0000
65 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM. 

747.0000 L.F. -14.29 % 145.0000 -17.14 % 148.4100 -15.19 %

112,050.00 -18,675.00 108,315.00 -22,410.00 110,862.27 -19,862.73
175.0000

130,725.00

250.0000
66 TR. 1 ST. CULV. PIPE 0.138 IN. TH. 24 IN. DIAM.

89.0000 L.F. 0.00 % 340.0000 36.00 % 272.2100 8.88 %

22,250.00 0.00 30,260.00 8,010.00 24,226.69 1,976.69
250.0000
22,250.00

74.0000
67 HORIZONTAL DRAINS - CASED IN SOIL

800.0000 L.F. 640.00 % 90.0000 800.00 % 114.1700 1,041.70 %

59,200.00 51,200.00 72,000.00 64,000.00 91,336.00 83,336.00
10.0000
8,000.00

800.0000
68 PRECAST REINF. CONC. SPLIT BOX CULVERT (4' X 4')

2722.0000 L.F. 166.67 % 725.0000 141.67 % 767.4200 155.81 %

2,177,600.00 1,361,000.00 1,973,450.00 1,156,850.00 2,088,917.24 1,272,317.24
300.0000

816,600.00
69 TEMPORARY STREAM DIVERSION 

L.S. -54.38 % 21.25 % -46.65 %

365,000.00 -435,000.00 970,000.00 170,000.00 426,782.15 -373,217.85800,000.00
70 MAINTAINING EXISTING WALL DRAINAGE

L.S. 0.00 % 40.00 % 237.79 %

50,000.00 0.00 70,000.00 20,000.00 168,893.76 118,893.7650,000.00

450.0000
71 LARGE WOODY MATERIAL (LWM) - HABITAT

475.0000 EACH -10.00 % 270.0000 -46.00 % 371.7200 -25.66 %

213,750.00 -23,750.00 128,250.00 -109,250.00 176,567.00 -60,933.00
500.0000

237,500.00

15.0000
72 LARGE WOODY MATERIAL (LWM) - MCND

3735.0000 L.F. -50.00 % 8.0000 -73.33 % 18.6100 -37.97 %

56,025.00 -56,025.00 29,880.00 -82,170.00 69,508.35 -42,541.65
30.0000

112,050.00

12.0000
73 LARGE WOODY MATERIAL (LWM) - STEEP SLOPE DISPERSION

7786.0000 L.F. -60.00 % 8.8000 -70.67 % 7.4500 -75.17 %

93,432.00 -140,148.00 68,516.80 -165,063.20 58,005.70 -175,574.30
30.0000

233,580.00

450.0000
74 LARGE WOODY MATERIAL (LWM) TYPE A

81.0000 EACH -10.00 % 270.0000 -46.00 % 371.7200 -25.66 %

36,450.00 -4,050.00 21,870.00 -18,630.00 30,109.32 -10,390.68
500.0000
40,500.00

450.0000
75 LARGE WOODY MATERIAL (LWM) TYPE B

49.0000 EACH -10.00 % 290.0000 -42.00 % 371.7200 -25.66 %

22,050.00 -2,450.00 14,210.00 -10,290.00 18,214.28 -6,285.72
500.0000
24,500.00

400.0000
76 LARGE WOODY MATERIAL (LWM) TYPE C

174.0000 EACH -20.00 % 290.0000 -42.00 % 373.8600 -25.23 %

69,600.00 -17,400.00 50,460.00 -36,540.00 65,051.64 -21,948.36
500.0000
87,000.00
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 19Y007
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SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.
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SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
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DRAINAGE

300.0000
77 LARGE WOODY MATERIAL (LWM) TYPE D

95.0000 EACH -40.00 % 230.0000 -54.00 % 371.7200 -25.66 %

28,500.00 -19,000.00 21,850.00 -25,650.00 35,313.40 -12,186.60
500.0000
47,500.00

300.0000
78 LARGE WOODY MATERIAL (LWM) TYPE E

9.0000 EACH -40.00 % 175.0000 -65.00 % 371.7200 -25.66 %

2,700.00 -1,800.00 1,575.00 -2,925.00 3,345.48 -1,154.52
500.0000
4,500.00

425.0000
79 BOULDER ANCHOR

41.0000 EACH 112.50 % 480.0000 140.00 % 542.6600 171.33 %

17,425.00 9,225.00 19,680.00 11,480.00 22,249.06 14,049.06
200.0000
8,200.00

80 STREAMBED TEST SECTION
L.S. 150.00 % 25.00 % 38.57 %

50,000.00 30,000.00 25,000.00 5,000.00 27,713.06 7,713.0620,000.00
81 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

STORM SEWER

2,500.0000
82 CATCH BASIN TYPE 1L

7.0000 EACH 25.00 % 4,400.0000 120.00 % 6,464.8000 223.24 %

17,500.00 3,500.00 30,800.00 16,800.00 45,253.60 31,253.60
2,000.0000
14,000.00

2,300.0000
83 CATCH BASIN TYPE 1 

2.0000 EACH 15.00 % 4,000.0000 100.00 % 16,495.0900 724.75 %

4,600.00 600.00 8,000.00 4,000.00 32,990.18 28,990.18
2,000.0000
4,000.00

3,750.0000
84 CATCH BASIN TYPE 2 48 IN. DIAM. 

2.0000 EACH 25.00 % 7,000.0000 133.33 % 18,459.9300 515.33 %

7,500.00 1,500.00 14,000.00 8,000.00 36,919.86 30,919.86
3,000.0000
6,000.00

6,810.0000
85 CATCH BASIN TYPE 2 60 IN. DIAM. 

44.0000 EACH 36.20 % 6,500.0000 30.00 % 8,364.2600 67.29 %

299,640.00 79,640.00 286,000.00 66,000.00 368,027.44 148,027.44
5,000.0000
220,000.00

5.0000
86 TESTING STORM SEWER PIPE 

8802.0000 L.F. 66.67 % 6.0000 100.00 % 7.1300 137.67 %

44,010.00 17,604.00 52,812.00 26,406.00 62,758.26 36,352.26
3.0000

26,406.00

75.0000
87 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

567.0000 L.F. 50.00 % 78.0000 56.00 % 107.1800 114.36 %

42,525.00 14,175.00 44,226.00 15,876.00 60,771.06 32,421.06
50.0000

28,350.00

97.5000
88 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

2445.0000 L.F. 95.00 % 110.0000 120.00 % 144.0500 188.10 %

238,387.50 116,137.50 268,950.00 146,700.00 352,202.25 229,952.25
50.0000

122,250.00
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CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
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TITLE :I-90
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PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
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NO.

ITEM DESCRIPTION UNIT
MEAS
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DATE:
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PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.
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SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

150.0000
89 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

1826.0000 L.F. 76.47 % 170.0000 100.00 % 199.6500 134.88 %

273,900.00 118,690.00 310,420.00 155,210.00 364,560.90 209,350.90
85.0000

155,210.00

205.0000
90 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 

348.0000 L.F. 2.50 % 230.0000 15.00 % 240.3900 20.20 %

71,340.00 1,740.00 80,040.00 10,440.00 83,655.72 14,055.72
200.0000
69,600.00

160.0000
91 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 

201.0000 L.F. 28.00 % 180.0000 44.00 % 399.2800 219.42 %

32,160.00 7,035.00 36,180.00 11,055.00 80,255.28 55,130.28
125.0000
25,125.00

210.0000
92 SCHEDULE B STORM SEWER PIPE 30 IN. DIAM. 

57.0000 L.F. 5.00 % 240.0000 20.00 % 338.3000 69.15 %

11,970.00 570.00 13,680.00 2,280.00 19,283.10 7,883.10
200.0000
11,400.00

210.0000
93 TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 24 IN. DIAM.

401.0000 L.F. -16.00 % 245.0000 -2.00 % 292.8000 17.12 %

84,210.00 -16,040.00 98,245.00 -2,005.00 117,412.80 17,162.80
250.0000

100,250.00

265.0000
94 TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 30 IN. DIAM.

91.0000 L.F. 6.00 % 320.0000 28.00 % 334.8800 33.95 %

24,115.00 1,365.00 29,120.00 6,370.00 30,474.08 7,724.08
250.0000
22,750.00

110.0000
95 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 

1944.0000 L.F. 10.00 % 125.0000 25.00 % 112.2300 12.23 %

213,840.00 19,440.00 243,000.00 48,600.00 218,175.12 23,775.12
100.0000

194,400.00

146.5000
96 HIGH-DENSITY POLYETHYLENE(HDPE) PIPE 24 IN. DIAM. 

1010.0000 L.F. -16.29 % 150.0000 -14.29 % 139.1300 -20.50 %

147,965.00 -28,785.00 151,500.00 -25,250.00 140,521.30 -36,228.70
175.0000

176,750.00

STRUCTURE

19.3000
97 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

57600.0000 C.Y. -22.80 % 12.0000 -52.00 % 27.3300 9.32 %

1,111,680.00 -328,320.00 691,200.00 -748,800.00 1,574,208.00 134,208.00
25.0000

1,440,000.00

12.0000
98 STRUCTURE EXCAVATION CLASS A INCL. HAUL WALL 1-3

120140.0000 C.Y. -20.00 % 14.0000 -6.67 % 23.0000 53.33 %

1,441,680.00 -360,420.00 1,681,960.00 -120,140.00 2,763,220.00 961,120.00
15.0000

1,802,100.00

210.0000
99 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

4456.0000 L.F. -79.00 % 550.0000 -45.00 % 229.9800 -77.00 %

935,760.00 3,520,240.00 2,450,800.00 2,005,200.00 1,024,790.88 3,431,209.12
1,000.0000

4,456,000.00
100 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 71.44 % -83.54 % 24.06 %

3,125,400.00 1,302,400.00 300,000.00 1,523,000.00 2,261,648.94 438,648.941,823,000.00
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STRUCTURE
101 SHORING OR EXTRA EXCAVATION CL. A WALL 1-3

L.S. -55.16 % 12.11 % -42.11 %

2,000,000.00 2,460,000.00 5,000,000.00 540,000.00 2,581,915.21 1,878,084.794,460,000.00

54.0000
102 GRAVEL BACKFILL FOR WALL 

7183.0000 C.Y. 80.00 % 55.0000 83.33 % 66.0000 120.00 %

387,882.00 172,392.00 395,065.00 179,575.00 474,078.00 258,588.00
30.0000

215,490.00

1,390.0000
103 CONSTRUCTING 4 FT. DIAM SHAFT 

303.0000 L.F. -0.71 % 1,300.0000 -7.14 % 1,253.4200 -10.47 %

421,170.00 -3,030.00 393,900.00 -30,300.00 379,786.26 -44,413.74
1,400.0000
424,200.00

2,860.0000
104 CONSTRUCTING 6 FT. DIAM SHAFT 

568.0000 L.F. 90.67 % 2,600.0000 73.33 % 2,739.9700 82.66 %

1,624,480.00 772,480.00 1,476,800.00 624,800.00 1,556,302.96 704,302.96
1,500.0000
852,000.00

2,865.0000
105 CONSTRUCTING 7 FT. DIAM SHAFT 

1060.0000 L.F. 79.06 % 3,000.0000 87.50 % 2,713.8200 69.61 %

3,036,900.00 1,340,900.00 3,180,000.00 1,484,000.00 2,876,649.20 1,180,649.20
1,600.0000

1,696,000.00

400.0000
106 SHAFT - 36 IN. DIAMETER 

7020.0000 L.F. 100.00 % 220.0000 10.00 % 510.0000 155.00 %

2,808,000.00 1,404,000.00 1,544,400.00 140,400.00 3,580,200.00 2,176,200.00
200.0000

1,404,000.00

250.0000
107 FURNISHING SOLDIER PILE W 14 X 193

3160.0000 L.F. 11.11 % 425.0000 88.89 % 265.4600 17.98 %

790,000.00 79,000.00 1,343,000.00 632,000.00 838,853.60 127,853.60
225.0000

711,000.00

206.0000
108 FURNISHING SOLDIER PILE W 14 X 159

1570.0000 L.F. 17.71 % 355.0000 102.86 % 218.7400 24.99 %

323,420.00 48,670.00 557,350.00 282,600.00 343,421.80 68,671.80
175.0000

274,750.00

170.0000
109 FURNISHING SOLDIER PILE W 14 X 132

5330.0000 L.F. 25.93 % 310.0000 129.63 % 180.5100 33.71 %

906,100.00 186,550.00 1,652,300.00 932,750.00 962,118.30 242,568.30
135.0000

719,550.00

2.0000
110 ST. REINF. BAR FOR BRIDGE 

1341813.0000 LB. 33.33 % 1.8000 20.00 % 1.5300 2.00 %

2,683,626.00 670,906.50 2,415,263.40 402,543.90 2,052,973.89 40,254.39
1.5000

2,012,719.50

1.7000
111 ST. REINF. BAR FOR RETAINING WALL 

255508.0000 LB. 13.33 % 2.0000 33.33 % 1.7500 16.67 %

434,363.60 51,101.60 511,016.00 127,754.00 447,139.00 63,877.00
1.5000

383,262.00

2.0000
112 ST. REINF. BAR FOR DIFFERENTIAL BARRIER WALL

291150.0000 LB. 33.33 % 1.5500 3.33 % 1.3800 -8.00 %

582,300.00 145,575.00 451,282.50 14,557.50 401,787.00 -34,938.00
1.5000

436,725.00

2.3000
113 ST. REINF. BAR FOR PILASTER

21850.0000 LB. -8.00 % 3.4000 36.00 % 3.0000 20.00 %

50,255.00 -4,370.00 74,290.00 19,665.00 65,550.00 10,925.00
2.5000

54,625.00
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STRUCTURE

2.1500
114 ST. REINF. BAR FOR RAIL BASE

62100.0000 LB. -14.00 % 2.0000 -20.00 % 1.8100 -27.60 %

133,515.00 -21,735.00 124,200.00 -31,050.00 112,401.00 -42,849.00
2.5000

155,250.00

500.0000
115 QA SHAFT TEST 

53.0000 EACH -44.44 % 1,900.0000 111.11 % 530.9100 -41.01 %

26,500.00 -21,200.00 100,700.00 53,000.00 28,138.23 -19,561.77
900.0000
47,700.00

216.2000
116 LEAN CONCRETE 

758.0000 C.Y. 8.10 % 188.0000 -6.00 % 206.6300 3.32 %

163,879.60 12,279.60 142,504.00 -9,096.00 156,625.54 5,025.54
200.0000

151,600.00

921.0000
117 CONC. CLASS 4000 FOR DIFFERENTIAL BARRIER WALL

2600.0000 C.Y. 15.13 % 900.0000 12.50 % 1,066.5400 33.32 %

2,394,600.00 314,600.00 2,340,000.00 260,000.00 2,773,004.00 693,004.00
800.0000

2,080,000.00

3,300.0000
118 CONC. CLASS 4000 FOR PILASTER

200.0000 C.Y. 371.43 % 2,100.0000 200.00 % 5,694.6200 713.52 %

660,000.00 520,000.00 420,000.00 280,000.00 1,138,924.00 998,924.00
700.0000

140,000.00

2,335.0000
119 CONC. CLASS 4000 FOR RAIL BASE

660.0000 C.Y. 233.57 % 1,300.0000 85.71 % 1,950.0000 178.57 %

1,541,100.00 1,079,100.00 858,000.00 396,000.00 1,287,000.00 825,000.00
700.0000

462,000.00

740.0000
120 CONC. CLASS 4000 FOR BRIDGE 

7686.0000 C.Y. -7.50 % 1,000.0000 25.00 % 1,261.9700 57.75 %

5,687,640.00 -461,160.00 7,686,000.00 1,537,200.00 9,699,501.42 3,550,701.42
800.0000

6,148,800.00

540.0000
121 CONC. CLASS 4000 FOR RETAINING WALL 

784.0000 C.Y. -40.00 % 640.0000 -28.89 % 762.0200 -15.33 %

423,360.00 -282,240.00 501,760.00 -203,840.00 597,423.68 -108,176.32
900.0000

705,600.00

458.0000
122 PRESTRESSED CONC. GIRDER 12 INCH PCPS

1746.0000 L.F. -38.93 % 850.0000 13.33 % 652.3100 -13.03 %

799,668.00 -509,832.00 1,484,100.00 174,600.00 1,138,933.26 -170,566.74
750.0000

1,309,500.00

503.0000
123 PRESTRESSED CONC. GIRDER 24 INCH PCPS

1680.0000 L.F. -32.93 % 515.0000 -31.33 % 672.5000 -10.33 %

845,040.00 -414,960.00 865,200.00 -394,800.00 1,129,800.00 -130,200.00
750.0000

1,260,000.00

436.5000
124 PRESTRESSED CONC. GIRDER WF50G

867.0000 L.F. 9.13 % 645.0000 61.25 % 723.4800 80.87 %

378,445.50 31,645.50 559,215.00 212,415.00 627,257.16 280,457.16
400.0000

346,800.00

514.5000
125 PRESTRESSED CONC. GIRDER WF58G

4905.0000 L.F. 14.33 % 570.0000 26.67 % 660.0900 46.69 %

2,523,622.50 316,372.50 2,795,850.00 588,600.00 3,237,741.45 1,030,491.45
450.0000

2,207,250.00

532.7500
126 PRESTRESSED CONC. GIRDER WF74G

4965.0000 L.F. 6.55 % 580.0000 16.00 % 663.8500 32.77 %

2,645,103.75 162,603.75 2,879,700.00 397,200.00 3,296,015.25 813,515.25
500.0000

2,482,500.00
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 19Y007
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12:55
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PRICE PER UNIT/
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
127 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-14.00 -14.00 -14.00-14.00
128 SAMPLE PANEL FOR PERMEON TREATMENT PROCESS

L.S. 15.00 % -28.57 % 311.41 %

8,050.00 1,050.00 5,000.00 -2,000.00 28,798.82 21,798.827,000.00

6,760.0000
129 CAST-IN-PLACE TRAFFIC BARRIER TEST PANEL

6.0000 EACH 35.20 % 15,000.0000 200.00 % 9,030.3300 80.61 %

40,560.00 10,560.00 90,000.00 60,000.00 54,181.98 24,181.98
5,000.0000
30,000.00

2,500.0000
130 PRECAST TRAFFIC BARRIER TEST PANEL

6.0000 EACH 0.00 % 11,000.0000 340.00 % 2,548.9100 1.96 %

15,000.00 0.00 66,000.00 51,000.00 15,293.46 293.46
2,500.0000
15,000.00

38.0000
131 PERMEON TREATMENT 

9716.0000 S.Y. 26.67 % 40.0000 33.33 % 39.4700 31.57 %

369,208.00 77,728.00 388,640.00 97,160.00 383,490.52 92,010.52
30.0000

291,480.00
132 STRUCTURAL CARBON STEEL 

L.S. -6.41 % -5.88 % -3.87 %

39,775.00 -2,725.00 40,000.00 -2,500.00 40,856.83 -1,643.1742,500.00
133 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1

L.S. -41.22 % -45.12 % -41.27 %

482,000.00 -338,000.00 450,000.00 -370,000.00 481,611.60 -338,388.40820,000.00
134 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2

L.S. -20.49 % -32.61 % -20.79 %

1,180,000.00 -304,000.00 1,000,000.00 -484,000.00 1,175,548.73 -308,451.271,484,000.00
135 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 3

L.S. 1.92 % -13.46 % -8.27 %

1,060,000.00 20,000.00 900,000.00 -140,000.00 953,972.36 -86,027.641,040,000.00
136 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 4

L.S. 0.73 % -14.63 % 6.20 %

826,000.00 6,000.00 700,000.00 -120,000.00 870,869.74 50,869.74820,000.00
137 SUPERSTRUCTURE - CEDAR CREEK BRIDGE EB

L.S. 292.86 % 150.00 % 400.00 %

275,000.00 205,000.00 175,000.00 105,000.00 350,000.00 280,000.0070,000.00
138 SUPERSTRUCTURE - CEDAR CREEK BRIDGE WB

L.S. 307.14 % 150.00 % 116.46 %

285,000.00 215,000.00 175,000.00 105,000.00 151,521.53 81,521.5370,000.00
139 SUPERSTRUCTURE - TELEPHONE CREEK BRIDGE

L.S. 259.62 % 200.00 % 143.55 %

467,500.00 337,500.00 390,000.00 260,000.00 316,613.14 186,613.14130,000.00
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STRUCTURE
140 SUPERSTRUCTURE - HUDSON CREEK BRIDGE EB

L.S. 43.27 % 63.46 % 152.88 %

745,000.00 225,000.00 850,000.00 330,000.00 1,315,000.00 795,000.00520,000.00
141 SUPERSTRUCTURE - HUDSON CREEK BRIDGE WB

L.S. 97.36 % 92.42 % 100.47 %

651,300.00 321,300.00 635,000.00 305,000.00 661,565.38 331,565.38330,000.00
142 SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE EB

L.S. 10.71 % 30.36 % 29.62 %

1,550,000.00 150,000.00 1,825,000.00 425,000.00 1,814,655.13 414,655.131,400,000.00
143 SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE WB

L.S. 19.23 % 31.54 % 31.80 %

1,550,000.00 250,000.00 1,710,000.00 410,000.00 1,713,351.53 413,351.531,300,000.00
144 WILDLIFE OVERCROSSING EB (CONTECH ARCH)

L.S. 3.47 % -5.56 % 13.84 %

3,725,000.00 125,000.00 3,400,000.00 -200,000.00 4,098,157.36 498,157.363,600,000.00
145 WILDLIFE OVERCROSSING WB (CONTECH ARCH)

L.S. 10.53 % 5.26 % 26.91 %

4,200,000.00 400,000.00 4,000,000.00 200,000.00 4,822,606.97 1,022,606.973,800,000.00
146 SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE EB

L.S. 41.89 % 68.75 % 69.72 %

1,135,100.00 335,100.00 1,350,000.00 550,000.00 1,357,728.04 557,728.04800,000.00
147 SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE WB

L.S. 12.86 % 42.86 % 42.88 %

1,185,000.00 135,000.00 1,500,000.00 450,000.00 1,500,222.47 450,222.471,050,000.00
148 SUPERSTRUCTURE - SPARKS RD BRIDGE EB

L.S. 195.45 % 118.18 % 104.88 %

325,000.00 215,000.00 240,000.00 130,000.00 225,370.86 115,370.86110,000.00
149 SUPERSTRUCTURE - SPARKS RD BRIDGE WB

L.S. 150.00 % 96.15 % 84.32 %

325,000.00 195,000.00 255,000.00 125,000.00 239,612.91 109,612.91130,000.00
150 SUPERSTRUCTURE - KACHESS RIVER BRIDGE EB

L.S. 70.59 % 76.47 % 85.12 %

580,000.00 240,000.00 600,000.00 260,000.00 629,407.81 289,407.81340,000.00

270.0000
151 TRAFFIC BARRIER 

5079.0000 L.F. 8.00 % 250.0000 0.00 % 315.0000 26.00 %

1,371,330.00 101,580.00 1,269,750.00 0.00 1,599,885.00 330,135.00
250.0000

1,269,750.00

805.0000
152 SEW PEDESTRIAN BARRIER 

103.0000 L.F. 101.25 % 325.0000 -18.75 % 300.0000 -25.00 %

82,915.00 41,715.00 33,475.00 -7,725.00 30,900.00 -10,300.00
400.0000
41,200.00
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STRUCTURE

805.0000
153 SEW TRAFFIC BARRIER - 42 IN.

585.5000 L.F. 101.25 % 710.0000 77.50 % 1,178.8400 194.71 %

471,327.50 237,127.50 415,705.00 181,505.00 690,210.82 456,010.82
400.0000

234,200.00

230.0000
154 WATERPROOFING MEMBRANE - WILDLIFE OVERCROSSING

3056.0000 S.Y. 187.50 % 280.0000 250.00 % 113.7800 42.23 %

702,880.00 458,400.00 855,680.00 611,200.00 347,711.68 103,231.68
80.0000

244,480.00

84.3500
155 CONCRETE FASCIA PANEL 

31350.0000 S.F. -6.28 % 80.0000 -11.11 % 85.0000 -5.56 %

2,644,372.50 -177,127.50 2,508,000.00 -313,500.00 2,664,750.00 -156,750.00
90.0000

2,821,500.00

12.5000
156 PREFABRICATED DRAINAGE MAT 

1382.0000 S.Y. -50.00 % 20.0000 -20.00 % 18.0000 -28.00 %

17,275.00 -17,275.00 27,640.00 -6,910.00 24,876.00 -9,674.00
25.0000

34,550.00

6,500.0000
157 PERMANENT GROUND ANCHOR 

460.0000 EACH 8.33 % 9,500.0000 58.33 % 6,689.5100 11.49 %

2,990,000.00 230,000.00 4,370,000.00 1,610,000.00 3,077,174.60 317,174.60
6,000.0000

2,760,000.00

5,000.0000
158 PERMANENT GROUND ANCHOR PERFORMANCE TEST 

26.0000 EACH 150.00 % 2,200.0000 10.00 % 3,185.4800 59.27 %

130,000.00 78,000.00 57,200.00 5,200.00 82,822.48 30,822.48
2,000.0000
52,000.00

159 PERMANENT GROUND ANCHOR VERIFICATION TEST 
L.S. 127.27 % 836.36 % 141.32 %

50,000.00 28,000.00 206,000.00 184,000.00 53,091.35 31,091.3522,000.00

66.5000
160 STRUCTURAL EARTH WALL 

37358.0000 S.F. 33.00 % 70.0000 40.00 % 85.3400 70.68 %

2,484,307.00 616,407.00 2,615,060.00 747,160.00 3,188,131.72 1,320,231.72
50.0000

1,867,900.00

1,350.0000
161 WILDLIFE EXCLUSION WALL

718.3000 L.F. 35.00 % 1,700.0000 70.00 % 2,004.9500 100.50 %

969,705.00 251,405.00 1,221,110.00 502,810.00 1,440,155.59 721,855.59
1,000.0000
718,300.00

475.5000
162 BRIDGE APPROACH SLAB 

5629.0000 S.Y. 35.86 % 480.0000 37.14 % 433.8500 23.96 %

2,676,589.50 706,439.50 2,701,920.00 731,770.00 2,442,141.65 471,991.65
350.0000

1,970,150.00

SURFACING

22.7500
163 CRUSHED SURFACING BASE COURSE 

202350.0000 TON 33.82 % 28.0000 64.71 % 33.1000 94.71 %

4,603,462.50 1,163,512.50 5,665,800.00 2,225,850.00 6,697,785.00 3,257,835.00
17.0000

3,439,950.00
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LIQUID ASPHALT

1,500.0000
164 ASPHALT FOR FOG SEAL 

16.4000 TON 50.00 % 2,000.0000 100.00 % 1,520.3200 52.03 %

24,600.00 8,200.00 32,800.00 16,400.00 24,933.25 8,533.25
1,000.0000
16,400.00

CEMENT CONCRETE PAVEMENT

235.0000
165 CEMENT CONC. PAVEMENT 

132650.0000 C.Y. -6.00 % 295.0000 18.00 % 297.6100 19.04 %

31,172,750.00 1,989,750.00 39,131,750.00 5,969,250.00 39,477,966.50 6,315,466.50
250.0000

33,162,500.00
166 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,326,000.00 1,326,000.00 1,326,000.001,326,000.00
167 CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,657,525.00 1,657,525.00 1,657,525.001,657,525.00

22.0000
168 CORROSION RESISTANT DOWEL BAR 

135371.0000 EACH 10.00 % 27.0000 35.00 % 30.2200 51.10 %

2,978,162.00 270,742.00 3,655,017.00 947,597.00 4,090,911.62 1,383,491.62
20.0000

2,707,420.00

HOT MIX ASPHALT

7.2000
169 PLANING BITUMINOUS PAVEMENT 

38530.0000 S.Y. 44.00 % 3.0000 -40.00 % 6.0000 20.00 %

277,416.00 84,766.00 115,590.00 -77,060.00 231,180.00 38,530.00
5.0000

192,650.00

132.0000
170 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28

5000.0000 TON 32.00 % 165.0000 65.00 % 133.7900 33.79 %

660,000.00 160,000.00 825,000.00 325,000.00 668,950.00 168,950.00
100.0000

500,000.00

132.0000
171 HMA CL. 3/8 IN. PG 64H-28

102990.0000 TON 65.00 % 160.0000 100.00 % 133.7900 67.24 %

13,594,680.00 5,355,480.00 16,478,400.00 8,239,200.00 13,779,032.10 5,539,832.10
80.0000

8,239,200.00
172 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

262,800.00 262,800.00 262,800.00262,800.00
173 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

412,400.00 412,400.00 412,400.00412,400.00
174 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,410,600.00 4,410,600.00 4,410,600.004,410,600.00
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HOT MIX ASPHALT

2.7500
175 LONGITUDINAL JOINT SEAL 

72780.0000 L.F. -8.33 % 3.4000 13.33 % 6.7800 126.00 %

200,145.00 -18,195.00 247,452.00 29,112.00 493,448.40 275,108.40
3.0000

218,340.00

EROSION CONTROL AND ROADSIDE PLANTING

15.0000
176 CHECK DAM 

1624.0000 L.F. 50.00 % 11.0000 10.00 % 16.2100 62.10 %

24,360.00 8,120.00 17,864.00 1,624.00 26,325.04 10,085.04
10.0000

16,240.00
177 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 42.86 % 42.86 % -54.29 %

5,000,000.00 1,500,000.00 5,000,000.00 1,500,000.00 1,600,000.00 1,900,000.003,500,000.00

5,500.0000
178 SEEDING, FERTILIZING, AND MULCHING 

53.2000 ACRE 57.14 % 5,500.0000 57.14 % 4,624.9200 32.14 %

292,600.00 106,400.00 292,600.00 106,400.00 246,045.74 59,845.74
3,500.0000
186,200.00

18.0000
179 TOPSOIL TYPE A

139898.0000 C.Y. -10.00 % 22.0000 10.00 % 22.4000 12.00 %

2,518,164.00 -279,796.00 3,077,756.00 279,796.00 3,133,715.20 335,755.20
20.0000

2,797,960.00

7.2000
180 TALUS SLOPE DRESSING

29500.0000 S.Y. -10.00 % 5.0000 -37.50 % 25.7500 221.88 %

212,400.00 -23,600.00 147,500.00 -88,500.00 759,625.00 523,625.00
8.0000

236,000.00
181 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

3.5000
182 HIGH VISIBILITY FENCE 

13890.0000 L.F. -12.50 % 4.5000 12.50 % 5.6500 41.25 %

48,615.00 -6,945.00 62,505.00 6,945.00 78,478.50 22,918.50
4.0000

55,560.00
183 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -24.29 % -85.71 % -64.29 %

530,000.00 -170,000.00 100,000.00 -600,000.00 250,000.00 -450,000.00700,000.00

8,000.0000
184 SHREDDED WOOD MULCH

34.1000 ACRE 14.29 % 6,500.0000 -7.14 % 11,267.5600 60.97 %

272,800.00 34,100.00 221,650.00 -17,050.00 384,223.80 145,523.80
7,000.0000
238,700.00

185 FORCE ACCOUNT STOCKPILE RESTORATION 
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
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EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

38.0000
186 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

3312.5000 L.F. 8.57 % 45.0000 28.57 % 38.5800 10.23 %

125,875.00 9,937.50 149,062.50 33,125.00 127,796.25 11,858.75
35.0000

115,937.50

40.0000
187 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

2580.0000 L.F. 14.29 % 45.0000 28.57 % 40.6100 16.03 %

103,200.00 12,900.00 116,100.00 25,800.00 104,773.80 14,473.80
35.0000

90,300.00

51.0000
188 AES. TR. BEAM GUARDRAIL TYPE 31

5225.0000 L.F. 45.71 % 60.0000 71.43 % 51.7800 47.94 %

266,475.00 83,600.00 313,500.00 130,625.00 270,550.50 87,675.50
35.0000

182,875.00

53.0000
189 AES. TR. BEAM GUARDRAIL TYPE 31 8FT. LONG POST 

687.5000 L.F. 17.78 % 60.0000 33.33 % 53.8100 19.58 %

36,437.50 5,500.00 41,250.00 10,312.50 36,994.38 6,056.88
45.0000

30,937.50

55.0000
190 AES. TR. BEAM GUARDRAIL TYPE 31 9FT. LONG POST 

812.5000 L.F. 22.22 % 65.0000 44.44 % 55.8400 24.09 %

44,687.50 8,125.00 52,812.50 16,250.00 45,370.00 8,807.50
45.0000

36,562.50

6,950.0000
191 AES. TR. BEAM GUARDRAIL TRANSITION SECTION TYPE 21

27.0000 EACH 39.00 % 8,000.0000 60.00 % 7,055.8400 41.12 %

187,650.00 52,650.00 216,000.00 81,000.00 190,507.68 55,507.68
5,000.0000
135,000.00

2,300.0000
192 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10

6.0000 EACH 15.00 % 2,600.0000 30.00 % 2,335.0300 16.75 %

13,800.00 1,800.00 15,600.00 3,600.00 14,010.18 2,010.18
2,000.0000
12,000.00

5,550.0000
193 AES. TR. BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

27.0000 EACH -7.50 % 6,500.0000 8.33 % 5,634.5200 -6.09 %

149,850.00 -12,150.00 175,500.00 13,500.00 152,132.04 -9,867.96
6,000.0000
162,000.00

4,550.0000
194 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH 30.00 % 5,200.0000 48.57 % 4,619.2900 31.98 %

13,650.00 3,150.00 15,600.00 5,100.00 13,857.87 3,357.87
3,500.0000
10,500.00

1,750.0000
195 BEAM GUARDRAIL ANCHOR TYPE 10 

3.0000 EACH -12.50 % 2,000.0000 0.00 % 1,776.6500 -11.17 %

5,250.00 -750.00 6,000.00 0.00 5,329.95 -670.05
2,000.0000
6,000.00

145.0000
196 PRECAST CONC. BARRIER TYPE 42 IN.

45247.6000 L.F. 31.82 % 165.0000 50.00 % 147.8400 34.40 %

6,560,902.00 1,583,666.00 7,465,854.00 2,488,618.00 6,689,405.18 1,712,169.18
110.0000

4,977,236.00

2,500.0000
197 PRECAST CONC. BARRIER TRANSITION TYPE 42 IN.

60.0000 EACH -28.57 % 2,300.0000 -34.29 % 2,548.9100 -27.17 %

150,000.00 -60,000.00 138,000.00 -72,000.00 152,934.60 -57,065.40
3,500.0000
210,000.00

5,000.0000
198 CONC. BARRIER TRANSITION TYPE 2 TO TYPE 42 IN. F SHAPE

6.0000 EACH 150.00 % 5,000.0000 150.00 % 5,097.8200 154.89 %

30,000.00 18,000.00 30,000.00 18,000.00 30,586.92 18,586.92
2,000.0000
12,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

208.0000
199 CAST-IN-PLACE CONC. BARRIER 

420.0000 L.F. -48.00 % 310.0000 -22.50 % 494.5800 23.65 %

87,360.00 -80,640.00 130,200.00 -37,800.00 207,723.60 39,723.60
400.0000

168,000.00

213.0000
200 CAST-IN-PLACE CONC. BARRIER TYPE 42 IN. TUNNEL BARRIER

630.0000 L.F. -46.75 % 290.0000 -27.50 % 257.7600 -35.56 %

134,190.00 -117,810.00 182,700.00 -69,300.00 162,388.80 -89,611.20
400.0000

252,000.00

8.4000
201 TEMPORARY BARRIER 

124020.0000 L.F. -44.00 % 10.0000 -33.33 % 8.0000 -46.67 %

1,041,768.00 -818,532.00 1,240,200.00 -620,100.00 992,160.00 -868,140.00
15.0000

1,860,300.00

1,035.0000
202 BARRIER GAP - SINGLE SIDED

288.0000 EACH 3.50 % 1,100.0000 10.00 % 1,100.0000 10.00 %

298,080.00 10,080.00 316,800.00 28,800.00 316,800.00 28,800.00
1,000.0000
288,000.00

1,650.0000
203 BARRIER GAP - DOUBLE SIDED

868.0000 EACH 10.00 % 1,600.0000 6.67 % 1,682.2800 12.15 %

1,432,200.00 130,200.00 1,388,800.00 86,800.00 1,460,219.04 158,219.04
1,500.0000

1,302,000.00

4,250.0000
204 TEMPORARY IMPACT ATTENUATOR 

18.0000 EACH 6.25 % 4,400.0000 10.00 % 4,333.1500 8.33 %

76,500.00 4,500.00 79,200.00 7,200.00 77,996.70 5,996.70
4,000.0000
72,000.00

52.0000
205 FLEXIBLE GUIDE POST 

327.0000 EACH 73.33 % 90.0000 200.00 % 53.0200 76.73 %

17,004.00 7,194.00 29,430.00 19,620.00 17,337.54 7,527.54
30.0000
9,810.00

135.0000
206 RIGID GUIDE POST

399.0000 EACH 170.00 % 100.0000 100.00 % 137.6400 175.28 %

53,865.00 33,915.00 39,900.00 19,950.00 54,918.36 34,968.36
50.0000

19,950.00

135.0000
207 TEMPORARY RIGID GUIDE POST

432.0000 EACH 170.00 % 100.0000 100.00 % 137.6400 175.28 %

58,320.00 36,720.00 43,200.00 21,600.00 59,460.48 37,860.48
50.0000

21,600.00

29.0000
208 LDS BARRIER DELINEATOR

13056.0000 EACH -17.14 % 30.0000 -14.29 % 29.5700 -15.51 %

378,624.00 -78,336.00 391,680.00 -65,280.00 386,065.92 -70,894.08
35.0000

456,960.00

0.2100
209 PAINT LINE 

20760.0000 L.F. -58.00 % 0.2500 -50.00 % 0.2200 -56.00 %

4,359.60 -6,020.40 5,190.00 -5,190.00 4,567.20 -5,812.80
0.5000

10,380.00

3.4500
210 GROOVED PLASTIC LINE 

499056.0000 L.F. 72.50 % 4.0000 100.00 % 3.5600 78.00 %

1,721,743.20 723,631.20 1,996,224.00 998,112.00 1,776,639.36 778,527.36
2.0000

998,112.00

8.1500
211 GROOVED PLASTIC WIDE LINE 

3650.0000 L.F. 171.67 % 9.5000 216.67 % 8.4000 180.00 %

29,747.50 18,797.50 34,675.00 23,725.00 30,660.00 19,710.00
3.0000

10,950.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

28.0000
212 PLASTIC DRAINAGE MARKING 

455.0000 EACH -20.00 % 35.0000 0.00 % 28.8600 -17.54 %

12,740.00 -3,185.00 15,925.00 0.00 13,131.30 -2,793.70
35.0000

15,925.00

1,310.0000
213 SHOULDER RUMBLE STRIP TYPE 1

42.7000 MI. -73.80 % 1,500.0000 -70.00 % 1,350.1900 -73.00 %

55,937.00 -157,563.00 64,050.00 -149,450.00 57,653.11 -155,846.89
5,000.0000
213,500.00

1,575.0000
214 RECESSED PAVEMENT MARKER 

58.7000 HUND 5.00 % 1,800.0000 20.00 % 1,623.3200 8.22 %

92,452.50 4,402.50 105,660.00 17,610.00 95,288.88 7,238.88
1,500.0000
88,050.00

215 PERMANENT SIGNING 
L.S. 260.00 % 280.00 % 158.00 %

360,000.00 260,000.00 380,000.00 280,000.00 257,995.21 157,995.21100,000.00

0.3500
216 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

172000.0000 L.F. 40.00 % 0.4000 60.00 % 0.3600 44.00 %

60,200.00 17,200.00 68,800.00 25,800.00 61,920.00 18,920.00
0.2500

43,000.00

0.4500
217 TEMPORARY PAVEMENT MARKING-LONG DURATION 

325018.0000 L.F. -40.00 % 0.5000 -33.33 % 0.4600 -38.67 %

146,258.10 -97,505.40 162,509.00 -81,254.50 149,508.28 -94,255.22
0.7500

243,763.50
218 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 96.97 % 102.02 % 51.96 %

195,000.00 96,000.00 200,000.00 101,000.00 150,439.38 51,439.3899,000.00
219 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 134.94 % 140.96 % 56.32 %

195,000.00 112,000.00 200,000.00 117,000.00 129,749.34 46,749.3483,000.00
220 CANTILEVER SIGN STRUCTURE NO. 3

L.S. 132.14 % 138.10 % 53.88 %

195,000.00 111,000.00 200,000.00 116,000.00 129,255.91 45,255.9184,000.00
221 CANTILEVER SIGN STRUCTURE NO. 4

L.S. 129.41 % 135.29 % 52.40 %

195,000.00 110,000.00 200,000.00 115,000.00 129,542.59 44,542.5985,000.00
222 CANTILEVER SIGN STRUCTURE NO. 5

L.S. 129.41 % 135.29 % 86.42 %

195,000.00 110,000.00 200,000.00 115,000.00 158,456.63 73,456.6385,000.00
223 CANTILEVER SIGN STRUCTURE NO. 6

L.S. 98.98 % 104.08 % 39.94 %

195,000.00 97,000.00 200,000.00 102,000.00 137,140.04 39,140.0498,000.00
224 CANTILEVER SIGN STRUCTURE NO. 7

L.S. 98.98 % 104.08 % 39.94 %

195,000.00 97,000.00 200,000.00 102,000.00 137,140.04 39,140.0498,000.00



PAGE : 20-A

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
225 CANTILEVER SIGN STRUCTURE NO. 8

L.S. 98.98 % 104.08 % 39.94 %

195,000.00 97,000.00 200,000.00 102,000.00 137,139.86 39,139.8698,000.00
226 CANTILEVER SIGN STRUCTURE NO. 9

L.S. 93.07 % 98.02 % 56.89 %

195,000.00 94,000.00 200,000.00 99,000.00 158,456.63 57,456.63101,000.00
227 ILLUMINATION SYSTEM 

L.S. 1,713.43 % 2,242.86 % 1,949.56 %

634,700.00 599,700.00 820,000.00 785,000.00 717,347.20 682,347.2035,000.00
228 ITS - FIBER COMMUNICATION SYSTEM

L.S. 385.07 % 519.05 % 448.23 %

2,037,300.00 1,617,300.00 2,600,000.00 2,180,000.00 2,302,586.18 1,882,586.18420,000.00
229 ITS - CCTV 1

L.S. 258.52 % 388.89 % 305.20 %

24,200.00 17,450.00 33,000.00 26,250.00 27,351.19 20,601.196,750.00
230 ITS - CCTV 2

L.S. 147.25 % 219.47 % 228.92 %

74,300.00 44,250.00 96,000.00 65,950.00 98,839.55 68,789.5530,050.00
231 ITS - CCTV 3

L.S. 82.70 % 132.95 % 106.49 %

54,900.00 24,850.00 70,000.00 39,950.00 62,048.78 31,998.7830,050.00
232 ITS - CCTV 4

L.S. 152.34 % 228.97 % 185.19 %

67,500.00 40,750.00 88,000.00 61,250.00 76,289.48 49,539.4826,750.00
233 ITS - CCTV 5

L.S. 235.77 % 332.61 % 328.96 %

100,900.00 70,850.00 130,000.00 99,950.00 128,903.26 98,853.2630,050.00
234 ITS - CCTV 6

L.S. 173.83 % 247.96 % 254.46 %

90,500.00 57,450.00 115,000.00 81,950.00 117,149.03 84,099.0333,050.00
235 ITS - CCTV 7

L.S. 35.84 % 76.26 % 53.53 %

57,800.00 15,250.00 75,000.00 32,450.00 65,326.40 22,776.4042,550.00
236 ITS - CCTV 8

L.S. -24.86 % -6.54 % -15.08 %

20,100.00 -6,650.00 25,000.00 -1,750.00 22,717.31 -4,032.6926,750.00
237 ITS - CCTV 9

L.S. 654.07 % 862.96 % 752.27 %

50,900.00 44,150.00 65,000.00 58,250.00 57,527.92 50,777.926,750.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
238 ITS - CCTV 10

L.S. 1,300.00 % 1,751.85 % 1,697.96 %

94,500.00 87,750.00 125,000.00 118,250.00 121,362.63 114,612.636,750.00
239 ITS - CCTV 11

L.S. 177.76 % 263.09 % 257.98 %

91,800.00 58,750.00 120,000.00 86,950.00 118,311.05 85,261.0533,050.00
240 ITS - CCTV 12

L.S. 99.70 % 157.19 % 125.70 %

66,000.00 32,950.00 85,000.00 51,950.00 74,594.16 41,544.1633,050.00
241 ITS - CCTV 13

L.S. 1,240.74 % 1,603.70 % 1,415.32 %

90,500.00 83,750.00 115,000.00 108,250.00 102,284.42 95,534.426,750.00
242 ITS - CCTV 14

L.S. 268.60 % 367.29 % 316.59 %

98,600.00 71,850.00 125,000.00 98,250.00 111,439.16 84,689.1626,750.00
243 ITS - HUT 1

L.S. -16.57 % 7.14 % 46.28 %

58,400.00 -11,600.00 75,000.00 5,000.00 102,397.44 32,397.4470,000.00
244 ITS - HUT 2

L.S. -17.29 % 7.14 % 45.47 %

57,900.00 -12,100.00 75,000.00 5,000.00 101,832.33 31,832.3370,000.00
245 ITS - HUT 3

L.S. -17.29 % 7.14 % 45.47 %

57,900.00 -12,100.00 75,000.00 5,000.00 101,832.33 31,832.3370,000.00
246 ITS - HUT 4

L.S. -16.43 % 7.14 % 46.44 %

58,500.00 -11,500.00 75,000.00 5,000.00 102,510.46 32,510.4670,000.00
247 ITS - HUT 5

L.S. 11.00 % 43.75 % 70.94 %

88,800.00 8,800.00 115,000.00 35,000.00 136,755.97 56,755.9780,000.00
248 ITS - DATA STATION 1

L.S. 146.67 % 233.33 % 178.79 %

18,500.00 11,000.00 25,000.00 17,500.00 20,908.97 13,408.977,500.00
249 ITS - DATA STATION 2

L.S. 270.67 % 366.67 % 318.93 %

27,800.00 20,300.00 35,000.00 27,500.00 31,419.97 23,919.977,500.00
250 ITS - DATA STATION 3

L.S. 270.67 % 366.67 % 318.93 %

27,800.00 20,300.00 35,000.00 27,500.00 31,419.97 23,919.977,500.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
251 ITS - DATA STATION 4

L.S. 200.00 % 300.00 % 239.06 %

22,500.00 15,000.00 30,000.00 22,500.00 25,429.83 17,929.837,500.00
252 ITS - DATA STATION 5

L.S. 146.67 % 233.33 % 178.79 %

18,500.00 11,000.00 25,000.00 17,500.00 20,908.97 13,408.977,500.00
253 ITS - DATA STATION 6

L.S. 146.67 % 233.33 % 178.79 %

18,500.00 11,000.00 25,000.00 17,500.00 20,908.97 13,408.977,500.00
254 ITS - DATA STATION 7

L.S. 146.67 % 233.33 % 178.79 %

18,500.00 11,000.00 25,000.00 17,500.00 20,908.97 13,408.977,500.00
255 ITS - DATA STATION 8

L.S. 156.00 % 233.33 % 189.33 %

19,200.00 11,700.00 25,000.00 17,500.00 21,700.12 14,200.127,500.00
256 ITS - DATA STATION 9

L.S. 146.67 % 233.33 % 178.79 %

18,500.00 11,000.00 25,000.00 17,500.00 20,908.97 13,408.977,500.00
257 ITS - RWIS

L.S. 108.68 % 163.16 % 135.86 %

158,600.00 82,600.00 200,000.00 124,000.00 179,252.03 103,252.0376,000.00
258 ITS - RWIS REMOVAL

L.S. 45.00 % 100.00 % 63.88 %

2,900.00 900.00 4,000.00 2,000.00 3,277.62 1,277.622,000.00
259 ITS - VMS 1

L.S. 72.68 % 124.86 % 95.16 %

184,300.00 77,568.00 240,000.00 133,268.00 208,298.55 101,566.55106,732.00
260 ITS - VMS 2

L.S. 72.89 % 125.88 % 95.40 %

183,700.00 77,448.00 240,000.00 133,748.00 207,620.42 101,368.42106,252.00
261 ITS - VMS 3

L.S. 20.59 % 57.98 % 36.29 %

183,200.00 31,281.00 240,000.00 88,081.00 207,055.31 55,136.31151,919.00
262 ITS - VMS 4

L.S. 81.68 % 134.98 % 105.34 %

193,300.00 86,906.00 250,000.00 143,606.00 218,470.48 112,076.48106,394.00
263 ITS - WILDLIFE CAMERA SYSTEM 1

L.S. 1,780.00 % 2,400.00 % 2,024.80 %

18,800.00 17,800.00 25,000.00 24,000.00 21,248.03 20,248.031,000.00
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
264 ITS - WILDLIFE CAMERA SYSTEM 2

L.S. 2,320.00 % 2,900.00 % 2,635.12 %

24,200.00 23,200.00 30,000.00 29,000.00 27,351.19 26,351.191,000.00
265 ITS - WILDLIFE CAMERA SYSTEM 3

L.S. 1,690.00 % 2,200.00 % 1,923.08 %

17,900.00 16,900.00 23,000.00 22,000.00 20,230.84 19,230.841,000.00
266 ITS - WILDLIFE CAMERA SYSTEM 4

L.S. 2,640.00 % 3,400.00 % 2,996.79 %

27,400.00 26,400.00 35,000.00 34,000.00 30,967.88 29,967.881,000.00
267 ITS - WILDLIFE CAMERA SYSTEM 5

L.S. 1,850.00 % 2,400.00 % 2,103.92 %

19,500.00 18,500.00 25,000.00 24,000.00 22,039.18 21,039.181,000.00
268 ITS - WILDLIFE CAMERA SYSTEM 6

L.S. 1,880.00 % 2,400.00 % 2,137.83 %

19,800.00 18,800.00 25,000.00 24,000.00 22,378.25 21,378.251,000.00
269 ITS - WILDLIFE CAMERA SYSTEM 7

L.S. 3,070.00 % 3,900.00 % 3,482.78 %

31,700.00 30,700.00 40,000.00 39,000.00 35,827.80 34,827.801,000.00
270 ITS - WILDLIFE CAMERA SYSTEM 8A

L.S. 952.00 % 1,200.00 % 1,088.99 %

52,600.00 47,600.00 65,000.00 60,000.00 59,449.29 54,449.295,000.00
271 ITS - WILDLIFE CAMERA SYSTEM 8B

L.S. 836.67 % 1,100.00 % 958.63 %

56,200.00 50,200.00 72,000.00 66,000.00 63,518.06 57,518.066,000.00
272 ITS - WILDLIFE CAMERA SYSTEM 9A

L.S. 385.00 % 533.33 % 448.15 %

29,100.00 23,100.00 38,000.00 32,000.00 32,889.24 26,889.246,000.00
273 ITS - WILDLIFE CAMERA SYSTEM 9B

L.S. 55.38 % 109.97 % 75.61 %

14,800.00 5,275.00 20,000.00 10,475.00 16,727.18 7,202.189,525.00
274 ITS - WILDLIFE CAMERA SYSTEM 10A

L.S. 618.33 % 816.67 % 711.87 %

43,100.00 37,100.00 55,000.00 49,000.00 48,712.25 42,712.256,000.00
275 ITS - WILDLIFE CAMERA SYSTEM 10B

L.S. 240.16 % 340.94 % 284.45 %

32,400.00 22,875.00 42,000.00 32,475.00 36,618.95 27,093.959,525.00
276 ITS - WILDLIFE CAMERA SYSTEM 11A

L.S. 415.00 % 566.67 % 482.06 %

30,900.00 24,900.00 40,000.00 34,000.00 34,923.63 28,923.636,000.00
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
277 ITS - WILDLIFE CAMERA SYSTEM 11B

L.S. 61.68 % 109.97 % 82.73 %

15,400.00 5,875.00 20,000.00 10,475.00 17,405.30 7,880.309,525.00

2,908.0000
278 ELECTRICAL VAULT 4848 INSTALL

12.0000 EACH 428.73 % 3,800.0000 590.91 % 3,286.6600 497.57 %

34,896.00 28,296.00 45,600.00 39,000.00 39,439.92 32,839.92
550.0000
6,600.00

2,071.0000
279 ELECTRICAL VAULT 5106 INSTALL

106.0000 EACH 218.62 % 2,700.0000 315.38 % 2,340.6700 260.10 %

219,526.00 150,626.00 286,200.00 217,300.00 248,111.02 179,211.02
650.0000
68,900.00

76.0000
280 ULITITY TRENCH

36850.0000 L.F. 33.33 % 140.0000 145.61 % 82.8300 45.32 %

2,800,600.00 700,150.00 5,159,000.00 3,058,550.00 3,052,285.50 951,835.50
57.0000

2,100,450.00

3,495.0000
281 ELECTRICAL VAULT REMOVAL

19.0000 EACH 535.45 % 4,500.0000 718.18 % 3,950.1000 618.20 %

66,405.00 55,955.00 85,500.00 75,050.00 75,051.90 64,601.90
550.0000
10,450.00

92.6000
282 CONDUIT PIPE 2 IN. DIAM. 

12666.0000 L.F. 517.33 % 120.0000 700.00 % 79.1200 427.47 %

1,172,871.60 982,881.60 1,519,920.00 1,329,930.00 1,002,133.92 812,143.92
15.0000

189,990.00

7.4000
283 PORTABLE CHANGEABLE MESSAGE SIGN 

26000.0000 HR  48.00 % 3.0000 -40.00 % 31.4900 529.80 %

192,400.00 62,400.00 78,000.00 -52,000.00 818,740.00 688,740.00
5.0000

130,000.00
284 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 28.07 % -81.71 % 1.88 %

5,250,889.05 1,150,889.05 750,000.00 3,350,000.00 4,177,016.23 77,016.234,100,000.00

25.7500
285 CONSTRUCTION SIGNS CLASS A 

1541.0000 S.F. 3.00 % 40.0000 60.00 % 35.3500 41.40 %

39,680.75 1,155.75 61,640.00 23,115.00 54,474.35 15,949.35
25.0000

38,525.00
286 WSP REIMBURSEMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

10.0000
287 GROOVED PLASTIC CROSSHATCH MARKING

240.0000 L.F. 0.00 % 11.5000 15.00 % 10.3100 3.10 %

2,400.00 0.00 2,760.00 360.00 2,474.40 74.40
10.0000
2,400.00

OTHER ITEMS
288 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
289 TYPE C PROGRESS SCHEDULE 

L.S. -16.67 % -33.33 % -33.33 %

125,000.00 -25,000.00 100,000.00 -50,000.00 100,000.00 -50,000.00150,000.00

2,000.0000
290 SCHEDULE UPDATE 

36.0000 EACH -60.00 % 7,000.0000 40.00 % 1,500.0000 -70.00 %

72,000.00 -108,000.00 252,000.00 72,000.00 54,000.00 -126,000.00
5,000.0000
180,000.00

10.0000
291 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

41429.0000 C.Y. -33.33 % 20.0000 33.33 % 9.5000 -36.67 %

414,290.00 -207,145.00 828,580.00 207,145.00 393,575.50 -227,859.50
15.0000

621,435.00

0.4000
292 SHORING OR EXTRA EXCAVATION CLASS B 

258143.0000 S.F. -80.00 % 0.3000 -85.00 % 0.2500 -87.50 %

103,257.20 -413,028.80 77,442.90 -438,843.10 64,535.75 -451,750.25
2.0000

516,286.00

35.0000
293 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

6148.0000 C.Y. 40.00 % 31.0000 24.00 % 48.6900 94.76 %

215,180.00 61,480.00 190,588.00 36,888.00 299,346.12 145,646.12
25.0000

153,700.00

70.0000
294 GRAVEL BACKFILL FOR DRAIN 

1935.0000 C.Y. 40.00 % 45.0000 -10.00 % 53.2600 6.52 %

135,450.00 38,700.00 87,075.00 -9,675.00 103,058.10 6,308.10
50.0000

96,750.00

220.0000
295 CONTROLLED DENSITY FILL 

152.0000 C.Y. -12.00 % 535.0000 114.00 % 477.3600 90.94 %

33,440.00 -4,560.00 81,320.00 43,320.00 72,558.72 34,558.72
250.0000
38,000.00

296 STRUCTURE SURVEYING 
L.S. 16.96 % -18.13 % 42.85 %

1,000,000.00 145,000.00 700,000.00 -155,000.00 1,221,376.83 366,376.83855,000.00
297 ROADWAY SURVEYING 

L.S. 118.18 % 100.00 % 117.67 %

1,200,000.00 650,000.00 1,100,000.00 550,000.00 1,197,167.89 647,167.89550,000.00

690.0000
298 WIRE MESH SLOPE PROTECTION ANCHOR 

62.0000 EACH 590.00 % 865.0000 765.00 % 1,453.1100 1,353.11 %

42,780.00 36,580.00 53,630.00 47,430.00 90,092.82 83,892.82
100.0000
6,200.00

7.9500
299 CABLE NET SLOPE PROTECTION TYPE 1

158000.0000 S.F. 32.50 % 10.0000 66.67 % 8.5100 41.83 %

1,256,100.00 308,100.00 1,580,000.00 632,000.00 1,344,580.00 396,580.00
6.0000

948,000.00

182.0000
300 CABLE FENCE 

6529.0000 L.F. -27.20 % 200.0000 -20.00 % 173.8900 -30.44 %

1,188,278.00 -443,972.00 1,305,800.00 -326,450.00 1,135,327.81 -496,922.19
250.0000

1,632,250.00

23.0000
301 WIRE FENCE TYPE 1 

4458.0000 L.F. 53.33 % 25.0000 66.67 % 23.5300 56.87 %

102,534.00 35,664.00 111,450.00 44,580.00 104,896.74 38,026.74
15.0000

66,870.00
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

13.0000
302 TEMPORARY BARRIER GLARE SCREEN 

55569.0000 L.F. 30.00 % 8.0000 -20.00 % 13.2500 32.50 %

722,397.00 166,707.00 444,552.00 -111,138.00 736,289.25 180,599.25
10.0000

555,690.00

380.0000
303 GABION CRIBBING 

427.0000 C.Y. 90.00 % 450.0000 125.00 % 193.0900 -3.46 %

162,260.00 76,860.00 192,150.00 106,750.00 82,449.43 -2,950.57
200.0000
85,400.00

22.0000
304 SNOW POLE

3200.0000 EACH -26.67 % 25.0000 -16.67 % 22.4300 -25.23 %

70,400.00 -25,600.00 80,000.00 -16,000.00 71,776.00 -24,224.00
30.0000

96,000.00

550.0000
305 TEMPORARY DRAINAGE STRUCTURE ABANDONMENT

6.0000 EACH -63.33 % 1,400.0000 -6.67 % 1,193.7800 -20.41 %

3,300.00 -5,700.00 8,400.00 -600.00 7,162.68 -1,837.32
1,500.0000
9,000.00

5,500.0000
306 MANHOLE 48 IN. DIAM. TYPE 1

24.0000 EACH 37.50 % 10,000.0000 150.00 % 7,353.6800 83.84 %

132,000.00 36,000.00 240,000.00 144,000.00 176,488.32 80,488.32
4,000.0000
96,000.00

4,500.0000
307 MANHOLE 48 IN. DIAM. TYPE 3

2.0000 EACH 12.50 % 5,500.0000 37.50 % 20,140.9900 403.52 %

9,000.00 1,000.00 11,000.00 3,000.00 40,281.98 32,281.98
4,000.0000
8,000.00

10,500.0000
308 MANHOLE 72 IN. DIAM. TYPE 1

1.0000 EACH 5.00 % 13,500.0000 35.00 % 40,878.6500 308.79 %

10,500.00 500.00 13,500.00 3,500.00 40,878.65 30,878.65
10,000.0000
10,000.00

150.0000
309 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

145.5000 L.F. -70.00 % 800.0000 60.00 % 1.0000 -99.80 %

21,825.00 -50,925.00 116,400.00 43,650.00 145.50 -72,604.50
500.0000
72,750.00

310 FORCE ACCOUNT CONTOUR GRADING
EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00
311 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

400,000.00 400,000.00 400,000.00400,000.00
312 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
313 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
314 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

3,030,000.00 3,030,000.00 3,030,000.003,030,000.00
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 19Y007
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8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.
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SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
315 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
316 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
317 SPCC PLAN 

L.S. 900.00 % -50.00 % 3,900.00 %

50,000.00 45,000.00 2,500.00 -2,500.00 200,000.00 195,000.005,000.00

3.0500
318 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

3785.0000 S.Y. -39.00 % 7.0000 40.00 % 1.3000 -74.00 %

11,544.25 -7,380.75 26,495.00 7,570.00 4,920.50 -14,004.50
5.0000

18,925.00

2.8500
319 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

14605.0000 S.Y. -5.00 % 6.0000 100.00 % 2.3000 -23.33 %

41,624.25 -2,190.75 87,630.00 43,815.00 33,591.50 -10,223.50
3.0000

43,815.00

2.7500
320 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

29312.0000 S.Y. -8.33 % 2.3000 -23.33 % 2.6800 -10.67 %

80,608.00 -7,328.00 67,417.60 -20,518.40 78,556.16 -9,379.84
3.0000

87,936.00

12.5000
321 GEOSYNTHETIC REINFORCEMENT

390.0000 S.Y. 25.00 % 27.0000 170.00 % 9.0400 -9.60 %

4,875.00 975.00 10,530.00 6,630.00 3,525.60 -374.40
10.0000
3,900.00

32.5000
322 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

297480.0000 C.Y. 8.33 % 34.0000 13.33 % 44.3200 47.73 %

9,668,100.00 743,700.00 10,114,320.00 1,189,920.00 13,184,313.60 4,259,913.60
30.0000

8,924,400.00

51.1000
323 PERMEABLE BALLAST FOR STRUCTURAL EARTH WALL INCL. HAUL

5190.0000 C.Y. -14.83 % 67.0000 11.67 % 66.0500 10.08 %

265,209.00 -46,191.00 347,730.00 36,330.00 342,799.50 31,399.50
60.0000

311,400.00

750.0000
324 STRAIN GAUGE

374.0000 EACH 233.33 % 750.0000 233.33 % 1,559.2000 592.98 %

280,500.00 196,350.00 280,500.00 196,350.00 583,140.80 498,990.80
225.0000
84,150.00

500.0000
325 THERMOCOUPLE

76.0000 EACH 150.00 % 520.0000 160.00 % 613.1300 206.57 %

38,000.00 22,800.00 39,520.00 24,320.00 46,597.88 31,397.88
200.0000
15,200.00

1,700.0000
326 IN-PLACE INCLINOMETER

103.0000 EACH -83.81 % 4,100.0000 -60.95 % 4,485.3100 -57.28 %

175,100.00 -906,400.00 422,300.00 -659,200.00 461,986.93 -619,513.07
10,500.0000
1,081,500.00

17,000.0000
327 LOAD CELL

6.0000 EACH 580.00 % 30,000.0000 1,100.00 % 12,648.0600 405.92 %

102,000.00 87,000.00 180,000.00 165,000.00 75,888.36 60,888.36
2,500.0000
15,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

61,500.0000
328 DATA  ACQUISITION SYSTEM

4.0000 EACH 310.00 % 8,700.0000 -42.00 % 87,537.8500 483.59 %

246,000.00 186,000.00 34,800.00 -25,200.00 350,151.40 290,151.40
15,000.0000
60,000.00

400.0000
329 WALL SURVEY POINT

90.0000 EACH 100.00 % 215.0000 7.50 % 193.6700 -3.17 %

36,000.00 18,000.00 19,350.00 1,350.00 17,430.30 -569.70
200.0000
18,000.00

330 WALL MONITORING AND SURVEYING 
L.S. -50.00 % 58.00 % 0.00 %

125,000.00 -125,000.00 395,000.00 145,000.00 250,000.00 0.00250,000.00

145.0000
331 ROCK DOWEL TYPE 1

960.0000 L.F. -9.38 % 180.0000 12.50 % 207.5900 29.74 %

139,200.00 -14,400.00 172,800.00 19,200.00 199,286.40 45,686.40
160.0000

153,600.00
332 FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
333 JUST IN TIME TRAINING 

L.S. -60.00 % 0.00 % -70.00 %

4,000.00 -6,000.00 10,000.00 0.00 3,000.00 -7,000.0010,000.00

4.6000
334 WIRE MESH SLOPE PROTECTION 

130000.0000 S.F. -8.00 % 5.7500 15.00 % 3.2200 -35.60 %

598,000.00 -52,000.00 747,500.00 97,500.00 418,600.00 -231,400.00
5.0000

650,000.00

2,175.0000
335 MODIFIED SINGLE GATE

19.0000 EACH 45.00 % 2,500.0000 66.67 % 2,224.7800 48.32 %

41,325.00 12,825.00 47,500.00 19,000.00 42,270.82 13,770.82
1,500.0000
28,500.00

3,150.0000
336 MODIFIED DOUBLE GATE - 14 FT.

3.0000 EACH -30.00 % 3,600.0000 -20.00 % 3,222.1000 -28.40 %

9,450.00 -4,050.00 10,800.00 -2,700.00 9,666.30 -3,833.70
4,500.0000
13,500.00

3,500.0000
337 MODIFIED DOUBLE GATE - 22 FT.

3.0000 EACH -41.67 % 3,600.0000 -40.00 % 3,580.1100 -40.33 %

10,500.00 -7,500.00 10,800.00 -7,200.00 10,740.33 -7,259.67
6,000.0000
18,000.00

600.0000
338 WILDLIFE ONE-WAY GATE

16.0000 EACH 500.00 % 700.0000 600.00 % 613.7300 513.73 %

9,600.00 8,000.00 11,200.00 9,600.00 9,819.68 8,219.68
100.0000
1,600.00

138.0000
339 WILDLIFE EXCLUSION FENCE - WOOD POST

38068.0000 L.F. 38.00 % 165.0000 65.00 % 151.3900 51.39 %

5,253,384.00 1,446,584.00 6,281,220.00 2,474,420.00 5,763,114.52 1,956,314.52
100.0000

3,806,800.00

157.0000
340 WILDLIFE EXCLUSION FENCE - PIPE POST

4651.0000 L.F. 161.67 % 170.0000 183.33 % 164.6900 174.48 %

730,207.00 451,147.00 790,670.00 511,610.00 765,973.19 486,913.19
60.0000

279,060.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
341 WILDLIFE CROSSING SIGNS

L.S. 0.00 % 0.00 % -9.23 %

50,000.00 0.00 50,000.00 0.00 45,386.00 -4,614.0050,000.00
342 FOREST SERVICE SIGN BASES

L.S. 50.00 % 0.00 % -19.10 %

75,000.00 25,000.00 50,000.00 0.00 40,450.82 -9,549.1850,000.00

7.4000
343 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

36590.0000 S.Y. -26.00 % 5.0000 -50.00 % 6.4200 -35.80 %

270,766.00 -95,134.00 182,950.00 -182,950.00 234,907.80 -130,992.20
10.0000

365,900.00

110.0000
344 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM. 

212.0000 L.F. -12.00 % 130.0000 4.00 % 144.0400 15.23 %

23,320.00 -3,180.00 27,560.00 1,060.00 30,536.48 4,036.48
125.0000
26,500.00

5,950.0000
345 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 19.00 % 7,000.0000 40.00 % 6,040.6100 20.81 %

5,950.00 950.00 7,000.00 2,000.00 6,040.61 1,040.61
5,000.0000
5,000.00

$317,971,184.27$303,260,071.00$276,968,697.70 15.87 % 26.87 % 33.03 %$239,029,529.00BASE TOTAL

ALTERNATE A1

0.0000
346 GEOSYNTHETIC RETAINING WALL 

200564.0000 S.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 5,014,100.00 0.00 5,014,100.00 0.00 5,014,100.00
25.0000

5,014,100.00

0.0000
347 SHOTCRETE FACING 

188733.0000 S.F. -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %

0.00 7,549,320.00 0.00 7,549,320.00 0.00 7,549,320.00
40.0000

7,549,320.00

NO BID THIS ALTERNATENO BID THIS ALTERNATE NO BID THIS ALTERNATE$12,563,420.00ALTERNATE A1 TOTAL

ALTERNATE A2

41.1500
348 STRUCTURAL EARTH WALL 

200564.0000 S.F. -17.70 % 42.0000 -16.00 % 60.2200 20.44 %

8,253,208.60 1,774,991.40 8,423,688.00 1,604,512.00 12,077,964.08 2,049,764.08
50.0000

10,028,200.00

170.0000
349 CONCRETE FASCIA PANEL 

103.0000 S.F. -66.00 % 75.0000 -85.00 % 183.9600 -63.21 %

17,510.00 -33,990.00 7,725.00 -43,775.00 18,947.88 -32,552.12
500.0000
51,500.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

SKANSKA USA CIVIL WEST CALIFOR WALSH CONSTRUCTION COMPANY II,
1995 AGUA MANSA RD 16400 SOUTHCENTER PARKWAY

SUITE 501
RIVERSIDE   CA  925092405 TUKWILA   WA  981883323
CONTRACTOR NUMBER : 100538 CONTRACTOR NUMBER : 100430

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A2

9.5000
350 GEOMEMBRANE

23695.0000 S.Y. -5.00 % 8.8000 -12.00 % 10.2800 2.80 %

225,102.50 -11,847.50 208,516.00 -28,434.00 243,584.60 6,634.60
10.0000

236,950.00

$12,340,496.56$8,639,929.00$8,495,821.10 -17.65 % -16.25 % 19.62 %$10,316,650.00ALTERNATE A2 TOTAL

$317,971,184.27$276,968,697.70 $303,260,071.00BASE TOTAL 15.87% 26.87% 33.03%$239,029,529.00

NO BID THIS ALTERNATE NO BID THIS ALTERNATENO BID THIS ALTERNATEBASE + A1 CONTRACT TOTAL (A) $251,592,949.00

$330,311,680.83$285,464,518.80 $311,900,000.00BASE + A2 CONTRACT TOTAL (A) 14.49% 25.09% 32.47%$249,346,179.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 46.53 % 32.74 %

33,115,000.00 0,515,000.00 30,000,000.00 7,400,000.0022,600,000.00

11,500.0000
2 CLEARING AND GRUBBING 

149.8000 ACRE 15.00 % 25,000.0000 150.00 %

1,722,700.00 224,700.00 3,745,000.00 2,247,000.00
10,000.0000
1,498,000.00

3 SLOPE SCALING VEGETATION REMOVAL
L.S. 277.36 % 277.36 %

200,000.00 147,000.00 200,000.00 147,000.0053,000.00

405.0000
4 LARGE WOODY MATERIAL (LWM) SALVAGE - 30 IN. AND GREATER

416.0000 EACH -19.00 % 150.0000 -70.00 %

168,480.00 -39,520.00 62,400.00 -145,600.00
500.0000

208,000.00
5 LARGE WOODY MATERIAL (LWM) SALVAGE - 20 IN. TO 29.9 IN.

L.S. 180.22 % -78.02 %

1,275,000.00 820,000.00 100,000.00 -355,000.00455,000.00
6 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
7 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 500.00 % 110.00 %

1,500,000.00 1,250,000.00 525,000.00 275,000.00250,000.00
8 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

53,000.00 53,000.0053,000.00
9 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

161,000.00 161,000.00161,000.00
10 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

7,000.00 7,000.007,000.00
11 REMOVING EXISTING BRIDGE 90/117S SPARKS RD EB

L.S. -28.57 % -75.00 %

200,000.00 -80,000.00 70,000.00 -210,000.00280,000.00
12 REMOVING EXISTING BRIDGE TEMPORARY SPARKS RD EB

L.S. 11.76 % -52.94 %

190,000.00 20,000.00 80,000.00 -90,000.00170,000.00
13 REMOVING EXISTING BRIDGE 90/118N KACHESS RIVER WB

L.S. 12.75 % -21.57 %

575,000.00 65,000.00 400,000.00 -110,000.00510,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
14 REMOVING EXISTING BRIDGE 90/118S KACHESS RIVER EB

L.S. 2.50 % 12.50 %

410,000.00 10,000.00 450,000.00 50,000.00400,000.00

2.5000
15 REMOVING CEMENT CONC. PAVEMENT 

14350.0000 S.Y. -64.29 % 5.5000 -21.43 %

35,875.00 -64,575.00 78,925.00 -21,525.00
7.0000

100,450.00

14.0000
16 REMOVING CONC. BARRIER 

55259.0000 L.F. 133.33 % 15.0000 150.00 %

773,626.00 442,072.00 828,885.00 497,331.00
6.0000

331,554.00

5.0000
17 REMOVING GUARDRAIL 

15665.0000 L.F. 0.00 % 5.0000 0.00 %

78,325.00 0.00 78,325.00 0.00
5.0000

78,325.00

155.0000
18 REMOVING GUARDRAIL ANCHOR 

37.0000 EACH -48.33 % 165.0000 -45.00 %

5,735.00 -5,365.00 6,105.00 -4,995.00
300.0000
11,100.00

0.7500
19 REMOVING PAINT LINE 

50860.0000 L.F. 15.38 % 1.0000 53.85 %

38,145.00 5,086.00 50,860.00 17,801.00
0.6500

33,059.00

0.8500
20 REMOVING PLASTIC LINE 

58650.0000 L.F. 0.00 % 1.0000 17.65 %

49,852.50 0.00 58,650.00 8,797.50
0.8500

49,852.50

0.4500
21 REMOVING TEMPORARY PAVEMENT MARKINGS

324900.0000 L.F. -40.00 % 0.5000 -33.33 %

146,205.00 -97,470.00 162,450.00 -81,225.00
0.7500

243,675.00
22 STOCKPILE SITE ACCESS

L.S. 210.00 % 300.00 %

155,000.00 105,000.00 200,000.00 150,000.0050,000.00

GRADING

8.7500
23 ROADWAY EXCAVATION INCL. HAUL - AREA A

559250.0000 C.Y. -12.50 % 12.0000 20.00 %

4,893,437.50 -699,062.50 6,711,000.00 1,118,500.00
10.0000

5,592,500.00

13.1000
24 ROADWAY EXCAVATION INCL. HAUL - AREA B

574150.0000 C.Y. 63.75 % 12.5000 56.25 %

7,521,365.00 2,928,165.00 7,176,875.00 2,583,675.00
8.0000

4,593,200.00

19.3000
25 ROADWAY EXCAVATION INCL. HAUL - AREA C

262300.0000 C.Y. 93.00 % 16.5000 65.00 %

5,062,390.00 2,439,390.00 4,327,950.00 1,704,950.00
10.0000

2,623,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

14.2500
26 ROADWAY EXCAVATION INCL. HAUL - AREA D

166420.0000 C.Y. 42.50 % 7.5000 -25.00 %

2,371,485.00 707,285.00 1,248,150.00 -416,050.00
10.0000

1,664,200.00

560.0000
27 ROCK SLOPE SCALING 

230.0000 CRHR -6.67 % 1,500.0000 150.00 %

128,800.00 -9,200.00 345,000.00 207,000.00
600.0000

138,000.00

12.0000
28 ROCK SLOPE SCALING DEBRIS REMOVAL INCL. HAUL 

660.0000 C.Y. -70.00 % 15.0000 -62.50 %

7,920.00 -18,480.00 9,900.00 -16,500.00
40.0000

26,400.00

27.0000
29 SELECT BORROW INCL. HAUL 

32200.0000 C.Y. 35.00 % 25.0000 25.00 %

869,400.00 225,400.00 805,000.00 161,000.00
20.0000

644,000.00

31.0000
30 GRAVEL BORROW INCL. HAUL 

41880.0000 C.Y. 55.00 % 30.0000 50.00 %

1,298,280.00 460,680.00 1,256,400.00 418,800.00
20.0000

837,600.00

3.2000
31 EMBANKMENT COMPACTION 

1433950.0000 C.Y. 28.00 % 2.5000 0.00 %

4,588,640.00 1,003,765.00 3,584,875.00 0.00
2.5000

3,584,875.00

DRAINAGE

13.0000
32 CHANNEL EXCAVATION INCL. HAUL 

1488.0000 C.Y. -56.67 % 55.0000 83.33 %

19,344.00 -25,296.00 81,840.00 37,200.00
30.0000

44,640.00

7,800.0000
33 GRATE INLET TYPE 2 

62.0000 EACH 160.00 % 5,500.0000 83.33 %

483,600.00 297,600.00 341,000.00 155,000.00
3,000.0000
186,000.00

6,500.0000
34 DROP INLET TYPE 1 

58.0000 EACH 30.00 % 5,000.0000 0.00 %

377,000.00 87,000.00 290,000.00 0.00
5,000.0000
290,000.00

8,400.0000
35 DROP INLET TYPE 2 

3.0000 EACH 20.00 % 9,000.0000 28.57 %

25,200.00 4,200.00 27,000.00 6,000.00
7,000.0000
21,000.00

40.0000
36 CEMENT CONC. GUTTER 

1903.0000 L.F. 33.33 % 35.0000 16.67 %

76,120.00 19,030.00 66,605.00 9,515.00
30.0000

57,090.00

445.0000
37 CEMENT CONC. SPILLWAY 

103.5000 L.F. -11.00 % 425.0000 -15.00 %

46,057.50 -5,692.50 43,987.50 -7,762.50
500.0000
51,750.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

54.0000
38 FILTER BLANKET 

542.0000 C.Y. 8.00 % 70.0000 40.00 %

29,268.00 2,168.00 37,940.00 10,840.00
50.0000

27,100.00

65.0000
39 STREAMBED SEDIMENT 

4713.0000 C.Y. 30.00 % 60.0000 20.00 %

306,345.00 70,695.00 282,780.00 47,130.00
50.0000

235,650.00

38.0000
40 STREAMBED SAND

903.0000 TON -62.00 % 80.0000 -20.00 %

34,314.00 -55,986.00 72,240.00 -18,060.00
100.0000
90,300.00

46.0000
41 STREAMBED COBBLES 6 IN. 

171.0000 C.Y. -38.67 % 80.0000 6.67 %

7,866.00 -4,959.00 13,680.00 855.00
75.0000

12,825.00

58.0000
42 STREAMBED COBBLES 8 IN. 

169.0000 C.Y. -22.67 % 80.0000 6.67 %

9,802.00 -2,873.00 13,520.00 845.00
75.0000

12,675.00

58.0000
43 STREAMBED COBBLES 10 IN. 

670.0000 C.Y. -22.67 % 80.0000 6.67 %

38,860.00 -11,390.00 53,600.00 3,350.00
75.0000

50,250.00

52.0000
44 STREAMBED COBBLES 12 IN. 

2007.0000 C.Y. -30.67 % 85.0000 13.33 %

104,364.00 -46,161.00 170,595.00 20,070.00
75.0000

150,525.00

70.0000
45 STREAMBED BOULDER ONE MAN

948.0000 C.Y. -65.00 % 95.0000 -52.50 %

66,360.00 -123,240.00 90,060.00 -99,540.00
200.0000

189,600.00

25.0000
46 STREAMBED BOULDER TWO MAN 

2657.0000 EACH -75.00 % 40.0000 -60.00 %

66,425.00 -199,275.00 106,280.00 -159,420.00
100.0000

265,700.00

70.0000
47 STREAMBED BOULDER THREE MAN 

916.0000 EACH -30.00 % 75.0000 -25.00 %

64,120.00 -27,480.00 68,700.00 -22,900.00
100.0000
91,600.00

72.0000
48 HABITAT BOULDER THREE MAN 

89.0000 EACH -28.00 % 85.0000 -15.00 %

6,408.00 -2,492.00 7,565.00 -1,335.00
100.0000
8,900.00

90.0000
49 HABITAT ROCK PILES

1600.0000 C.Y. 28.57 % 85.0000 21.43 %

144,000.00 32,000.00 136,000.00 24,000.00
70.0000

112,000.00

210.0000
50 ROCK FOR EROSION AND SCOUR PROTECTION CLASS A 

219.0000 C.Y. 40.00 % 80.0000 -46.67 %

45,990.00 13,140.00 17,520.00 -15,330.00
150.0000
32,850.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

165.0000
51 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

1698.0000 C.Y. 50.00 % 80.0000 -27.27 %

280,170.00 93,390.00 135,840.00 -50,940.00
110.0000

186,780.00

165.0000
52 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C 

4200.0000 C.Y. 65.00 % 80.0000 -20.00 %

693,000.00 273,000.00 336,000.00 -84,000.00
100.0000

420,000.00

75.0000
53 QUARRY SPALLS 

21902.0000 C.Y. 200.00 % 70.0000 180.00 %

1,642,650.00 1,095,100.00 1,533,140.00 985,590.00
25.0000

547,550.00

50.0000
54 UNDERDRAIN PIPE 8 IN. DIAM. 

17139.0000 L.F. 150.00 % 25.0000 25.00 %

856,950.00 514,170.00 428,475.00 85,695.00
20.0000

342,780.00

60.0000
55 DRAIN PIPE 8 IN. DIAM. 

2336.0000 L.F. 140.00 % 25.0000 0.00 %

140,160.00 81,760.00 58,400.00 0.00
25.0000

58,400.00

210.0000
56 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

16.0000 L.F. 320.00 % 70.0000 40.00 %

3,360.00 2,560.00 1,120.00 320.00
50.0000
800.00

125.0000
57 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

2699.0000 L.F. 150.00 % 70.0000 40.00 %

337,375.00 202,425.00 188,930.00 53,980.00
50.0000

134,950.00

135.0000
58 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

1931.0000 L.F. 58.82 % 120.0000 41.18 %

260,685.00 96,550.00 231,720.00 67,585.00
85.0000

164,135.00

215.0000
59 SCHEDULE A CULV. PIPE 30 IN. DIAM. 

411.0000 L.F. 7.50 % 130.0000 -35.00 %

88,365.00 6,165.00 53,430.00 -28,770.00
200.0000
82,200.00

105.0000
60 SCHEDULE B CULV. PIPE 18 IN. DIAM. 

195.0000 L.F. -16.00 % 80.0000 -36.00 %

20,475.00 -3,900.00 15,600.00 -8,775.00
125.0000
24,375.00

210.0000
61 SCHEDULE B CULV. PIPE 24 IN. DIAM. 

90.0000 L.F. 40.00 % 130.0000 -13.33 %

18,900.00 5,400.00 11,700.00 -1,800.00
150.0000
13,500.00

210.0000
62 SCHEDULE D CULV. PIPE 18 IN. DIAM. 

226.0000 L.F. 40.00 % 130.0000 -13.33 %

47,460.00 13,560.00 29,380.00 -4,520.00
150.0000
33,900.00

210.0000
63 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 

186.0000 L.F. 40.00 % 105.0000 -30.00 %

39,060.00 11,160.00 19,530.00 -8,370.00
150.0000
27,900.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

70.0000
64 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 

3043.0000 L.F. -30.00 % 85.0000 -15.00 %

213,010.00 -91,290.00 258,655.00 -45,645.00
100.0000

304,300.00

115.0000
65 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM. 

747.0000 L.F. -34.29 % 110.0000 -37.14 %

85,905.00 -44,820.00 82,170.00 -48,555.00
175.0000

130,725.00

310.0000
66 TR. 1 ST. CULV. PIPE 0.138 IN. TH. 24 IN. DIAM.

89.0000 L.F. 24.00 % 325.0000 30.00 %

27,590.00 5,340.00 28,925.00 6,675.00
250.0000
22,250.00

22.0000
67 HORIZONTAL DRAINS - CASED IN SOIL

800.0000 L.F. 120.00 % 150.0000 1,400.00 %

17,600.00 9,600.00 120,000.00 112,000.00
10.0000
8,000.00

900.0000
68 PRECAST REINF. CONC. SPLIT BOX CULVERT (4' X 4')

2722.0000 L.F. 200.00 % 650.0000 116.67 %

2,449,800.00 1,633,200.00 1,769,300.00 952,700.00
300.0000

816,600.00
69 TEMPORARY STREAM DIVERSION 

L.S. 18.75 % 87.50 %

950,000.00 150,000.00 1,500,000.00 700,000.00800,000.00
70 MAINTAINING EXISTING WALL DRAINAGE

L.S. 100.00 % 200.00 %

100,000.00 50,000.00 150,000.00 100,000.0050,000.00

210.0000
71 LARGE WOODY MATERIAL (LWM) - HABITAT

475.0000 EACH -58.00 % 200.0000 -60.00 %

99,750.00 -137,750.00 95,000.00 -142,500.00
500.0000

237,500.00

12.0000
72 LARGE WOODY MATERIAL (LWM) - MCND

3735.0000 L.F. -60.00 % 20.0000 -33.33 %

44,820.00 -67,230.00 74,700.00 -37,350.00
30.0000

112,050.00

12.0000
73 LARGE WOODY MATERIAL (LWM) - STEEP SLOPE DISPERSION

7786.0000 L.F. -60.00 % 12.0000 -60.00 %

93,432.00 -140,148.00 93,432.00 -140,148.00
30.0000

233,580.00

210.0000
74 LARGE WOODY MATERIAL (LWM) TYPE A

81.0000 EACH -58.00 % 550.0000 10.00 %

17,010.00 -23,490.00 44,550.00 4,050.00
500.0000
40,500.00

210.0000
75 LARGE WOODY MATERIAL (LWM) TYPE B

49.0000 EACH -58.00 % 550.0000 10.00 %

10,290.00 -14,210.00 26,950.00 2,450.00
500.0000
24,500.00

210.0000
76 LARGE WOODY MATERIAL (LWM) TYPE C

174.0000 EACH -58.00 % 550.0000 10.00 %

36,540.00 -50,460.00 95,700.00 8,700.00
500.0000
87,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

210.0000
77 LARGE WOODY MATERIAL (LWM) TYPE D

95.0000 EACH -58.00 % 550.0000 10.00 %

19,950.00 -27,550.00 52,250.00 4,750.00
500.0000
47,500.00

210.0000
78 LARGE WOODY MATERIAL (LWM) TYPE E

9.0000 EACH -58.00 % 575.0000 15.00 %

1,890.00 -2,610.00 5,175.00 675.00
500.0000
4,500.00

525.0000
79 BOULDER ANCHOR

41.0000 EACH 162.50 % 1,500.0000 650.00 %

21,525.00 13,325.00 61,500.00 53,300.00
200.0000
8,200.00

80 STREAMBED TEST SECTION
L.S. 100.00 % 900.00 %

40,000.00 20,000.00 200,000.00 180,000.0020,000.00
81 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

STORM SEWER

4,100.0000
82 CATCH BASIN TYPE 1L

7.0000 EACH 105.00 % 4,500.0000 125.00 %

28,700.00 14,700.00 31,500.00 17,500.00
2,000.0000
14,000.00

3,100.0000
83 CATCH BASIN TYPE 1 

2.0000 EACH 55.00 % 4,500.0000 125.00 %

6,200.00 2,200.00 9,000.00 5,000.00
2,000.0000
4,000.00

5,100.0000
84 CATCH BASIN TYPE 2 48 IN. DIAM. 

2.0000 EACH 70.00 % 7,500.0000 150.00 %

10,200.00 4,200.00 15,000.00 9,000.00
3,000.0000
6,000.00

8,200.0000
85 CATCH BASIN TYPE 2 60 IN. DIAM. 

44.0000 EACH 64.00 % 10,000.0000 100.00 %

360,800.00 140,800.00 440,000.00 220,000.00
5,000.0000
220,000.00

3.0000
86 TESTING STORM SEWER PIPE 

8802.0000 L.F. 0.00 % 8.0000 166.67 %

26,406.00 0.00 70,416.00 44,010.00
3.0000

26,406.00

105.0000
87 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

567.0000 L.F. 110.00 % 75.0000 50.00 %

59,535.00 31,185.00 42,525.00 14,175.00
50.0000

28,350.00

135.0000
88 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

2445.0000 L.F. 170.00 % 100.0000 100.00 %

330,075.00 207,825.00 244,500.00 122,250.00
50.0000

122,250.00
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

160.0000
89 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

1826.0000 L.F. 88.24 % 130.0000 52.94 %

292,160.00 136,950.00 237,380.00 82,170.00
85.0000

155,210.00

105.0000
90 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 

348.0000 L.F. -47.50 % 175.0000 -12.50 %

36,540.00 -33,060.00 60,900.00 -8,700.00
200.0000
69,600.00

210.0000
91 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 

201.0000 L.F. 68.00 % 185.0000 48.00 %

42,210.00 17,085.00 37,185.00 12,060.00
125.0000
25,125.00

210.0000
92 SCHEDULE B STORM SEWER PIPE 30 IN. DIAM. 

57.0000 L.F. 5.00 % 375.0000 87.50 %

11,970.00 570.00 21,375.00 9,975.00
200.0000
11,400.00

310.0000
93 TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 24 IN. DIAM.

401.0000 L.F. 24.00 % 400.0000 60.00 %

124,310.00 24,060.00 160,400.00 60,150.00
250.0000

100,250.00

310.0000
94 TR. 1 ST. STORM SEWER PIPE 0.138 IN. TH. 30 IN. DIAM.

91.0000 L.F. 24.00 % 700.0000 180.00 %

28,210.00 5,460.00 63,700.00 40,950.00
250.0000
22,750.00

98.0000
95 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM. 

1944.0000 L.F. -2.00 % 110.0000 10.00 %

190,512.00 -3,888.00 213,840.00 19,440.00
100.0000

194,400.00

110.0000
96 HIGH-DENSITY POLYETHYLENE(HDPE) PIPE 24 IN. DIAM. 

1010.0000 L.F. -37.14 % 120.0000 -31.43 %

111,100.00 -65,650.00 121,200.00 -55,550.00
175.0000

176,750.00

STRUCTURE

15.0000
97 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

57600.0000 C.Y. -40.00 % 20.0000 -20.00 %

864,000.00 -576,000.00 1,152,000.00 -288,000.00
25.0000

1,440,000.00

1.0000
98 STRUCTURE EXCAVATION CLASS A INCL. HAUL WALL 1-3

120140.0000 C.Y. -93.33 % 15.0000 0.00 %

120,140.00 1,681,960.00 1,802,100.00 0.00
15.0000

1,802,100.00

205.0000
99 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

4456.0000 L.F. -79.50 % 350.0000 -65.00 %

913,480.00 3,542,520.00 1,559,600.00 2,896,400.00
1,000.0000

4,456,000.00
100 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 64.56 % 64.56 %

3,000,000.00 1,177,000.00 3,000,000.00 1,177,000.001,823,000.00
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
101 SHORING OR EXTRA EXCAVATION CL. A WALL 1-3

L.S. -39.69 % -32.74 %

2,690,000.00 1,770,000.00 3,000,000.00 1,460,000.004,460,000.00

90.0000
102 GRAVEL BACKFILL FOR WALL 

7183.0000 C.Y. 200.00 % 60.0000 100.00 %

646,470.00 430,980.00 430,980.00 215,490.00
30.0000

215,490.00

1,410.0000
103 CONSTRUCTING 4 FT. DIAM SHAFT 

303.0000 L.F. 0.71 % 1,250.0000 -10.71 %

427,230.00 3,030.00 378,750.00 -45,450.00
1,400.0000
424,200.00

2,700.0000
104 CONSTRUCTING 6 FT. DIAM SHAFT 

568.0000 L.F. 80.00 % 2,750.0000 83.33 %

1,533,600.00 681,600.00 1,562,000.00 710,000.00
1,500.0000
852,000.00

2,800.0000
105 CONSTRUCTING 7 FT. DIAM SHAFT 

1060.0000 L.F. 75.00 % 2,700.0000 68.75 %

2,968,000.00 1,272,000.00 2,862,000.00 1,166,000.00
1,600.0000

1,696,000.00

415.0000
106 SHAFT - 36 IN. DIAMETER 

7020.0000 L.F. 107.50 % 500.0000 150.00 %

2,913,300.00 1,509,300.00 3,510,000.00 2,106,000.00
200.0000

1,404,000.00

290.0000
107 FURNISHING SOLDIER PILE W 14 X 193

3160.0000 L.F. 28.89 % 275.0000 22.22 %

916,400.00 205,400.00 869,000.00 158,000.00
225.0000

711,000.00

240.0000
108 FURNISHING SOLDIER PILE W 14 X 159

1570.0000 L.F. 37.14 % 235.0000 34.29 %

376,800.00 102,050.00 368,950.00 94,200.00
175.0000

274,750.00

200.0000
109 FURNISHING SOLDIER PILE W 14 X 132

5330.0000 L.F. 48.15 % 200.0000 48.15 %

1,066,000.00 346,450.00 1,066,000.00 346,450.00
135.0000

719,550.00

1.7000
110 ST. REINF. BAR FOR BRIDGE 

1341813.0000 LB. 13.33 % 2.0000 33.33 %

2,281,082.10 268,362.60 2,683,626.00 670,906.50
1.5000

2,012,719.50

1.8500
111 ST. REINF. BAR FOR RETAINING WALL 

255508.0000 LB. 23.33 % 2.2500 50.00 %

472,689.80 89,427.80 574,893.00 191,631.00
1.5000

383,262.00

1.5000
112 ST. REINF. BAR FOR DIFFERENTIAL BARRIER WALL

291150.0000 LB. 0.00 % 1.5000 0.00 %

436,725.00 0.00 436,725.00 0.00
1.5000

436,725.00

3.0000
113 ST. REINF. BAR FOR PILASTER

21850.0000 LB. 20.00 % 3.5000 40.00 %

65,550.00 10,925.00 76,475.00 21,850.00
2.5000

54,625.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1.8000
114 ST. REINF. BAR FOR RAIL BASE

62100.0000 LB. -28.00 % 2.2500 -10.00 %

111,780.00 -43,470.00 139,725.00 -15,525.00
2.5000

155,250.00

575.0000
115 QA SHAFT TEST 

53.0000 EACH -36.11 % 600.0000 -33.33 %

30,475.00 -17,225.00 31,800.00 -15,900.00
900.0000
47,700.00

250.0000
116 LEAN CONCRETE 

758.0000 C.Y. 25.00 % 200.0000 0.00 %

189,500.00 37,900.00 151,600.00 0.00
200.0000

151,600.00

1,095.0000
117 CONC. CLASS 4000 FOR DIFFERENTIAL BARRIER WALL

2600.0000 C.Y. 36.88 % 1,000.0000 25.00 %

2,847,000.00 767,000.00 2,600,000.00 520,000.00
800.0000

2,080,000.00

2,485.0000
118 CONC. CLASS 4000 FOR PILASTER

200.0000 C.Y. 255.00 % 2,000.0000 185.71 %

497,000.00 357,000.00 400,000.00 260,000.00
700.0000

140,000.00

1,285.0000
119 CONC. CLASS 4000 FOR RAIL BASE

660.0000 C.Y. 83.57 % 1,000.0000 42.86 %

848,100.00 386,100.00 660,000.00 198,000.00
700.0000

462,000.00

1,300.0000
120 CONC. CLASS 4000 FOR BRIDGE 

7686.0000 C.Y. 62.50 % 700.0000 -12.50 %

9,991,800.00 3,843,000.00 5,380,200.00 -768,600.00
800.0000

6,148,800.00

585.0000
121 CONC. CLASS 4000 FOR RETAINING WALL 

784.0000 C.Y. -35.00 % 500.0000 -44.44 %

458,640.00 -246,960.00 392,000.00 -313,600.00
900.0000

705,600.00

395.0000
122 PRESTRESSED CONC. GIRDER 12 INCH PCPS

1746.0000 L.F. -47.33 % 450.0000 -40.00 %

689,670.00 -619,830.00 785,700.00 -523,800.00
750.0000

1,309,500.00

475.0000
123 PRESTRESSED CONC. GIRDER 24 INCH PCPS

1680.0000 L.F. -36.67 % 500.0000 -33.33 %

798,000.00 -462,000.00 840,000.00 -420,000.00
750.0000

1,260,000.00

495.0000
124 PRESTRESSED CONC. GIRDER WF50G

867.0000 L.F. 23.75 % 550.0000 37.50 %

429,165.00 82,365.00 476,850.00 130,050.00
400.0000

346,800.00

505.0000
125 PRESTRESSED CONC. GIRDER WF58G

4905.0000 L.F. 12.22 % 600.0000 33.33 %

2,477,025.00 269,775.00 2,943,000.00 735,750.00
450.0000

2,207,250.00

515.0000
126 PRESTRESSED CONC. GIRDER WF74G

4965.0000 L.F. 3.00 % 650.0000 30.00 %

2,556,975.00 74,475.00 3,227,250.00 744,750.00
500.0000

2,482,500.00
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
127 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-14.00 -14.00-14.00
128 SAMPLE PANEL FOR PERMEON TREATMENT PROCESS

L.S. 42.86 % -28.57 %

10,000.00 3,000.00 5,000.00 -2,000.007,000.00

6,500.0000
129 CAST-IN-PLACE TRAFFIC BARRIER TEST PANEL

6.0000 EACH 30.00 % 7,500.0000 50.00 %

39,000.00 9,000.00 45,000.00 15,000.00
5,000.0000
30,000.00

3,000.0000
130 PRECAST TRAFFIC BARRIER TEST PANEL

6.0000 EACH 20.00 % 3,500.0000 40.00 %

18,000.00 3,000.00 21,000.00 6,000.00
2,500.0000
15,000.00

75.0000
131 PERMEON TREATMENT 

9716.0000 S.Y. 150.00 % 50.0000 66.67 %

728,700.00 437,220.00 485,800.00 194,320.00
30.0000

291,480.00
132 STRUCTURAL CARBON STEEL 

L.S. 41.18 % -5.88 %

60,000.00 17,500.00 40,000.00 -2,500.0042,500.00
133 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1

L.S. -16.46 % -2.44 %

685,000.00 -135,000.00 800,000.00 -20,000.00820,000.00
134 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2

L.S. 1.08 % -25.88 %

1,500,000.00 16,000.00 1,100,000.00 -384,000.001,484,000.00
135 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 3

L.S. 25.00 % -3.85 %

1,300,000.00 260,000.00 1,000,000.00 -40,000.001,040,000.00
136 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 4

L.S. 34.15 % 3.66 %

1,100,000.00 280,000.00 850,000.00 30,000.00820,000.00
137 SUPERSTRUCTURE - CEDAR CREEK BRIDGE EB

L.S. 614.29 % 185.71 %

500,000.00 430,000.00 200,000.00 130,000.0070,000.00
138 SUPERSTRUCTURE - CEDAR CREEK BRIDGE WB

L.S. 578.57 % 185.71 %

475,000.00 405,000.00 200,000.00 130,000.0070,000.00
139 SUPERSTRUCTURE - TELEPHONE CREEK BRIDGE

L.S. 642.31 % 207.69 %

965,000.00 835,000.00 400,000.00 270,000.00130,000.00
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
140 SUPERSTRUCTURE - HUDSON CREEK BRIDGE EB

L.S. 140.38 % 92.31 %

1,250,000.00 730,000.00 1,000,000.00 480,000.00520,000.00
141 SUPERSTRUCTURE - HUDSON CREEK BRIDGE WB

L.S. 225.76 % 112.12 %

1,075,000.00 745,000.00 700,000.00 370,000.00330,000.00
142 SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE EB

L.S. 96.43 % 78.57 %

2,750,000.00 1,350,000.00 2,500,000.00 1,100,000.001,400,000.00
143 SUPERSTRUCTURE - UNNAMED CREEK (MP 67.1) BRIDGE WB

L.S. 92.31 % 92.31 %

2,500,000.00 1,200,000.00 2,500,000.00 1,200,000.001,300,000.00
144 WILDLIFE OVERCROSSING EB (CONTECH ARCH)

L.S. 18.06 % 55.56 %

4,250,000.00 650,000.00 5,600,000.00 2,000,000.003,600,000.00
145 WILDLIFE OVERCROSSING WB (CONTECH ARCH)

L.S. 31.45 % 71.05 %

4,995,000.00 1,195,000.00 6,500,000.00 2,700,000.003,800,000.00
146 SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE EB

L.S. 162.50 % 87.50 %

2,100,000.00 1,300,000.00 1,500,000.00 700,000.00800,000.00
147 SUPERSTRUCTURE - WILDLIFE UNDERCROSSING MP 68.8 BRIDGE WB

L.S. 109.52 % 66.67 %

2,200,000.00 1,150,000.00 1,750,000.00 700,000.001,050,000.00
148 SUPERSTRUCTURE - SPARKS RD BRIDGE EB

L.S. 422.73 % 127.27 %

575,000.00 465,000.00 250,000.00 140,000.00110,000.00
149 SUPERSTRUCTURE - SPARKS RD BRIDGE WB

L.S. 361.54 % 111.54 %

600,000.00 470,000.00 275,000.00 145,000.00130,000.00
150 SUPERSTRUCTURE - KACHESS RIVER BRIDGE EB

L.S. 192.65 % 120.59 %

995,000.00 655,000.00 750,000.00 410,000.00340,000.00

305.0000
151 TRAFFIC BARRIER 

5079.0000 L.F. 22.00 % 275.0000 10.00 %

1,549,095.00 279,345.00 1,396,725.00 126,975.00
250.0000

1,269,750.00

585.0000
152 SEW PEDESTRIAN BARRIER 

103.0000 L.F. 46.25 % 900.0000 125.00 %

60,255.00 19,055.00 92,700.00 51,500.00
400.0000
41,200.00
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

865.0000
153 SEW TRAFFIC BARRIER - 42 IN.

585.5000 L.F. 116.25 % 1,250.0000 212.50 %

506,457.50 272,257.50 731,875.00 497,675.00
400.0000

234,200.00

305.0000
154 WATERPROOFING MEMBRANE - WILDLIFE OVERCROSSING

3056.0000 S.Y. 281.25 % 75.0000 -6.25 %

932,080.00 687,600.00 229,200.00 -15,280.00
80.0000

244,480.00

81.0000
155 CONCRETE FASCIA PANEL 

31350.0000 S.F. -10.00 % 65.0000 -27.78 %

2,539,350.00 -282,150.00 2,037,750.00 -783,750.00
90.0000

2,821,500.00

12.0000
156 PREFABRICATED DRAINAGE MAT 

1382.0000 S.Y. -52.00 % 20.0000 -20.00 %

16,584.00 -17,966.00 27,640.00 -6,910.00
25.0000

34,550.00

7,600.0000
157 PERMANENT GROUND ANCHOR 

460.0000 EACH 26.67 % 7,500.0000 25.00 %

3,496,000.00 736,000.00 3,450,000.00 690,000.00
6,000.0000

2,760,000.00

5,800.0000
158 PERMANENT GROUND ANCHOR PERFORMANCE TEST 

26.0000 EACH 190.00 % 4,000.0000 100.00 %

150,800.00 98,800.00 104,000.00 52,000.00
2,000.0000
52,000.00

159 PERMANENT GROUND ANCHOR VERIFICATION TEST 
L.S. 195.45 % 240.91 %

65,000.00 43,000.00 75,000.00 53,000.0022,000.00

75.0000
160 STRUCTURAL EARTH WALL 

37358.0000 S.F. 50.00 % 60.0000 20.00 %

2,801,850.00 933,950.00 2,241,480.00 373,580.00
50.0000

1,867,900.00

1,750.0000
161 WILDLIFE EXCLUSION WALL

718.3000 L.F. 75.00 % 1,000.0000 0.00 %

1,257,025.00 538,725.00 718,300.00 0.00
1,000.0000
718,300.00

595.0000
162 BRIDGE APPROACH SLAB 

5629.0000 S.Y. 70.00 % 425.0000 21.43 %

3,349,255.00 1,379,105.00 2,392,325.00 422,175.00
350.0000

1,970,150.00

SURFACING

35.0000
163 CRUSHED SURFACING BASE COURSE 

202350.0000 TON 105.88 % 40.0000 135.29 %

7,082,250.00 3,642,300.00 8,094,000.00 4,654,050.00
17.0000

3,439,950.00
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT

1,725.0000
164 ASPHALT FOR FOG SEAL 

16.4000 TON 72.50 % 1,750.0000 75.00 %

28,290.00 11,890.00 28,700.00 12,300.00
1,000.0000
16,400.00

CEMENT CONCRETE PAVEMENT

230.0000
165 CEMENT CONC. PAVEMENT 

132650.0000 C.Y. -8.00 % 275.0000 10.00 %

30,509,500.00 2,653,000.00 36,478,750.00 3,316,250.00
250.0000

33,162,500.00
166 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

1,326,000.00 1,326,000.001,326,000.00
167 CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

1,657,525.00 1,657,525.001,657,525.00

28.0000
168 CORROSION RESISTANT DOWEL BAR 

135371.0000 EACH 40.00 % 30.0000 50.00 %

3,790,388.00 1,082,968.00 4,061,130.00 1,353,710.00
20.0000

2,707,420.00

HOT MIX ASPHALT

6.0000
169 PLANING BITUMINOUS PAVEMENT 

38530.0000 S.Y. 20.00 % 4.0000 -20.00 %

231,180.00 38,530.00 154,120.00 -38,530.00
5.0000

192,650.00

165.0000
170 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28

5000.0000 TON 65.00 % 150.0000 50.00 %

825,000.00 325,000.00 750,000.00 250,000.00
100.0000

500,000.00

150.0000
171 HMA CL. 3/8 IN. PG 64H-28

102990.0000 TON 87.50 % 150.0000 87.50 %

15,448,500.00 7,209,300.00 15,448,500.00 7,209,300.00
80.0000

8,239,200.00
172 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

262,800.00 262,800.00262,800.00
173 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

412,400.00 412,400.00412,400.00
174 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

4,410,600.00 4,410,600.004,410,600.00
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

3.5000
175 LONGITUDINAL JOINT SEAL 

72780.0000 L.F. 16.67 % 5.0000 66.67 %

254,730.00 36,390.00 363,900.00 145,560.00
3.0000

218,340.00

EROSION CONTROL AND ROADSIDE PLANTING

35.0000
176 CHECK DAM 

1624.0000 L.F. 250.00 % 30.0000 200.00 %

56,840.00 40,600.00 48,720.00 32,480.00
10.0000

16,240.00
177 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 65.71 % 71.43 %

5,800,000.00 2,300,000.00 6,000,000.00 2,500,000.003,500,000.00

5,725.0000
178 SEEDING, FERTILIZING, AND MULCHING 

53.2000 ACRE 63.57 % 6,000.0000 71.43 %

304,570.00 118,370.00 319,200.00 133,000.00
3,500.0000
186,200.00

25.0000
179 TOPSOIL TYPE A

139898.0000 C.Y. 25.00 % 22.5000 12.50 %

3,497,450.00 699,490.00 3,147,705.00 349,745.00
20.0000

2,797,960.00

11.0000
180 TALUS SLOPE DRESSING

29500.0000 S.Y. 37.50 % 20.0000 150.00 %

324,500.00 88,500.00 590,000.00 354,000.00
8.0000

236,000.00
181 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00

3.5000
182 HIGH VISIBILITY FENCE 

13890.0000 L.F. -12.50 % 3.5000 -12.50 %

48,615.00 -6,945.00 48,615.00 -6,945.00
4.0000

55,560.00
183 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -70.71 % -64.29 %

205,000.00 -495,000.00 250,000.00 -450,000.00700,000.00

11,600.0000
184 SHREDDED WOOD MULCH

34.1000 ACRE 65.71 % 10,000.0000 42.86 %

395,560.00 156,860.00 341,000.00 102,300.00
7,000.0000
238,700.00

185 FORCE ACCOUNT STOCKPILE RESTORATION 
EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00
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CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

40.0000
186 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

3312.5000 L.F. 14.29 % 45.0000 28.57 %

132,500.00 16,562.50 149,062.50 33,125.00
35.0000

115,937.50

42.0000
187 BEAM GUARDRAIL TYPE 31 - 9 FT. LONG POST 

2580.0000 L.F. 20.00 % 48.0000 37.14 %

108,360.00 18,060.00 123,840.00 33,540.00
35.0000

90,300.00

53.0000
188 AES. TR. BEAM GUARDRAIL TYPE 31

5225.0000 L.F. 51.43 % 60.0000 71.43 %

276,925.00 94,050.00 313,500.00 130,625.00
35.0000

182,875.00

55.0000
189 AES. TR. BEAM GUARDRAIL TYPE 31 8FT. LONG POST 

687.5000 L.F. 22.22 % 62.0000 37.78 %

37,812.50 6,875.00 42,625.00 11,687.50
45.0000

30,937.50

58.0000
190 AES. TR. BEAM GUARDRAIL TYPE 31 9FT. LONG POST 

812.5000 L.F. 28.89 % 65.0000 44.44 %

47,125.00 10,562.50 52,812.50 16,250.00
45.0000

36,562.50

7,400.0000
191 AES. TR. BEAM GUARDRAIL TRANSITION SECTION TYPE 21

27.0000 EACH 48.00 % 8,000.0000 60.00 %

199,800.00 64,800.00 216,000.00 81,000.00
5,000.0000
135,000.00

2,500.0000
192 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10

6.0000 EACH 25.00 % 3,000.0000 50.00 %

15,000.00 3,000.00 18,000.00 6,000.00
2,000.0000
12,000.00

5,800.0000
193 AES. TR. BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

27.0000 EACH -3.33 % 6,500.0000 8.33 %

156,600.00 -5,400.00 175,500.00 13,500.00
6,000.0000
162,000.00

4,800.0000
194 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH 37.14 % 5,500.0000 57.14 %

14,400.00 3,900.00 16,500.00 6,000.00
3,500.0000
10,500.00

1,850.0000
195 BEAM GUARDRAIL ANCHOR TYPE 10 

3.0000 EACH -7.50 % 2,500.0000 25.00 %

5,550.00 -450.00 7,500.00 1,500.00
2,000.0000
6,000.00

220.0000
196 PRECAST CONC. BARRIER TYPE 42 IN.

45247.6000 L.F. 100.00 % 170.0000 54.55 %

9,954,472.00 4,977,236.00 7,692,092.00 2,714,856.00
110.0000

4,977,236.00

3,400.0000
197 PRECAST CONC. BARRIER TRANSITION TYPE 42 IN.

60.0000 EACH -2.86 % 3,000.0000 -14.29 %

204,000.00 -6,000.00 180,000.00 -30,000.00
3,500.0000
210,000.00

6,300.0000
198 CONC. BARRIER TRANSITION TYPE 2 TO TYPE 42 IN. F SHAPE

6.0000 EACH 215.00 % 6,500.0000 225.00 %

37,800.00 25,800.00 39,000.00 27,000.00
2,000.0000
12,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

290.0000
199 CAST-IN-PLACE CONC. BARRIER 

420.0000 L.F. -27.50 % 425.0000 6.25 %

121,800.00 -46,200.00 178,500.00 10,500.00
400.0000

168,000.00

265.0000
200 CAST-IN-PLACE CONC. BARRIER TYPE 42 IN. TUNNEL BARRIER

630.0000 L.F. -33.75 % 260.0000 -35.00 %

166,950.00 -85,050.00 163,800.00 -88,200.00
400.0000

252,000.00

8.5000
201 TEMPORARY BARRIER 

124020.0000 L.F. -43.33 % 6.5000 -56.67 %

1,054,170.00 -806,130.00 806,130.00 1,054,170.00
15.0000

1,860,300.00

1,200.0000
202 BARRIER GAP - SINGLE SIDED

288.0000 EACH 20.00 % 1,200.0000 20.00 %

345,600.00 57,600.00 345,600.00 57,600.00
1,000.0000
288,000.00

1,900.0000
203 BARRIER GAP - DOUBLE SIDED

868.0000 EACH 26.67 % 1,800.0000 20.00 %

1,649,200.00 347,200.00 1,562,400.00 260,400.00
1,500.0000

1,302,000.00

5,200.0000
204 TEMPORARY IMPACT ATTENUATOR 

18.0000 EACH 30.00 % 5,000.0000 25.00 %

93,600.00 21,600.00 90,000.00 18,000.00
4,000.0000
72,000.00

62.0000
205 FLEXIBLE GUIDE POST 

327.0000 EACH 106.67 % 60.0000 100.00 %

20,274.00 10,464.00 19,620.00 9,810.00
30.0000
9,810.00

165.0000
206 RIGID GUIDE POST

399.0000 EACH 230.00 % 95.0000 90.00 %

65,835.00 45,885.00 37,905.00 17,955.00
50.0000

19,950.00

165.0000
207 TEMPORARY RIGID GUIDE POST

432.0000 EACH 230.00 % 200.0000 300.00 %

71,280.00 49,680.00 86,400.00 64,800.00
50.0000

21,600.00

35.0000
208 LDS BARRIER DELINEATOR

13056.0000 EACH 0.00 % 55.0000 57.14 %

456,960.00 0.00 718,080.00 261,120.00
35.0000

456,960.00

0.2500
209 PAINT LINE 

20760.0000 L.F. -50.00 % 0.2500 -50.00 %

5,190.00 -5,190.00 5,190.00 -5,190.00
0.5000

10,380.00

3.5000
210 GROOVED PLASTIC LINE 

499056.0000 L.F. 75.00 % 4.0000 100.00 %

1,746,696.00 748,584.00 1,996,224.00 998,112.00
2.0000

998,112.00

8.5000
211 GROOVED PLASTIC WIDE LINE 

3650.0000 L.F. 183.33 % 9.0000 200.00 %

31,025.00 20,075.00 32,850.00 21,900.00
3.0000

10,950.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

30.0000
212 PLASTIC DRAINAGE MARKING 

455.0000 EACH -14.29 % 30.0000 -14.29 %

13,650.00 -2,275.00 13,650.00 -2,275.00
35.0000

15,925.00

1,400.0000
213 SHOULDER RUMBLE STRIP TYPE 1

42.7000 MI. -72.00 % 1,500.0000 -70.00 %

59,780.00 -153,720.00 64,050.00 -149,450.00
5,000.0000
213,500.00

1,650.0000
214 RECESSED PAVEMENT MARKER 

58.7000 HUND 10.00 % 1,750.0000 16.67 %

96,855.00 8,805.00 102,725.00 14,675.00
1,500.0000
88,050.00

215 PERMANENT SIGNING 
L.S. 295.00 % 300.00 %

395,000.00 295,000.00 400,000.00 300,000.00100,000.00

0.4000
216 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

172000.0000 L.F. 60.00 % 0.5000 100.00 %

68,800.00 25,800.00 86,000.00 43,000.00
0.2500

43,000.00

0.5500
217 TEMPORARY PAVEMENT MARKING-LONG DURATION 

325018.0000 L.F. -26.67 % 0.6000 -20.00 %

178,759.90 -65,003.60 195,010.80 -48,752.70
0.7500

243,763.50
218 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 61.62 % 102.02 %

160,000.00 61,000.00 200,000.00 101,000.0099,000.00
219 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 86.75 % 80.72 %

155,000.00 72,000.00 150,000.00 67,000.0083,000.00
220 CANTILEVER SIGN STRUCTURE NO. 3

L.S. 85.71 % 78.57 %

156,000.00 72,000.00 150,000.00 66,000.0084,000.00
221 CANTILEVER SIGN STRUCTURE NO. 4

L.S. 88.24 % 76.47 %

160,000.00 75,000.00 150,000.00 65,000.0085,000.00
222 CANTILEVER SIGN STRUCTURE NO. 5

L.S. 90.59 % 76.47 %

162,000.00 77,000.00 150,000.00 65,000.0085,000.00
223 CANTILEVER SIGN STRUCTURE NO. 6

L.S. 74.49 % 68.37 %

171,000.00 73,000.00 165,000.00 67,000.0098,000.00
224 CANTILEVER SIGN STRUCTURE NO. 7

L.S. 74.49 % 68.37 %

171,000.00 73,000.00 165,000.00 67,000.0098,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
225 CANTILEVER SIGN STRUCTURE NO. 8

L.S. 74.49 % 68.37 %

171,000.00 73,000.00 165,000.00 67,000.0098,000.00
226 CANTILEVER SIGN STRUCTURE NO. 9

L.S. 91.09 % 73.27 %

193,000.00 92,000.00 175,000.00 74,000.00101,000.00
227 ILLUMINATION SYSTEM 

L.S. 2,242.86 % 2,042.86 %

820,000.00 785,000.00 750,000.00 715,000.0035,000.00
228 ITS - FIBER COMMUNICATION SYSTEM

L.S. 852.38 % 495.24 %

4,000,000.00 3,580,000.00 2,500,000.00 2,080,000.00420,000.00
229 ITS - CCTV 1

L.S. 77.78 % 418.52 %

12,000.00 5,250.00 35,000.00 28,250.006,750.00
230 ITS - CCTV 2

L.S. 189.52 % 232.78 %

87,000.00 56,950.00 100,000.00 69,950.0030,050.00
231 ITS - CCTV 3

L.S. -26.79 % 116.31 %

22,000.00 -8,050.00 65,000.00 34,950.0030,050.00
232 ITS - CCTV 4

L.S. 64.49 % 180.37 %

44,000.00 17,250.00 75,000.00 48,250.0026,750.00
233 ITS - CCTV 5

L.S. 86.36 % 349.25 %

56,000.00 25,950.00 135,000.00 104,950.0030,050.00
234 ITS - CCTV 6

L.S. 72.47 % 278.21 %

57,000.00 23,950.00 125,000.00 91,950.0033,050.00
235 ITS - CCTV 7

L.S. 3.64 % 76.26 %

44,100.00 1,550.00 75,000.00 32,450.0042,550.00
236 ITS - CCTV 8

L.S. -62.62 % 12.15 %

10,000.00 -16,750.00 30,000.00 3,250.0026,750.00
237 ITS - CCTV 9

L.S. 781.48 % 862.96 %

59,500.00 52,750.00 65,000.00 58,250.006,750.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
238 ITS - CCTV 10

L.S. 729.63 % 1,825.93 %

56,000.00 49,250.00 130,000.00 123,250.006,750.00
239 ITS - CCTV 11

L.S. 69.44 % 293.34 %

56,000.00 22,950.00 130,000.00 96,950.0033,050.00
240 ITS - CCTV 12

L.S. 51.29 % 142.06 %

50,000.00 16,950.00 80,000.00 46,950.0033,050.00
241 ITS - CCTV 13

L.S. 640.74 % 1,529.63 %

50,000.00 43,250.00 110,000.00 103,250.006,750.00
242 ITS - CCTV 14

L.S. 128.04 % 367.29 %

61,000.00 34,250.00 125,000.00 98,250.0026,750.00
243 ITS - HUT 1

L.S. 44.29 % 257.14 %

101,000.00 31,000.00 250,000.00 180,000.0070,000.00
244 ITS - HUT 2

L.S. 45.71 % 271.43 %

102,000.00 32,000.00 260,000.00 190,000.0070,000.00
245 ITS - HUT 3

L.S. 45.71 % 257.14 %

102,000.00 32,000.00 250,000.00 180,000.0070,000.00
246 ITS - HUT 4

L.S. 45.71 % 257.14 %

102,000.00 32,000.00 250,000.00 180,000.0070,000.00
247 ITS - HUT 5

L.S. 43.75 % 250.00 %

115,000.00 35,000.00 280,000.00 200,000.0080,000.00
248 ITS - DATA STATION 1

L.S. 186.67 % 233.33 %

21,500.00 14,000.00 25,000.00 17,500.007,500.00
249 ITS - DATA STATION 2

L.S. 186.67 % 433.33 %

21,500.00 14,000.00 40,000.00 32,500.007,500.00
250 ITS - DATA STATION 3

L.S. 333.33 % 433.33 %

32,500.00 25,000.00 40,000.00 32,500.007,500.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
251 ITS - DATA STATION 4

L.S. 186.67 % 300.00 %

21,500.00 14,000.00 30,000.00 22,500.007,500.00
252 ITS - DATA STATION 5

L.S. 186.67 % 233.33 %

21,500.00 14,000.00 25,000.00 17,500.007,500.00
253 ITS - DATA STATION 6

L.S. 186.67 % 233.33 %

21,500.00 14,000.00 25,000.00 17,500.007,500.00
254 ITS - DATA STATION 7

L.S. 186.67 % 233.33 %

21,500.00 14,000.00 25,000.00 17,500.007,500.00
255 ITS - DATA STATION 8

L.S. 186.67 % 233.33 %

21,500.00 14,000.00 25,000.00 17,500.007,500.00
256 ITS - DATA STATION 9

L.S. 186.67 % 233.33 %

21,500.00 14,000.00 25,000.00 17,500.007,500.00
257 ITS - RWIS

L.S. 90.79 % 163.16 %

145,000.00 69,000.00 200,000.00 124,000.0076,000.00
258 ITS - RWIS REMOVAL

L.S. 450.00 % 150.00 %

11,000.00 9,000.00 5,000.00 3,000.002,000.00
259 ITS - VMS 1

L.S. 29.30 % 110.81 %

138,000.00 31,268.00 225,000.00 118,268.00106,732.00
260 ITS - VMS 2

L.S. 29.88 % 111.76 %

138,000.00 31,748.00 225,000.00 118,748.00106,252.00
261 ITS - VMS 3

L.S. 40.86 % 48.11 %

214,000.00 62,081.00 225,000.00 73,081.00151,919.00
262 ITS - VMS 4

L.S. 29.71 % 116.18 %

138,000.00 31,606.00 230,000.00 123,606.00106,394.00
263 ITS - WILDLIFE CAMERA SYSTEM 1

L.S. 100.00 % 2,400.00 %

2,000.00 1,000.00 25,000.00 24,000.001,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
264 ITS - WILDLIFE CAMERA SYSTEM 2

L.S. 100.00 % 2,900.00 %

2,000.00 1,000.00 30,000.00 29,000.001,000.00
265 ITS - WILDLIFE CAMERA SYSTEM 3

L.S. 100.00 % 2,400.00 %

2,000.00 1,000.00 25,000.00 24,000.001,000.00
266 ITS - WILDLIFE CAMERA SYSTEM 4

L.S. 100.00 % 3,400.00 %

2,000.00 1,000.00 35,000.00 34,000.001,000.00
267 ITS - WILDLIFE CAMERA SYSTEM 5

L.S. 100.00 % 2,400.00 %

2,000.00 1,000.00 25,000.00 24,000.001,000.00
268 ITS - WILDLIFE CAMERA SYSTEM 6

L.S. 100.00 % 2,400.00 %

2,000.00 1,000.00 25,000.00 24,000.001,000.00
269 ITS - WILDLIFE CAMERA SYSTEM 7

L.S. 100.00 % 3,900.00 %

2,000.00 1,000.00 40,000.00 39,000.001,000.00
270 ITS - WILDLIFE CAMERA SYSTEM 8A

L.S. 470.00 % 1,300.00 %

28,500.00 23,500.00 70,000.00 65,000.005,000.00
271 ITS - WILDLIFE CAMERA SYSTEM 8B

L.S. -66.67 % 1,066.67 %

2,000.00 -4,000.00 70,000.00 64,000.006,000.00
272 ITS - WILDLIFE CAMERA SYSTEM 9A

L.S. 375.00 % 566.67 %

28,500.00 22,500.00 40,000.00 34,000.006,000.00
273 ITS - WILDLIFE CAMERA SYSTEM 9B

L.S. -79.00 % 162.47 %

2,000.00 -7,525.00 25,000.00 15,475.009,525.00
274 ITS - WILDLIFE CAMERA SYSTEM 10A

L.S. 150.00 % 900.00 %

15,000.00 9,000.00 60,000.00 54,000.006,000.00
275 ITS - WILDLIFE CAMERA SYSTEM 10B

L.S. -79.00 % 424.93 %

2,000.00 -7,525.00 50,000.00 40,475.009,525.00
276 ITS - WILDLIFE CAMERA SYSTEM 11A

L.S. 375.00 % 733.33 %

28,500.00 22,500.00 50,000.00 44,000.006,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
277 ITS - WILDLIFE CAMERA SYSTEM 11B

L.S. -79.00 % 162.47 %

2,000.00 -7,525.00 25,000.00 15,475.009,525.00

5,300.0000
278 ELECTRICAL VAULT 4848 INSTALL

12.0000 EACH 863.64 % 7,500.0000 1,263.64 %

63,600.00 57,000.00 90,000.00 83,400.00
550.0000
6,600.00

7,000.0000
279 ELECTRICAL VAULT 5106 INSTALL

106.0000 EACH 976.92 % 7,000.0000 976.92 %

742,000.00 673,100.00 742,000.00 673,100.00
650.0000
68,900.00

175.0000
280 ULITITY TRENCH

36850.0000 L.F. 207.02 % 100.0000 75.44 %

6,448,750.00 4,348,300.00 3,685,000.00 1,584,550.00
57.0000

2,100,450.00

530.0000
281 ELECTRICAL VAULT REMOVAL

19.0000 EACH -3.64 % 5,000.0000 809.09 %

10,070.00 -380.00 95,000.00 84,550.00
550.0000
10,450.00

55.0000
282 CONDUIT PIPE 2 IN. DIAM. 

12666.0000 L.F. 266.67 % 125.0000 733.33 %

696,630.00 506,640.00 1,583,250.00 1,393,260.00
15.0000

189,990.00

9.5000
283 PORTABLE CHANGEABLE MESSAGE SIGN 

26000.0000 HR  90.00 % 2.5000 -50.00 %

247,000.00 117,000.00 65,000.00 -65,000.00
5.0000

130,000.00
284 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 83.17 % 85.42 %

7,510,000.00 3,410,000.00 7,602,260.20 3,502,260.204,100,000.00

65.0000
285 CONSTRUCTION SIGNS CLASS A 

1541.0000 S.F. 160.00 % 20.0000 -20.00 %

100,165.00 61,640.00 30,820.00 -7,705.00
25.0000

38,525.00
286 WSP REIMBURSEMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

11.0000
287 GROOVED PLASTIC CROSSHATCH MARKING

240.0000 L.F. 10.00 % 12.0000 20.00 %

2,640.00 240.00 2,880.00 480.00
10.0000
2,400.00

OTHER ITEMS
288 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
289 TYPE C PROGRESS SCHEDULE 

L.S. -50.00 % -33.33 %

75,000.00 -75,000.00 100,000.00 -50,000.00150,000.00

2,500.0000
290 SCHEDULE UPDATE 

36.0000 EACH -50.00 % 500.0000 -90.00 %

90,000.00 -90,000.00 18,000.00 -162,000.00
5,000.0000
180,000.00

1.0000
291 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

41429.0000 C.Y. -93.33 % 15.0000 0.00 %

41,429.00 -580,006.00 621,435.00 0.00
15.0000

621,435.00

1.0000
292 SHORING OR EXTRA EXCAVATION CLASS B 

258143.0000 S.F. -50.00 % 7.5000 275.00 %

258,143.00 -258,143.00 1,936,072.50 1,419,786.50
2.0000

516,286.00

62.0000
293 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

6148.0000 C.Y. 148.00 % 60.0000 140.00 %

381,176.00 227,476.00 368,880.00 215,180.00
25.0000

153,700.00

82.0000
294 GRAVEL BACKFILL FOR DRAIN 

1935.0000 C.Y. 64.00 % 80.0000 60.00 %

158,670.00 61,920.00 154,800.00 58,050.00
50.0000

96,750.00

180.0000
295 CONTROLLED DENSITY FILL 

152.0000 C.Y. -28.00 % 750.0000 200.00 %

27,360.00 -10,640.00 114,000.00 76,000.00
250.0000
38,000.00

296 STRUCTURE SURVEYING 
L.S. 63.74 % 16.96 %

1,400,000.00 545,000.00 1,000,000.00 145,000.00855,000.00
297 ROADWAY SURVEYING 

L.S. 227.27 % 172.73 %

1,800,000.00 1,250,000.00 1,500,000.00 950,000.00550,000.00

1,700.0000
298 WIRE MESH SLOPE PROTECTION ANCHOR 

62.0000 EACH 1,600.00 % 2,000.0000 1,900.00 %

105,400.00 99,200.00 124,000.00 117,800.00
100.0000
6,200.00

10.0000
299 CABLE NET SLOPE PROTECTION TYPE 1

158000.0000 S.F. 66.67 % 8.5000 41.67 %

1,580,000.00 632,000.00 1,343,000.00 395,000.00
6.0000

948,000.00

185.0000
300 CABLE FENCE 

6529.0000 L.F. -26.00 % 200.0000 -20.00 %

1,207,865.00 -424,385.00 1,305,800.00 -326,450.00
250.0000

1,632,250.00

27.0000
301 WIRE FENCE TYPE 1 

4458.0000 L.F. 80.00 % 30.0000 100.00 %

120,366.00 53,496.00 133,740.00 66,870.00
15.0000

66,870.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

15.0000
302 TEMPORARY BARRIER GLARE SCREEN 

55569.0000 L.F. 50.00 % 15.0000 50.00 %

833,535.00 277,845.00 833,535.00 277,845.00
10.0000

555,690.00

420.0000
303 GABION CRIBBING 

427.0000 C.Y. 110.00 % 200.0000 0.00 %

179,340.00 93,940.00 85,400.00 0.00
200.0000
85,400.00

27.5000
304 SNOW POLE

3200.0000 EACH -8.33 % 25.0000 -16.67 %

88,000.00 -8,000.00 80,000.00 -16,000.00
30.0000

96,000.00

1,100.0000
305 TEMPORARY DRAINAGE STRUCTURE ABANDONMENT

6.0000 EACH -26.67 % 5,000.0000 233.33 %

6,600.00 -2,400.00 30,000.00 21,000.00
1,500.0000
9,000.00

10,100.0000
306 MANHOLE 48 IN. DIAM. TYPE 1

24.0000 EACH 152.50 % 6,000.0000 50.00 %

242,400.00 146,400.00 144,000.00 48,000.00
4,000.0000
96,000.00

10,100.0000
307 MANHOLE 48 IN. DIAM. TYPE 3

2.0000 EACH 152.50 % 7,000.0000 75.00 %

20,200.00 12,200.00 14,000.00 6,000.00
4,000.0000
8,000.00

10,100.0000
308 MANHOLE 72 IN. DIAM. TYPE 1

1.0000 EACH 1.00 % 12,500.0000 25.00 %

10,100.00 100.00 12,500.00 2,500.00
10,000.0000
10,000.00

1.0000
309 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

145.5000 L.F. -99.80 % 1,000.0000 100.00 %

145.50 -72,604.50 145,500.00 72,750.00
500.0000
72,750.00

310 FORCE ACCOUNT CONTOUR GRADING
EST. 0.00 % 0.00 %

200,000.00 200,000.00200,000.00
311 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

400,000.00 400,000.00400,000.00
312 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
313 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
314 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

3,030,000.00 3,030,000.003,030,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
315 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

100,000.00 100,000.00100,000.00
316 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
317 SPCC PLAN 

L.S. 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.005,000.00

6.5000
318 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

3785.0000 S.Y. 30.00 % 5.0000 0.00 %

24,602.50 5,677.50 18,925.00 0.00
5.0000

18,925.00

4.8000
319 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

14605.0000 S.Y. 60.00 % 4.0000 33.33 %

70,104.00 26,289.00 58,420.00 14,605.00
3.0000

43,815.00

1.8500
320 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

29312.0000 S.Y. -38.33 % 4.0000 33.33 %

54,227.20 -33,708.80 117,248.00 29,312.00
3.0000

87,936.00

8.0000
321 GEOSYNTHETIC REINFORCEMENT

390.0000 S.Y. -20.00 % 10.0000 0.00 %

3,120.00 -780.00 3,900.00 0.00
10.0000
3,900.00

36.0000
322 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

297480.0000 C.Y. 20.00 % 20.0000 -33.33 %

10,709,280.00 1,784,880.00 5,949,600.00 2,974,800.00
30.0000

8,924,400.00

60.0000
323 PERMEABLE BALLAST FOR STRUCTURAL EARTH WALL INCL. HAUL

5190.0000 C.Y. 0.00 % 25.0000 -58.33 %

311,400.00 0.00 129,750.00 -181,650.00
60.0000

311,400.00

1,150.0000
324 STRAIN GAUGE

374.0000 EACH 411.11 % 1,000.0000 344.44 %

430,100.00 345,950.00 374,000.00 289,850.00
225.0000
84,150.00

925.0000
325 THERMOCOUPLE

76.0000 EACH 362.50 % 900.0000 350.00 %

70,300.00 55,100.00 68,400.00 53,200.00
200.0000
15,200.00

2,575.0000
326 IN-PLACE INCLINOMETER

103.0000 EACH -75.48 % 2,500.0000 -76.19 %

265,225.00 -816,275.00 257,500.00 -824,000.00
10,500.0000
1,081,500.00

8,000.0000
327 LOAD CELL

6.0000 EACH 220.00 % 8,000.0000 220.00 %

48,000.00 33,000.00 48,000.00 33,000.00
2,500.0000
15,000.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

58,000.0000
328 DATA  ACQUISITION SYSTEM

4.0000 EACH 286.67 % 70,000.0000 366.67 %

232,000.00 172,000.00 280,000.00 220,000.00
15,000.0000
60,000.00

985.0000
329 WALL SURVEY POINT

90.0000 EACH 392.50 % 450.0000 125.00 %

88,650.00 70,650.00 40,500.00 22,500.00
200.0000
18,000.00

330 WALL MONITORING AND SURVEYING 
L.S. 134.00 % -40.00 %

585,000.00 335,000.00 150,000.00 -100,000.00250,000.00

245.0000
331 ROCK DOWEL TYPE 1

960.0000 L.F. 53.13 % 225.0000 40.63 %

235,200.00 81,600.00 216,000.00 62,400.00
160.0000

153,600.00
332 FORCE ACCOUNT ROCK BOLT & ROCK DOWEL GROUT EXCEEDANCE 

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00
333 JUST IN TIME TRAINING 

L.S. -15.00 % 150.00 %

8,500.00 -1,500.00 25,000.00 15,000.0010,000.00

3.3000
334 WIRE MESH SLOPE PROTECTION 

130000.0000 S.F. -34.00 % 3.5000 -30.00 %

429,000.00 -221,000.00 455,000.00 -195,000.00
5.0000

650,000.00

2,300.0000
335 MODIFIED SINGLE GATE

19.0000 EACH 53.33 % 4,000.0000 166.67 %

43,700.00 15,200.00 76,000.00 47,500.00
1,500.0000
28,500.00

5,800.0000
336 MODIFIED DOUBLE GATE - 14 FT.

3.0000 EACH 28.89 % 6,000.0000 33.33 %

17,400.00 3,900.00 18,000.00 4,500.00
4,500.0000
13,500.00

7,200.0000
337 MODIFIED DOUBLE GATE - 22 FT.

3.0000 EACH 20.00 % 7,250.0000 20.83 %

21,600.00 3,600.00 21,750.00 3,750.00
6,000.0000
18,000.00

2,300.0000
338 WILDLIFE ONE-WAY GATE

16.0000 EACH 2,200.00 % 2,500.0000 2,400.00 %

36,800.00 35,200.00 40,000.00 38,400.00
100.0000
1,600.00

125.0000
339 WILDLIFE EXCLUSION FENCE - WOOD POST

38068.0000 L.F. 25.00 % 170.0000 70.00 %

4,758,500.00 951,700.00 6,471,560.00 2,664,760.00
100.0000

3,806,800.00

130.0000
340 WILDLIFE EXCLUSION FENCE - PIPE POST

4651.0000 L.F. 116.67 % 180.0000 200.00 %

604,630.00 325,570.00 837,180.00 558,120.00
60.0000

279,060.00
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WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
341 WILDLIFE CROSSING SIGNS

L.S. 10.00 % 0.00 %

55,000.00 5,000.00 50,000.00 0.0050,000.00
342 FOREST SERVICE SIGN BASES

L.S. 90.00 % -10.00 %

95,000.00 45,000.00 45,000.00 -5,000.0050,000.00

28.0000
343 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

36590.0000 S.Y. 180.00 % 7.0000 -30.00 %

1,024,520.00 658,620.00 256,130.00 -109,770.00
10.0000

365,900.00

105.0000
344 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM. 

212.0000 L.F. -16.00 % 130.0000 4.00 %

22,260.00 -4,240.00 27,560.00 1,060.00
125.0000
26,500.00

6,200.0000
345 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 24.00 % 7,000.0000 40.00 %

6,200.00 1,200.00 7,000.00 2,000.00
5,000.0000
5,000.00

$312,813,690.00$322,824,761.50 35.06 % 30.87 % %$239,029,529.00BASE TOTAL

ALTERNATE A1

0.0000
346 GEOSYNTHETIC RETAINING WALL 

200564.0000 S.F. -100.00 % 0.0000 -100.00 %

0.00 5,014,100.00 0.00 5,014,100.00
25.0000

5,014,100.00

0.0000
347 SHOTCRETE FACING 

188733.0000 S.F. -100.00 % 0.0000 -100.00 %

0.00 7,549,320.00 0.00 7,549,320.00
40.0000

7,549,320.00

NO BID THIS ALTERNATE NO BID THIS ALTERNATE$12,563,420.00ALTERNATE A1 TOTAL

ALTERNATE A2

42.7500
348 STRUCTURAL EARTH WALL 

200564.0000 S.F. -14.50 % 60.0000 20.00 %

8,574,111.00 1,454,089.00 12,033,840.00 2,005,640.00
50.0000

10,028,200.00

90.0000
349 CONCRETE FASCIA PANEL 

103.0000 S.F. -82.00 % 100.0000 -80.00 %

9,270.00 -42,230.00 10,300.00 -41,200.00
500.0000
51,500.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y007 REVISION NO : BIDS OPENED ON : May 18 2022 
CONTRACT NO :009786 REGION NO : 5 AWARDED ON : Jun 22 2022 
VERSION NO :5 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/06/2022
12:55

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500
GUY F. ATKINSON CONSTRUCTION, 

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- -------

GRAHAM CONTRACTING, LTD.
13555 SE 36TH ST SUITE 120

BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ALTERNATE A2

10.0000
350 GEOMEMBRANE

23695.0000 S.Y. 0.00 % 6.0000 -40.00 %

236,950.00 0.00 142,170.00 -94,780.00
10.0000

236,950.00

$12,186,310.00$8,820,331.00 -14.50 % 18.12 %$10,316,650.00ALTERNATE A2 TOTAL

NO BID THIS ALTERNATE$322,824,761.50 $312,813,690.00BASE TOTAL 35.06% 30.87%$239,029,529.00

NO BID THIS ALTERNATE NO BID THIS ALTERNATENO BID THIS ALTERNATEBASE + A1 CONTRACT TOTAL (A) $251,592,949.00

NO BID THIS ALTERNATE$331,645,092.50 $325,000,000.00BASE + A2 CONTRACT TOTAL (A) 33.01% 30.34%$249,346,179.00

3RD BIDDER REJECTED
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DOT_RGGB01 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

PS&E JOB NO: 19Y007 * * *   ALTERNATE COMBINATION BIDS   * * * BIDS OPENED ON:
009786 * * *   RANKED BY DOLLAR AMOUNT   * * * May 18 2022 

I-90
CABIN CREEK I/C TO W EASTON I/C
PHASE 3 - ADD LANES/WILDLIFE BRIDGES
 19Y007

REGION: 5 

HWY: SR 090

CONTRACT NO:

TITLE:

8404 S 196TH ST
KENT WA  98031-1884
PO BOX 68697
SEATTLE, WA  981680697

SCARSELLA BROS., INC.$285,464,518.80 BASE + A21

1995 AGUA MANSA RD
RIVERSIDE, CA  925092405

SKANSKA USA CIVIL WEST CALIFORNIA

DISTRICT INC.
$311,900,000.00 BASE + A22

13555 SE 36TH ST SUITE 120
BELLEVUE, WA  980061442

GRAHAM CONTRACTING, LTD.$325,000,000.00 BASE + A23

16400 SOUTHCENTER PARKWAY
SUITE 501
TUKWILA, WA  981883323

WALSH CONSTRUCTION COMPANY II, LLC

~~~CASH ONLY~~~
$330,311,680.83 BASE + A24

707 SOUTH GRADY WAY SUITE 500
RENTON, WA  980573224

GUY F. ATKINSON CONSTRUCTION, LLC.$331,645,092.50 BASE + A25




