
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WALSH CONSTRUCTION COMPANY II, MARSHBANK CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 3304 OLD HARTFORD RD
SUITE 501 98258-8699
TUKWILA   WA  981883323 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -36.35 % -7.88 % 20.55 %

987,357.05 -563,913.95 1,429,000.00 -122,271.00 1,870,000.00 318,729.001,551,271.00

30,600.0000
2 CLEARING AND GRUBBING 

5.0000 ACRE 22.40 % 8,912.4100 -64.35 % 51,000.0000 104.00 %

153,000.00 28,000.00 44,562.05 -80,437.95 255,000.00 130,000.00
25,000.0000
125,000.00

765.0000
3 REMOVING DRAINAGE STRUCTURE 

33.0000 EACH -68.13 % 1,039.8000 -56.68 % 700.0000 -70.83 %

25,245.00 -53,955.00 34,313.40 -44,886.60 23,100.00 -56,100.00
2,400.0000
79,200.00

13.5000
4 REMOVING CEMENT CONC. SIDEWALK 

136.0000 S.Y. -80.71 % 23.2500 -66.79 % 24.0000 -65.71 %

1,836.00 -7,684.00 3,162.00 -6,358.00 3,264.00 -6,256.00
70.0000
9,520.00

9.0000
5 REMOVING CEMENT CONC. CURB AND GUTTER 

295.0000 L.F. -64.00 % 13.3400 -46.64 % 15.0000 -40.00 %

2,655.00 -4,720.00 3,935.30 -3,439.70 4,425.00 -2,950.00
25.0000
7,375.00

6.0000
6 REMOVING GUARDRAIL 

662.0000 L.F. 0.00 % 4.8900 -18.50 % 7.0000 16.67 %

3,972.00 0.00 3,237.18 -734.82 4,634.00 662.00
6.0000

3,972.00

250.0000
7 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH -16.67 % 216.0700 -27.98 % 52.0000 -82.67 %

500.00 -100.00 432.14 -167.86 104.00 -496.00
300.0000
600.00

35.0000
8 REMOVING GUIDE POST 

84.0000 EACH 16.67 % 29.4700 -1.77 % 173.0000 476.67 %

2,940.00 420.00 2,475.48 -44.52 14,532.00 12,012.00
30.0000
2,520.00

1.7500
9 REMOVING PAINT LINE 

22487.0000 L.F. -12.50 % 1.5000 -25.00 % 2.0000 0.00 %

39,352.25 -5,621.75 33,730.50 -11,243.50 44,974.00 0.00
2.0000

44,974.00

1.7500
10 REMOVING PLASTIC LINE 

13440.0000 L.F. 75.00 % 1.5000 50.00 % 2.0000 100.00 %

23,520.00 10,080.00 20,160.00 6,720.00 26,880.00 13,440.00
1.0000

13,440.00

150.0000
11 REMOVING PAINTED TRAFFIC MARKING 

58.0000 EACH 130.77 % 125.0000 92.31 % 144.0000 121.54 %

8,700.00 4,930.00 7,250.00 3,480.00 8,352.00 4,582.00
65.0000
3,770.00
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PREPARATION

150.0000
12 REMOVING PLASTIC TRAFFIC MARKING 

41.0000 EACH 11.11 % 125.0000 -7.41 % 144.0000 6.67 %

6,150.00 615.00 5,125.00 -410.00 5,904.00 369.00
135.0000
5,535.00

7.0000
13 REMOVING PLASTIC CROSSWALK LINE 

729.0000 S.F. -36.36 % 6.0000 -45.45 % 7.0000 -36.36 %

5,103.00 -2,916.00 4,374.00 -3,645.00 5,103.00 -2,916.00
11.0000
8,019.00

129.0000
14 REMOVING RAISED PAVEMENT MARKER 

30.0000 HUND -62.06 % 110.0000 -67.65 % 125.0000 -63.24 %

3,870.00 -6,330.00 3,300.00 -6,900.00 3,750.00 -6,450.00
340.0000
10,200.00

15 HAZARDOUS MATERIAL HANDLING AND DISPOSAL 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
16 FORCE ACCOUNT SELECTIVE PRUNING

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

28.0000
17 REMOVING STORM SEWER PIPE

3270.0000 L.F. 12.00 % 10.9100 -56.36 % 25.0000 0.00 %

91,560.00 9,810.00 35,675.70 -46,074.30 81,750.00 0.00
25.0000

81,750.00

GRADING

38.7500
18 ROADWAY EXCAVATION INCL. HAUL 

14289.0000 C.Y. -13.89 % 51.9600 15.47 % 55.0000 22.22 %

553,698.75 -89,306.25 742,456.44 99,451.44 785,895.00 142,890.00
45.0000

643,005.00

44.5000
19 ROADWAY EXCAVATION INCL. HAUL - AREA SWALE

140.0000 C.Y. -25.83 % 48.6400 -18.93 % 55.0000 -8.33 %

6,230.00 -2,170.00 6,809.60 -1,590.40 7,700.00 -700.00
60.0000
8,400.00

58.0000
20 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 

100.0000 C.Y. -42.00 % 58.7300 -41.27 % 45.0000 -55.00 %

5,800.00 -4,200.00 5,873.00 -4,127.00 4,500.00 -5,500.00
100.0000
10,000.00

22.5000
21 SELECT BORROW INCL. HAUL 

6279.0000 C.Y. 12.50 % 22.6400 13.20 % 32.0000 60.00 %

141,277.50 15,697.50 142,156.56 16,576.56 200,928.00 75,348.00
20.0000

125,580.00
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GRADING

8.0000
22 EMBANKMENT COMPACTION 

6279.0000 C.Y. 33.33 % 13.2200 120.33 % 15.0000 150.00 %

50,232.00 12,558.00 83,008.38 45,334.38 94,185.00 56,511.00
6.0000

37,674.00

DRAINAGE

3,050.0000
23 GRATE INLET TYPE 2 

22.0000 EACH 8.93 % 4,923.4800 75.84 % 3,100.0000 10.71 %

67,100.00 5,500.00 108,316.56 46,716.56 68,200.00 6,600.00
2,800.0000
61,600.00

57.0000
24 QUARRY SPALLS 

78.0000 TON -32.94 % 64.9200 -23.62 % 50.0000 -41.18 %

4,446.00 -2,184.00 5,063.76 -1,566.24 3,900.00 -2,730.00
85.0000
6,630.00

29.0000
25 UNDERDRAIN PIPE 6 IN. DIAM. 

40.0000 L.F. 16.00 % 27.9400 11.76 % 65.0000 160.00 %

1,160.00 160.00 1,117.60 117.60 2,600.00 1,600.00
25.0000
1,000.00

55.0000
26 DRAIN PIPE 6 IN. DIAM. 

55.0000 L.F. -8.33 % 42.6000 -29.00 % 100.0000 66.67 %

3,025.00 -275.00 2,343.00 -957.00 5,500.00 2,200.00
60.0000
3,300.00

67.0000
27 DRAIN PIPE 8 IN. DIAM. 

30.0000 L.F. 11.67 % 127.4800 112.47 % 270.0000 350.00 %

2,010.00 210.00 3,824.40 2,024.40 8,100.00 6,300.00
60.0000
1,800.00

STORM SEWER

7,500.0000
28 CATCH BASIN TYPE 2 48 INCH DIAM. W/ CAGE

2.0000 EACH 25.00 % 6,328.0600 5.47 % 8,000.0000 33.33 %

15,000.00 3,000.00 12,656.12 656.12 16,000.00 4,000.00
6,000.0000
12,000.00

7,700.0000
29 CATCH BASIN TYPE 2 54 INCH DIAM. W/ FR

1.0000 EACH -1.28 % 7,280.5800 -6.66 % 8,500.0000 8.97 %

7,700.00 -100.00 7,280.58 -519.42 8,500.00 700.00
7,800.0000
7,800.00

12,500.0000
30 CATCH BASIN TYPE 2 54 INCH DIAM. W/ FR & CAGE

1.0000 EACH 13.64 % 15,000.0000 36.36 % 14,500.0000 31.82 %

12,500.00 1,500.00 15,000.00 4,000.00 14,500.00 3,500.00
11,000.0000
11,000.00
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STORM SEWER

17,000.0000
31 CATCH BASIN TYPE 2 96 INCH DIAM. W/ FLOW SPLITTER

1.0000 EACH -2.86 % 20,000.0000 14.29 % 20,000.0000 14.29 %

17,000.00 -500.00 20,000.00 2,500.00 20,000.00 2,500.00
17,500.0000
17,500.00

1,900.0000
32 CATCH BASIN TYPE 1 

40.0000 EACH -24.00 % 5,000.0000 100.00 % 2,000.0000 -20.00 %

76,000.00 -24,000.00 200,000.00 100,000.00 80,000.00 -20,000.00
2,500.0000
100,000.00

3,925.0000
33 CATCH BASIN TYPE 2 48 IN. DIAM. 

34.0000 EACH -28.64 % 4,500.0000 -18.18 % 4,500.0000 -18.18 %

133,450.00 -53,550.00 153,000.00 -34,000.00 153,000.00 -34,000.00
5,500.0000
187,000.00

4,600.0000
34 CATCH BASIN TYPE 2 54 IN. DIAM. 

12.0000 EACH -26.98 % 20,000.0000 217.46 % 6,000.0000 -4.76 %

55,200.00 -20,400.00 240,000.00 164,400.00 72,000.00 -3,600.00
6,300.0000
75,600.00

5,700.0000
35 CATCH BASIN TYPE 2 60 IN. DIAM. 

4.0000 EACH -12.31 % 25,000.0000 284.62 % 8,500.0000 30.77 %

22,800.00 -3,200.00 100,000.00 74,000.00 34,000.00 8,000.00
6,500.0000
26,000.00

7,800.0000
36 CATCH BASIN TYPE 2 72 IN. DIAM. 

4.0000 EACH -2.50 % 25,000.0000 212.50 % 10,000.0000 25.00 %

31,200.00 -800.00 100,000.00 68,000.00 40,000.00 8,000.00
8,000.0000
32,000.00

4.0000
37 TESTING STORM SEWER PIPE 

7531.0000 L.F. -20.00 % 5.5000 10.00 % 7.0000 40.00 %

30,124.00 -7,531.00 41,420.50 3,765.50 52,717.00 15,062.00
5.0000

37,655.00

84.0000
38 CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

710.0000 L.F. -44.00 % 101.8900 -32.07 % 100.0000 -33.33 %

59,640.00 -46,860.00 72,341.90 -34,158.10 71,000.00 -35,500.00
150.0000

106,500.00

355.0000
39 CL. III REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

4.0000 L.F. 115.15 % 134.7900 -18.31 % 600.0000 263.64 %

1,420.00 760.00 539.16 -120.84 2,400.00 1,740.00
165.0000
660.00

195.0000
40 CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM. 

526.0000 L.F. 5.41 % 193.6700 4.69 % 190.0000 2.70 %

102,570.00 5,260.00 101,870.42 4,560.42 99,940.00 2,630.00
185.0000
97,310.00

83.0000
41 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

603.0000 L.F. -17.00 % 105.3900 5.39 % 100.0000 0.00 %

50,049.00 -10,251.00 63,550.17 3,250.17 60,300.00 0.00
100.0000
60,300.00
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STORM SEWER

118.0000
42 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

274.0000 L.F. -1.67 % 156.0500 30.04 % 120.0000 0.00 %

32,332.00 -548.00 42,757.70 9,877.70 32,880.00 0.00
120.0000
32,880.00

205.0000
43 CL. IV REINF. CONC. STORM SEWER PIPE 30 IN. DIAM. 

165.0000 L.F. 46.43 % 314.9000 124.93 % 225.0000 60.71 %

33,825.00 10,725.00 51,958.50 28,858.50 37,125.00 14,025.00
140.0000
23,100.00

285.0000
44 CL. IV REINF. CONC. STORM SEWER PIPE 42 IN. DIAM. 

135.0000 L.F. 78.13 % 317.8500 98.66 % 310.0000 93.75 %

38,475.00 16,875.00 42,909.75 21,309.75 41,850.00 20,250.00
160.0000
21,600.00

77.0000
45 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

119.0000 L.F. -30.00 % 109.8500 -0.14 % 100.0000 -9.09 %

9,163.00 -3,927.00 13,072.15 -17.85 11,900.00 -1,190.00
110.0000
13,090.00

59.0000
46 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3255.0000 L.F. -30.59 % 121.2800 42.68 % 100.0000 17.65 %

192,045.00 -84,630.00 394,766.40 118,091.40 325,500.00 48,825.00
85.0000

276,675.00

90.0000
47 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

752.0000 L.F. -33.33 % 159.7400 18.33 % 126.0000 -6.67 %

67,680.00 -33,840.00 120,124.48 18,604.48 94,752.00 -6,768.00
135.0000

101,520.00

120.0000
48 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

780.0000 L.F. -14.29 % 164.2100 17.29 % 140.0000 0.00 %

93,600.00 -15,600.00 128,083.80 18,883.80 109,200.00 0.00
140.0000

109,200.00

180.0000
49 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 

75.0000 L.F. -10.00 % 240.6500 20.33 % 235.0000 17.50 %

13,500.00 -1,500.00 18,048.75 3,048.75 17,625.00 2,625.00
200.0000
15,000.00

320.0000
50 SCHEDULE A STORM SEWER PIPE 42 IN. DIAM. 

133.0000 L.F. 6.67 % 348.0500 16.02 % 380.0000 26.67 %

42,560.00 2,660.00 46,290.65 6,390.65 50,540.00 10,640.00
300.0000
39,900.00

STRUCTURE

35.0000
51 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1878.0000 C.Y. -12.50 % 40.0000 0.00 % 70.0000 75.00 %

65,730.00 -9,390.00 75,120.00 0.00 131,460.00 56,340.00
40.0000

75,120.00
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STRUCTURE
52 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 60.26 % -83.97 % 28.21 %

100,000.00 37,600.00 10,000.00 -52,400.00 80,000.00 17,600.0062,400.00

45.0000
53 GRAVEL BACKFILL FOR WALL 

297.5000 C.Y. 164.71 % 35.3300 107.82 % 54.0000 217.65 %

13,387.50 8,330.00 10,510.68 5,453.18 16,065.00 11,007.50
17.0000
5,057.50

3.0000
54 EPOXY-COATED ST. REINF. BAR FOR RETAINING WALL 

350.0000 LB. 0.00 % 2.2400 -25.33 % 3.0000 0.00 %

1,050.00 0.00 784.00 -266.00 1,050.00 0.00
3.0000

1,050.00

2.2500
55 ST. REINF. BAR FOR RETAINING WALL 

51000.0000 LB. -10.00 % 1.8400 -26.40 % 3.0000 20.00 %

114,750.00 -12,750.00 93,840.00 -33,660.00 153,000.00 25,500.00
2.5000

127,500.00

2.2500
56 ST. REINF. BAR FOR SIDEWALK

445.0000 LB. 40.63 % 1.7900 11.88 % 3.0000 87.50 %

1,001.25 289.25 796.55 84.55 1,335.00 623.00
1.6000
712.00

1.7000
57 ST. REINF. BAR FOR FOOTING

72930.0000 LB. -15.00 % 1.3700 -31.50 % 2.0000 0.00 %

123,981.00 -21,879.00 99,914.10 -45,945.90 145,860.00 0.00
2.0000

145,860.00

1,800.0000
58 CONC. CLASS 4000 FOR SIDEWALK

3.0000 C.Y. 260.00 % 676.5300 35.31 % 350.0000 -30.00 %

5,400.00 3,900.00 2,029.59 529.59 1,050.00 -450.00
500.0000
1,500.00

3,000.0000
59 CONC. CLASS 4000 FOR SIGN FOUNDATION

7.0000 C.Y. 114.29 % 2,201.7100 57.27 % 2,200.0000 57.14 %

21,000.00 11,200.00 15,411.97 5,611.97 15,400.00 5,600.00
1,400.0000
9,800.00

460.0000
60 CONC. CLASS 4000 FOR FOOTING

233.0000 C.Y. -54.00 % 750.0000 -25.00 % 380.0000 -62.00 %

107,180.00 -125,820.00 174,750.00 -58,250.00 88,540.00 -144,460.00
1,000.0000
233,000.00

1,100.0000
61 CONC. CLASS 4000 FOR RETAINING WALL 

370.0000 C.Y. -30.16 % 1,000.0000 -36.51 % 1,100.0000 -30.16 %

407,000.00 -175,750.00 370,000.00 -212,750.00 407,000.00 -175,750.00
1,575.0000
582,750.00

175.0000
62 BRIDGE RAILING TYPE PEDESTRIAN

52.0000 L.F. -2.78 % 216.9900 20.55 % 300.0000 66.67 %

9,100.00 -260.00 11,283.48 1,923.48 15,600.00 6,240.00
180.0000
9,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WALSH CONSTRUCTION COMPANY II, MARSHBANK CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 3304 OLD HARTFORD RD
SUITE 501 98258-8699
TUKWILA   WA  981883323 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

295.0000
63 BRIDGE RAILING TYPE CHAIN LINK FENCE 

49.0000 L.F. 118.52 % 257.1400 90.47 % 300.0000 122.22 %

14,455.00 7,840.00 12,599.86 5,984.86 14,700.00 8,085.00
135.0000
6,615.00

660.0000
64 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

359.4000 L.F. -22.35 % 550.0000 -35.29 % 650.0000 -23.53 %

237,204.00 -68,286.00 197,670.00 -107,820.00 233,610.00 -71,880.00
850.0000

305,490.00

140.0000
65 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

1878.6000 S.F. 3.70 % 150.0000 11.11 % 240.0000 77.78 %

263,004.00 9,393.00 281,790.00 28,179.00 450,864.00 197,253.00
135.0000

253,611.00

SURFACING

77.5000
66 BALLAST 

476.0000 C.Y. 121.43 % 58.3300 66.66 % 50.0000 42.86 %

36,890.00 20,230.00 27,765.08 11,105.08 23,800.00 7,140.00
35.0000

16,660.00

37.5000
67 CRUSHED SURFACING BASE COURSE 

8325.0000 TON -6.25 % 40.0000 0.00 % 60.0000 50.00 %

312,187.50 -20,812.50 333,000.00 0.00 499,500.00 166,500.00
40.0000

333,000.00

CEMENT CONCRETE PAVEMENT

47.5000
68 CORROSION RESISTANT DOWEL BAR 

519.0000 EACH 90.00 % 60.2000 140.80 % 75.0000 200.00 %

24,652.50 11,677.50 31,243.80 18,268.80 38,925.00 25,950.00
25.0000

12,975.00

95.0000
69 TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT

3598.2000 S.Y. -56.82 % 114.9600 -47.75 % 150.0000 -31.82 %

341,829.00 -449,775.00 413,649.07 -377,954.93 539,730.00 -251,874.00
220.0000

791,604.00

HOT MIX ASPHALT
70 CRACK SEALING - FA 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
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BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WALSH CONSTRUCTION COMPANY II, MARSHBANK CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 3304 OLD HARTFORD RD
SUITE 501 98258-8699
TUKWILA   WA  981883323 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

7.5000
71 PLANING BITUMINOUS PAVEMENT 

5870.0000 S.Y. 87.50 % 4.6900 17.25 % 7.0000 75.00 %

44,025.00 20,545.00 27,530.30 4,050.30 41,090.00 17,610.00
4.0000

23,480.00

150.0000
72 HMA CL. 1/2 IN. PG 58H-22

12055.0000 TON 0.00 % 128.5500 -14.30 % 165.0000 10.00 %

1,808,250.00 0.00 1,549,670.25 -258,579.75 1,989,075.00 180,825.00
150.0000

1,808,250.00
73 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

58,050.00 58,050.00 58,050.0058,050.00
74 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

58,050.00 58,050.00 58,050.0058,050.00
75 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

25,081.00 25,081.00 25,081.0025,081.00
76 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING
77 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -84.54 % -84.14 % -12.80 %

97,500.00 -533,200.00 100,000.00 -530,700.00 550,000.00 -80,700.00630,700.00

93,000.0000
78 TOPSOIL TYPE A 

1.8600 ACRE -38.00 % 83,247.0800 -44.50 % 93,000.0000 -38.00 %

172,980.00 -106,020.00 154,839.57 -124,160.43 172,980.00 -106,020.00
150,000.0000
279,000.00

23.0000
79 PSIPE WESTERN RED CEDAR, EXELSA 18 INCH HT, #2 CONT.

146.0000 EACH -34.29 % 20.6400 -41.03 % 23.0000 -34.29 %

3,358.00 -1,752.00 3,013.44 -2,096.56 3,358.00 -1,752.00
35.0000
5,110.00

24.0000
80 PSIPE PERSIAN IRONWOOD, 18'' HT, #2 CONT. 

105.0000 EACH -40.00 % 21.6700 -45.83 % 24.0000 -40.00 %

2,520.00 -1,680.00 2,275.35 -1,924.65 2,520.00 -1,680.00
40.0000
4,200.00
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WALSH CONSTRUCTION COMPANY II, MARSHBANK CONSTRUCTION, INC.
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

32.0000
81 PSIPE SERVICEBERRY TREE, 18 INCH HT, #2 CONT.

43.0000 EACH -8.57 % 28.8900 -17.46 % 32.0000 -8.57 %

1,376.00 -129.00 1,242.27 -262.73 1,376.00 -129.00
35.0000
1,505.00

28.5000
82 PSIPE SITKA SPRUCE, 18 INCH HT, #2 CONT.

14.0000 EACH -18.57 % 25.8000 -26.29 % 28.0000 -20.00 %

399.00 -91.00 361.20 -128.80 392.00 -98.00
35.0000
490.00

34.5000
83 PSIPE STRAWBERRY TREE, 18 INCH HT, #2 CONT.

61.0000 EACH -1.43 % 30.9600 -11.54 % 34.0000 -2.86 %

2,104.50 -30.50 1,888.56 -246.44 2,074.00 -61.00
35.0000
2,135.00

23.0000
84 PSIPE VINE MAPLE, 18 INCH HT, #2 CONT.

274.0000 EACH -34.29 % 20.6400 -41.03 % 23.0000 -34.29 %

6,302.00 -3,288.00 5,655.36 -3,934.64 6,302.00 -3,288.00
35.0000
9,590.00

16.0000
85 PSIPE BALLERINA INDIAN HAWTHORN, 12 INCH HT, #1 CONT.

1877.0000 EACH 0.00 % 14.4500 -9.69 % 16.0000 0.00 %

30,032.00 0.00 27,122.65 -2,909.35 30,032.00 0.00
16.0000

30,032.00

16.0000
86 PSIPE KELSEY DOGWOOD, 12 INCH HT, #1 CONT.

1972.0000 EACH 0.00 % 14.4500 -9.69 % 16.0000 0.00 %

31,552.00 0.00 28,495.40 -3,056.60 31,552.00 0.00
16.0000

31,552.00

17.0000
87 PSIPE GOLDEN BARBERRY, 12 INCH HT, #1 CONT.

1239.0000 EACH 6.25 % 15.4800 -3.25 % 17.0000 6.25 %

21,063.00 1,239.00 19,179.72 -644.28 21,063.00 1,239.00
16.0000

19,824.00

16.0000
88 PSIPE NOOTKA ROSE, 12 INCH HT, #1 CONT

756.0000 EACH 0.00 % 14.4500 -9.69 % 16.0000 0.00 %

12,096.00 0.00 10,924.20 -1,171.80 12,096.00 0.00
16.0000

12,096.00

18.0000
89 PSIPE MT VERNON LAUREL, 12 INCH HT, #1 CONT.

2790.0000 EACH 12.50 % 16.5100 3.19 % 18.0000 12.50 %

50,220.00 5,580.00 46,062.90 1,422.90 50,220.00 5,580.00
16.0000

44,640.00

16.0000
90 PSIPE RED-FLOWERING CURRENT, 12 INCH HT, #1 CONT.

532.0000 EACH -20.00 % 14.4500 -27.75 % 16.0000 -20.00 %

8,512.00 -2,128.00 7,687.40 -2,952.60 8,512.00 -2,128.00
20.0000

10,640.00

16.0000
91 PSIPE RED-OSIER DOGWOOD, 12 INCH HT, #1 CONT.

190.0000 EACH -20.00 % 14.4500 -27.75 % 16.0000 -20.00 %

3,040.00 -760.00 2,745.50 -1,054.50 3,040.00 -760.00
20.0000
3,800.00
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INTERWEST CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :
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WALSH CONSTRUCTION COMPANY II, MARSHBANK CONSTRUCTION, INC.
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

15.0000
92 PSIPE SITKA WILLOW, 12 INCH HT, #1 CONT.

33.0000 EACH -25.00 % 13.4200 -32.90 % 15.0000 -25.00 %

495.00 -165.00 442.86 -217.14 495.00 -165.00
20.0000
660.00

16.0000
93 PSIPE SNOWBERRY, 12 INCH HT, #1 CONT.

850.0000 EACH -20.00 % 14.4500 -27.75 % 16.0000 -20.00 %

13,600.00 -3,400.00 12,282.50 -4,717.50 13,600.00 -3,400.00
20.0000

17,000.00

17.0000
94 PSIPE TALL OREGON GRAPE, 12 INCH HT, #1 CONT.

1036.0000 EACH -15.00 % 15.4800 -22.60 % 17.0000 -15.00 %

17,612.00 -3,108.00 16,037.28 -4,682.72 17,612.00 -3,108.00
20.0000

20,720.00

16.0000
95 PSIPE THIMBLEBERRY, 12 INCH HT, #1 CONT.

122.0000 EACH -20.00 % 14.4500 -27.75 % 16.0000 -20.00 %

1,952.00 -488.00 1,762.90 -677.10 1,952.00 -488.00
20.0000
2,440.00

32,500.0000
96 MEDIUM COMPOST 

0.1000 ACRE -18.75 % 28,893.8000 -27.77 % 34,000.0000 -15.00 %

3,250.00 -750.00 2,889.38 -1,110.62 3,400.00 -600.00
40,000.0000

4,000.00
97 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

35,000.0000
98 SOIL AMENDMENT 

1.9000 ACRE 0.00 % 31,202.0100 -10.85 % 35,000.0000 0.00 %

66,500.00 0.00 59,283.82 -7,216.18 66,500.00 0.00
35,000.0000
66,500.00

30,000.0000
99 BARK OR WOOD CHIP MULCH 

3.6000 ACRE 0.00 % 27,053.5100 -9.82 % 30,500.0000 1.67 %

108,000.00 0.00 97,392.64 -10,607.36 109,800.00 1,800.00
30,000.0000
108,000.00

5.0000
100 HIGH VISIBILITY FENCE 

7600.0000 L.F. -44.44 % 3.0000 -66.67 % 6.0000 -33.33 %

38,000.00 -30,400.00 22,800.00 -45,600.00 45,600.00 -22,800.00
9.0000

68,400.00

25,000.0000
101 SOIL DECOMPACTION

1.8000 ACRE 150.00 % 4,051.3700 -59.49 % 28,800.0000 188.00 %

45,000.00 27,000.00 7,292.47 -10,707.53 51,840.00 33,840.00
10,000.0000
18,000.00

38,500.0000
102 COMPOST SEEDING

0.1000 ACRE 285.00 % 34,737.3000 247.37 % 43,000.0000 330.00 %

3,850.00 2,850.00 3,473.73 2,473.73 4,300.00 3,300.00
10,000.0000

1,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

34,500.0000
103 EROSION CONTROL COMPOST SEEDING

1.3000 ACRE 245.00 % 30,799.9400 208.00 % 35,000.0000 250.00 %

44,850.00 31,850.00 40,039.92 27,039.92 45,500.00 32,500.00
10,000.0000
13,000.00

104 TEMPORARY IRRIGATION SYSTEM
L.S. 23.24 % 33.23 % 46.56 %

92,500.00 17,444.00 100,000.00 24,944.00 110,000.00 34,944.0075,056.00

70.0000
105 ROUNDABOUT COBBLES 8 IN.

107.0000 TON -6.67 % 90.7200 20.96 % 80.0000 6.67 %

7,490.00 -535.00 9,707.04 1,682.04 8,560.00 535.00
75.0000
8,025.00

TRAFFIC

270.0000
106 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

12.0000 EACH -10.00 % 1,597.2400 432.41 % 2,100.0000 600.00 %

3,240.00 -360.00 19,166.88 15,566.88 25,200.00 21,600.00
300.0000
3,600.00

36.5000
107 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

5060.0000 L.F. 58.70 % 50.0900 117.78 % 70.0000 204.35 %

184,690.00 68,310.00 253,455.40 137,075.40 354,200.00 237,820.00
23.0000

116,380.00

50.0000
108 SCUPPERED ROUNDABOUT CEMENT CONC. CURB AND GUTTER

569.0000 L.F. 73.91 % 52.7100 83.34 % 90.0000 213.04 %

28,450.00 12,091.25 29,991.99 13,633.24 51,210.00 34,851.25
28.7500

16,358.75

38.0000
109 CEMENT CONC. TRAFFIC CURB AND GUTTER 

3313.0000 L.F. -5.00 % 33.1700 -17.08 % 57.0000 42.50 %

125,894.00 -6,626.00 109,892.21 -22,627.79 188,841.00 56,321.00
40.0000

132,520.00

35.0000
110 CEMENT CONC. TRAFFIC CURB 

575.0000 L.F. -12.50 % 39.2500 -1.88 % 58.0000 45.00 %

20,125.00 -2,875.00 22,568.75 -431.25 33,350.00 10,350.00
40.0000

23,000.00

36.0000
111 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

733.0000 L.F. -10.00 % 37.8100 -5.48 % 58.0000 45.00 %

26,388.00 -2,932.00 27,714.73 -1,605.27 42,514.00 13,194.00
40.0000

29,320.00

95.0000
112 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

849.0000 L.F. 137.50 % 122.9800 207.45 % 178.0000 345.00 %

80,655.00 46,695.00 104,410.02 70,450.02 151,122.00 117,162.00
40.0000

33,960.00
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TRAFFIC

40.0000
113 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

1107.0000 L.F. 33.33 % 46.7200 55.73 % 70.0000 133.33 %

44,280.00 11,070.00 51,719.04 18,509.04 77,490.00 44,280.00
30.0000

33,210.00

41.0000
114 CEMENT CONC. PEDESTRIAN CURB 

451.0000 L.F. 2.50 % 33.3100 -16.73 % 55.0000 37.50 %

18,491.00 451.00 15,022.81 -3,017.19 24,805.00 6,765.00
40.0000

18,040.00

48.0000
115 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

364.0000 L.F. 50.00 % 41.5000 29.69 % 48.0000 50.00 %

17,472.00 5,824.00 15,106.00 3,458.00 17,472.00 5,824.00
32.0000

11,648.00

94.0000
116 BEAM GUARDRAIL TYPE 31 

89.0000 L.F. 118.60 % 81.3600 89.21 % 58.0000 34.88 %

8,366.00 4,539.00 7,241.04 3,414.04 5,162.00 1,335.00
43.0000
3,827.00

3,850.0000
117 BEAM GUARDRAIL TRANSITION SECTION TYPE A CONNECTION

2.0000 EACH 1.32 % 3,309.1100 -12.92 % 6,000.0000 57.89 %

7,700.00 100.00 6,618.22 -981.78 12,000.00 4,400.00
3,800.0000
7,600.00

5,100.0000
118 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 41.67 % 4,413.3400 22.59 % 6,000.0000 66.67 %

10,200.00 3,000.00 8,826.68 1,626.68 12,000.00 4,800.00
3,600.0000
7,200.00

85.0000
119 FLEXIBLE GUIDE POST 

56.0000 EACH 63.46 % 72.1400 38.73 % 70.0000 34.62 %

4,760.00 1,848.00 4,039.84 1,127.84 3,920.00 1,008.00
52.0000
2,912.00

22.5000
120 BARRIER DELINEATOR 

49.0000 EACH 25.00 % 18.7100 3.94 % 30.0000 66.67 %

1,102.50 220.50 916.79 34.79 1,470.00 588.00
18.0000
882.00

5.0000
121 PLASTIC LINE 

23720.0000 L.F. 150.00 % 4.5000 125.00 % 5.0000 150.00 %

118,600.00 71,160.00 106,740.00 59,300.00 118,600.00 71,160.00
2.0000

47,440.00

7.0000
122 PLASTIC WIDE LANE LINE 

6750.0000 L.F. 40.00 % 6.5000 30.00 % 8.0000 60.00 %

47,250.00 13,500.00 43,875.00 10,125.00 54,000.00 20,250.00
5.0000

33,750.00

10.0000
123 PLASTIC CROSSWALK LINE 

1500.0000 S.F. 25.00 % 8.5000 6.25 % 10.0000 25.00 %

15,000.00 3,000.00 12,750.00 750.00 15,000.00 3,000.00
8.0000

12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WALSH CONSTRUCTION COMPANY II, MARSHBANK CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 3304 OLD HARTFORD RD
SUITE 501 98258-8699
TUKWILA   WA  981883323 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

20.0000
124 PLASTIC STOP LINE 

51.0000 L.F. 25.00 % 16.5000 3.13 % 20.0000 25.00 %

1,020.00 204.00 841.50 25.50 1,020.00 204.00
16.0000
816.00

335.0000
125 PLASTIC TRAFFIC ARROW 

58.0000 EACH 67.50 % 285.0000 42.50 % 330.0000 65.00 %

19,430.00 7,830.00 16,530.00 4,930.00 19,140.00 7,540.00
200.0000
11,600.00

115.0000
126 PLASTIC TRAFFIC LETTER 

14.0000 EACH 53.33 % 100.0000 33.33 % 115.0000 53.33 %

1,610.00 560.00 1,400.00 350.00 1,610.00 560.00
75.0000
1,050.00

70.0000
127 PLASTIC DRAINAGE MARKING 

134.0000 EACH -6.67 % 60.0000 -20.00 % 70.0000 -6.67 %

9,380.00 -670.00 8,040.00 -2,010.00 9,380.00 -670.00
75.0000

10,050.00

1,000.0000
128 RAISED PAVEMENT MARKER TYPE 2 

0.4000 HUND 63.93 % 850.0000 39.34 % 1,000.0000 63.93 %

400.00 156.00 340.00 96.00 400.00 156.00
610.0000
244.00

129 PERMANENT SIGNING 
L.S. -6.56 % -6.56 % 88.74 %

100,000.00 -7,025.00 100,000.00 -7,025.00 202,000.00 94,975.00107,025.00
130 TEMPORARY ILLUMINATION SYSTEM 

L.S. 162.50 % 9.96 % 37.50 %

210,000.00 130,000.00 87,970.99 7,970.99 110,000.00 30,000.0080,000.00
131 ILLUMINATION SYSTEM SAC  3829SUP01

L.S. 98.39 % 77.20 % 119.35 %

615,000.00 305,000.00 549,327.36 239,327.36 680,000.00 370,000.00310,000.00
132 TRAFFIC SIGNAL SYSTEM SAC 3829

L.S. -87.36 % -92.91 % -45.28 %

33,500.00 -231,500.00 18,790.79 -246,209.21 145,000.00 -120,000.00265,000.00
133 ITS 

L.S. -8.33 % -81.41 % -66.67 %

550,000.00 -50,000.00 111,561.93 -488,438.07 200,000.00 -400,000.00600,000.00
134 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -34.15 % -40.34 % 52.95 %

775,000.00 -401,859.00 702,118.60 -474,740.40 1,800,000.00 623,141.001,176,859.00
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TRAFFIC

100.0000
135 PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES 

1440.0000 HR  17.65 % 97.6700 14.91 % 75.0000 -11.76 %

144,000.00 21,600.00 140,644.80 18,244.80 108,000.00 -14,400.00
85.0000

122,400.00

0.0000
136 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

137 RRFB SYSTEM
L.S. 58.00 % 27.97 % 200.00 %

197,500.00 72,500.00 159,957.39 34,957.39 375,000.00 250,000.00125,000.00
138 TRAFFIC DATA  ACCUMULATION AND RAMP METERING SYSTEM

L.S. -65.00 % 10.14 % -60.00 %

105,000.00 -195,000.00 330,419.69 30,419.69 120,000.00 -180,000.00300,000.00
139 CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -9.68 % -51.60 % 35.48 %

140,000.00 -15,000.00 75,021.93 -79,978.07 210,000.00 55,000.00155,000.00
140 COMMUNICATION CONDUIT SYSTEM

L.S. -20.59 % -31.76 % -55.88 %

135,000.00 -35,000.00 116,008.52 -53,991.48 75,000.00 -95,000.00170,000.00
141 COMMUNICATION CABLES AND INTERFACES

L.S. -35.71 % -34.14 % -62.86 %

45,000.00 -25,000.00 46,101.02 -23,898.98 26,000.00 -44,000.0070,000.00

OTHER ITEMS
142 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
143 TYPE B PROGRESS SCHEDULE 

L.S. -86.00 % 0.00 % 40.00 %

3,500.00 -21,500.00 25,000.00 0.00 35,000.00 10,000.0025,000.00

21.5000
144 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

7270.0000 C.Y. -64.17 % 0.0100 -99.98 % 50.0000 -16.67 %

156,305.00 -279,895.00 72.70 -436,127.30 363,500.00 -72,700.00
60.0000

436,200.00
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OTHER ITEMS

1.0000
145 SHORING OR EXTRA EXCAVATION CLASS B 

42280.0000 S.F. -66.67 % 1.0000 -66.67 % 1.0000 -66.67 %

42,280.00 -84,560.00 42,280.00 -84,560.00 42,280.00 -84,560.00
3.0000

126,840.00

43.0000
146 GRAVEL BACKFILL FOR DRAIN 

3.4000 C.Y. -28.33 % 75.0100 25.02 % 200.0000 233.33 %

146.20 -57.80 255.03 51.03 680.00 476.00
60.0000
204.00

3.0000
147 ST. REINF. BAR 

500.0000 LB. 0.00 % 2.2000 -26.67 % 3.0000 0.00 %

1,500.00 0.00 1,100.00 -400.00 1,500.00 0.00
3.0000

1,500.00
148 STRUCTURE SURVEYING 

L.S. 23.89 % 150.00 % -20.00 %

12,388.75 2,388.75 25,000.00 15,000.00 8,000.00 -2,000.0010,000.00
149 ROADWAY SURVEYING 

L.S. 950.00 % 1,400.00 % 1,150.00 %

105,000.00 95,000.00 150,000.00 140,000.00 125,000.00 115,000.0010,000.00
150 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
151 ADA FEATURES SURVEYING 

L.S. -10.00 % 400.00 % 50.00 %

9,000.00 -1,000.00 50,000.00 40,000.00 15,000.00 5,000.0010,000.00

64.2500
152 CEMENT CONC. SIDEWALK 

3545.0000 S.Y. -28.61 % 80.5600 -10.49 % 100.0000 11.11 %

227,766.25 -91,283.75 285,585.20 -33,464.80 354,500.00 35,450.00
90.0000

319,050.00

81.5000
153 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

304.0000 S.Y. -32.08 % 114.4300 -4.64 % 135.0000 12.50 %

24,776.00 -11,704.00 34,786.72 -1,693.28 41,040.00 4,560.00
120.0000
36,480.00

81.5000
154 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

150.0000 S.Y. -32.08 % 114.2400 -4.80 % 135.0000 12.50 %

12,225.00 -5,775.00 17,136.00 -864.00 20,250.00 2,250.00
120.0000
18,000.00

83.5000
155 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

80.0000 S.Y. -30.42 % 113.5400 -5.38 % 152.0000 26.67 %

6,680.00 -2,920.00 9,083.20 -516.80 12,160.00 2,560.00
120.0000
9,600.00
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OTHER ITEMS

3,250.0000
156 CEMENT CONC. CURB RAMP TYPE PARALLEL A

7.0000 EACH 8.33 % 2,326.4600 -22.45 % 3,500.0000 16.67 %

22,750.00 1,750.00 16,285.22 -4,714.78 24,500.00 3,500.00
3,000.0000
21,000.00

3,250.0000
157 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH -24.42 % 2,362.0200 -45.07 % 3,500.0000 -18.60 %

3,250.00 -1,050.00 2,362.02 -1,937.98 3,500.00 -800.00
4,300.0000
4,300.00

3,050.0000
158 CEMENT CONC. CURB RAMP TYPE COMBINATION

2.0000 EACH 1.67 % 2,260.3200 -24.66 % 3,500.0000 16.67 %

6,100.00 100.00 4,520.64 -1,479.36 7,000.00 1,000.00
3,000.0000
6,000.00

3,000.0000
159 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

4.0000 EACH 0.00 % 2,222.7300 -25.91 % 3,500.0000 16.67 %

12,000.00 0.00 8,890.92 -3,109.08 14,000.00 2,000.00
3,000.0000
12,000.00

3,100.0000
160 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION B

1.0000 EACH 3.33 % 2,362.0200 -21.27 % 3,500.0000 16.67 %

3,100.00 100.00 2,362.02 -637.98 3,500.00 500.00
3,000.0000
3,000.00

3,250.0000
161 CEMENT CONC. CURB RAMP TYPE SPECIAL

2.0000 EACH 8.33 % 2,260.3200 -24.66 % 3,500.0000 16.67 %

6,500.00 500.00 4,520.64 -1,479.36 7,000.00 1,000.00
3,000.0000
6,000.00

32.5000
162 DETECTABLE WARNING SURFACE 

559.0000 S.F. -18.75 % 26.8000 -33.00 % 35.0000 -12.50 %

18,167.50 -4,192.50 14,981.20 -7,378.80 19,565.00 -2,795.00
40.0000

22,360.00

350.0000
163 CABLE FENCE 

380.0000 L.F. 40.00 % 305.0000 22.00 % 400.0000 60.00 %

133,000.00 38,000.00 115,900.00 20,900.00 152,000.00 57,000.00
250.0000
95,000.00

52.5000
164 CHAIN LINK FENCE TYPE 3 

800.0000 L.F. -12.50 % 51.7100 -13.82 % 53.0000 -11.67 %

42,000.00 -6,000.00 41,368.00 -6,632.00 42,400.00 -5,600.00
60.0000

48,000.00

300.0000
165 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

90.0000 EACH 9.09 % 0.0100 -100.00 % 310.0000 12.73 %

27,000.00 2,250.00 0.90 -24,749.10 27,900.00 3,150.00
275.0000
24,750.00

1,950.0000
166 DOUBLE 20 FT. CHAIN LINK GATE 

2.0000 EACH -22.00 % 0.0100 -100.00 % 2,000.0000 -20.00 %

3,900.00 -1,100.00 0.02 -4,999.98 4,000.00 -1,000.00
2,500.0000
5,000.00
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115.0000
167 GRAVITY BLOCK WALL 

141.0000 S.F. 228.57 % 82.0800 134.51 % 95.0000 171.43 %

16,215.00 11,280.00 11,573.28 6,638.28 13,395.00 8,460.00
35.0000
4,935.00

4,000.0000
168 CONNECTION TO DRAINAGE STRUCTURE 

5.0000 EACH 90.48 % 1,260.6100 -39.97 % 1,000.0000 -52.38 %

20,000.00 9,500.00 6,303.05 -4,196.95 5,000.00 -5,500.00
2,100.0000
10,500.00

645.0000
169 ADJUST MANHOLE 

6.0000 EACH -21.34 % 1,159.0100 41.34 % 1,000.0000 21.95 %

3,870.00 -1,050.00 6,954.06 2,034.06 6,000.00 1,080.00
820.0000
4,920.00

650.0000
170 ADJUST CATCH BASIN 

5.0000 EACH -23.53 % 1,034.9000 21.75 % 1,000.0000 17.65 %

3,250.00 -1,000.00 5,174.50 924.50 5,000.00 750.00
850.0000
4,250.00

171 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. 20.00 % 152.79 % -50.00 %

6,000.00 1,000.00 12,639.59 7,639.59 2,500.00 -2,500.005,000.00

420.0000
172 ADJUST VALVE BOX 

11.0000 EACH -20.75 % 880.3200 66.10 % 1,000.0000 88.68 %

4,620.00 -1,210.00 9,683.52 3,853.52 11,000.00 5,170.00
530.0000
5,830.00

173 FORCE ACCOUNT UTILITY POTHOLING
EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
174 FORCE ACCOUNT - CONTAMINATED GROUNDWATER

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
175 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
176 DISPUTES REVIEW BOARD 

CALC 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
177 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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178 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

1,125.0000
179 RECONSTRUCT MANHOLE

2.0000 EACH -79.91 % 1,000.0000 -82.14 % 6,000.0000 7.14 %

2,250.00 -8,950.00 2,000.00 -9,200.00 12,000.00 800.00
5,600.0000
11,200.00

180 SPCC PLAN 
L.S. -87.00 % 400.00 % -20.00 %

1,300.00 -8,700.00 50,000.00 40,000.00 8,000.00 -2,000.0010,000.00

1.5000
181 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

241.0000 S.Y. -50.00 % 1.6000 -46.67 % 4.0000 33.33 %

361.50 -361.50 385.60 -337.40 964.00 241.00
3.0000
723.00

3.2500
182 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

1690.0000 S.Y. -56.67 % 0.9100 -87.87 % 4.0000 -46.67 %

5,492.50 -7,182.50 1,537.90 -11,137.10 6,760.00 -5,915.00
7.5000

12,675.00

65.0000
183 GEOSYNTHETIC RETAINING WALL 

1879.0000 S.F. 116.67 % 19.3200 -35.60 % 50.0000 66.67 %

122,135.00 65,765.00 36,302.28 -20,067.72 93,950.00 37,580.00
30.0000

56,370.00

1,400.0000
184 MAILBOX SUPPORT TYPE 1

1.0000 EACH 115.38 % 1,000.0000 53.85 % 1,200.0000 84.62 %

1,400.00 750.00 1,000.00 350.00 1,200.00 550.00
650.0000
650.00

45.0000
185 MEDIA FILTER DRAIN

1906.0000 L.F. -60.87 % 56.1400 -51.18 % 85.0000 -26.09 %

85,770.00 -133,420.00 107,002.84 -112,187.16 162,010.00 -57,180.00
115.0000

219,190.00

100.0000
186 BIOFILTRATION SWALE DIVIDER

236.0000 L.F. -23.08 % 60.5800 -53.40 % 65.0000 -50.00 %

23,600.00 -7,080.00 14,296.88 -16,383.12 15,340.00 -15,340.00
130.0000
30,680.00

187 WALLED DETENTION POND
L.S. -28.20 % -47.46 % -45.71 %

410,000.00 -161,000.00 300,000.00 -271,000.00 310,000.00 -261,000.00571,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BURLINGTON   WA  982334600

609 N HILL BLVD
INTERWEST CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100408CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

WALSH CONSTRUCTION COMPANY II, MARSHBANK CONSTRUCTION, INC.
16400 SOUTHCENTER PARKWAY 3304 OLD HARTFORD RD
SUITE 501 98258-8699
TUKWILA   WA  981883323 LAKE STEVENS   WA  982580097
CONTRACTOR NUMBER : 100430 CONTRACTOR NUMBER : 100035

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
188 TEMPORARY STREAM DIVERSION 

L.S. 30.00 % -80.00 % -30.00 %

65,000.00 15,000.00 10,000.00 -40,000.00 35,000.00 -15,000.0050,000.00

$14,088,088.00 -17.89% $14,299,286.71 -16.66% $18,850,822.00 9.87%$17,157,416.25CONTRACT TOTAL

$18,850,822.00$14,088,088.00 $14,299,286.71BASE TOTAL -17.89% -16.66% 9.87%$17,157,416.25



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 22.48 % 24.09 %

1,900,000.00 348,729.00 1,925,000.00 373,729.001,551,271.00

11,000.0000
2 CLEARING AND GRUBBING 

5.0000 ACRE -56.00 % 7,300.0000 -70.80 %

55,000.00 -70,000.00 36,500.00 -88,500.00
25,000.0000
125,000.00

800.0000
3 REMOVING DRAINAGE STRUCTURE 

33.0000 EACH -66.67 % 930.0000 -61.25 %

26,400.00 -52,800.00 30,690.00 -48,510.00
2,400.0000
79,200.00

14.0000
4 REMOVING CEMENT CONC. SIDEWALK 

136.0000 S.Y. -80.00 % 30.0000 -57.14 %

1,904.00 -7,616.00 4,080.00 -5,440.00
70.0000
9,520.00

9.0000
5 REMOVING CEMENT CONC. CURB AND GUTTER 

295.0000 L.F. -64.00 % 12.0000 -52.00 %

2,655.00 -4,720.00 3,540.00 -3,835.00
25.0000
7,375.00

5.0000
6 REMOVING GUARDRAIL 

662.0000 L.F. -16.67 % 6.0000 0.00 %

3,310.00 -662.00 3,972.00 0.00
6.0000

3,972.00

250.0000
7 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH -16.67 % 260.0000 -13.33 %

500.00 -100.00 520.00 -80.00
300.0000
600.00

30.0000
8 REMOVING GUIDE POST 

84.0000 EACH 0.00 % 59.0000 96.67 %

2,520.00 0.00 4,956.00 2,436.00
30.0000
2,520.00

2.0000
9 REMOVING PAINT LINE 

22487.0000 L.F. 0.00 % 2.0000 0.00 %

44,974.00 0.00 44,974.00 0.00
2.0000

44,974.00

2.0000
10 REMOVING PLASTIC LINE 

13440.0000 L.F. 100.00 % 2.0000 100.00 %

26,880.00 13,440.00 26,880.00 13,440.00
1.0000

13,440.00

200.0000
11 REMOVING PAINTED TRAFFIC MARKING 

58.0000 EACH 207.69 % 140.0000 115.38 %

11,600.00 7,830.00 8,120.00 4,350.00
65.0000
3,770.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

200.0000
12 REMOVING PLASTIC TRAFFIC MARKING 

41.0000 EACH 48.15 % 140.0000 3.70 %

8,200.00 2,665.00 5,740.00 205.00
135.0000
5,535.00

7.0000
13 REMOVING PLASTIC CROSSWALK LINE 

729.0000 S.F. -36.36 % 7.0000 -36.36 %

5,103.00 -2,916.00 5,103.00 -2,916.00
11.0000
8,019.00

150.0000
14 REMOVING RAISED PAVEMENT MARKER 

30.0000 HUND -55.88 % 130.0000 -61.76 %

4,500.00 -5,700.00 3,900.00 -6,300.00
340.0000
10,200.00

15 HAZARDOUS MATERIAL HANDLING AND DISPOSAL 
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
16 FORCE ACCOUNT SELECTIVE PRUNING

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

45.0000
17 REMOVING STORM SEWER PIPE

3270.0000 L.F. 80.00 % 20.0000 -20.00 %

147,150.00 65,400.00 65,400.00 -16,350.00
25.0000

81,750.00

GRADING

25.0000
18 ROADWAY EXCAVATION INCL. HAUL 

14289.0000 C.Y. -44.44 % 60.0000 33.33 %

357,225.00 -285,780.00 857,340.00 214,335.00
45.0000

643,005.00

50.0000
19 ROADWAY EXCAVATION INCL. HAUL - AREA SWALE

140.0000 C.Y. -16.67 % 120.0000 100.00 %

7,000.00 -1,400.00 16,800.00 8,400.00
60.0000
8,400.00

35.0000
20 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL 

100.0000 C.Y. -65.00 % 84.0000 -16.00 %

3,500.00 -6,500.00 8,400.00 -1,600.00
100.0000
10,000.00

20.0000
21 SELECT BORROW INCL. HAUL 

6279.0000 C.Y. 0.00 % 0.1000 -99.50 %

125,580.00 0.00 627.90 -124,952.10
20.0000

125,580.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

20.0000
22 EMBANKMENT COMPACTION 

6279.0000 C.Y. 233.33 % 25.0000 316.67 %

125,580.00 87,906.00 156,975.00 119,301.00
6.0000

37,674.00

DRAINAGE

10,000.0000
23 GRATE INLET TYPE 2 

22.0000 EACH 257.14 % 7,000.0000 150.00 %

220,000.00 158,400.00 154,000.00 92,400.00
2,800.0000
61,600.00

90.0000
24 QUARRY SPALLS 

78.0000 TON 5.88 % 99.0000 16.47 %

7,020.00 390.00 7,722.00 1,092.00
85.0000
6,630.00

25.0000
25 UNDERDRAIN PIPE 6 IN. DIAM. 

40.0000 L.F. 0.00 % 37.0000 48.00 %

1,000.00 0.00 1,480.00 480.00
25.0000
1,000.00

45.0000
26 DRAIN PIPE 6 IN. DIAM. 

55.0000 L.F. -25.00 % 52.0000 -13.33 %

2,475.00 -825.00 2,860.00 -440.00
60.0000
3,300.00

90.0000
27 DRAIN PIPE 8 IN. DIAM. 

30.0000 L.F. 50.00 % 63.0000 5.00 %

2,700.00 900.00 1,890.00 90.00
60.0000
1,800.00

STORM SEWER

12,000.0000
28 CATCH BASIN TYPE 2 48 INCH DIAM. W/ CAGE

2.0000 EACH 100.00 % 8,500.0000 41.67 %

24,000.00 12,000.00 17,000.00 5,000.00
6,000.0000
12,000.00

16,000.0000
29 CATCH BASIN TYPE 2 54 INCH DIAM. W/ FR

1.0000 EACH 105.13 % 12,200.0000 56.41 %

16,000.00 8,200.00 12,200.00 4,400.00
7,800.0000
7,800.00

17,000.0000
30 CATCH BASIN TYPE 2 54 INCH DIAM. W/ FR & CAGE

1.0000 EACH 54.55 % 14,500.0000 31.82 %

17,000.00 6,000.00 14,500.00 3,500.00
11,000.0000
11,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

20,000.0000
31 CATCH BASIN TYPE 2 96 INCH DIAM. W/ FLOW SPLITTER

1.0000 EACH 14.29 % 28,000.0000 60.00 %

20,000.00 2,500.00 28,000.00 10,500.00
17,500.0000
17,500.00

6,000.0000
32 CATCH BASIN TYPE 1 

40.0000 EACH 140.00 % 3,400.0000 36.00 %

240,000.00 140,000.00 136,000.00 36,000.00
2,500.0000
100,000.00

10,000.0000
33 CATCH BASIN TYPE 2 48 IN. DIAM. 

34.0000 EACH 81.82 % 6,800.0000 23.64 %

340,000.00 153,000.00 231,200.00 44,200.00
5,500.0000
187,000.00

12,000.0000
34 CATCH BASIN TYPE 2 54 IN. DIAM. 

12.0000 EACH 90.48 % 8,000.0000 26.98 %

144,000.00 68,400.00 96,000.00 20,400.00
6,300.0000
75,600.00

15,000.0000
35 CATCH BASIN TYPE 2 60 IN. DIAM. 

4.0000 EACH 130.77 % 11,500.0000 76.92 %

60,000.00 34,000.00 46,000.00 20,000.00
6,500.0000
26,000.00

16,000.0000
36 CATCH BASIN TYPE 2 72 IN. DIAM. 

4.0000 EACH 100.00 % 14,000.0000 75.00 %

64,000.00 32,000.00 56,000.00 24,000.00
8,000.0000
32,000.00

6.0000
37 TESTING STORM SEWER PIPE 

7531.0000 L.F. 20.00 % 5.0000 0.00 %

45,186.00 7,531.00 37,655.00 0.00
5.0000

37,655.00

300.0000
38 CL. III REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

710.0000 L.F. 100.00 % 100.0000 -33.33 %

213,000.00 106,500.00 71,000.00 -35,500.00
150.0000

106,500.00

400.0000
39 CL. III REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

4.0000 L.F. 142.42 % 670.0000 306.06 %

1,600.00 940.00 2,680.00 2,020.00
165.0000
660.00

500.0000
40 CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM. 

526.0000 L.F. 170.27 % 200.0000 8.11 %

263,000.00 165,690.00 105,200.00 7,890.00
185.0000
97,310.00

300.0000
41 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

603.0000 L.F. 200.00 % 75.0000 -25.00 %

180,900.00 120,600.00 45,225.00 -15,075.00
100.0000
60,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

350.0000
42 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

274.0000 L.F. 191.67 % 120.0000 0.00 %

95,900.00 63,020.00 32,880.00 0.00
120.0000
32,880.00

500.0000
43 CL. IV REINF. CONC. STORM SEWER PIPE 30 IN. DIAM. 

165.0000 L.F. 257.14 % 220.0000 57.14 %

82,500.00 59,400.00 36,300.00 13,200.00
140.0000
23,100.00

600.0000
44 CL. IV REINF. CONC. STORM SEWER PIPE 42 IN. DIAM. 

135.0000 L.F. 275.00 % 310.0000 93.75 %

81,000.00 59,400.00 41,850.00 20,250.00
160.0000
21,600.00

350.0000
45 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

119.0000 L.F. 218.18 % 85.0000 -22.73 %

41,650.00 28,560.00 10,115.00 -2,975.00
110.0000
13,090.00

250.0000
46 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3255.0000 L.F. 194.12 % 80.0000 -5.88 %

813,750.00 537,075.00 260,400.00 -16,275.00
85.0000

276,675.00

300.0000
47 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

752.0000 L.F. 122.22 % 85.0000 -37.04 %

225,600.00 124,080.00 63,920.00 -37,600.00
135.0000

101,520.00

350.0000
48 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

780.0000 L.F. 150.00 % 150.0000 7.14 %

273,000.00 163,800.00 117,000.00 7,800.00
140.0000

109,200.00

240.0000
49 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 

75.0000 L.F. 20.00 % 270.0000 35.00 %

18,000.00 3,000.00 20,250.00 5,250.00
200.0000
15,000.00

500.0000
50 SCHEDULE A STORM SEWER PIPE 42 IN. DIAM. 

133.0000 L.F. 66.67 % 400.0000 33.33 %

66,500.00 26,600.00 53,200.00 13,300.00
300.0000
39,900.00

STRUCTURE

15.0000
51 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1878.0000 C.Y. -62.50 % 45.0000 12.50 %

28,170.00 -46,950.00 84,510.00 9,390.00
40.0000

75,120.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
52 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -67.95 % -19.87 %

20,000.00 -42,400.00 50,000.00 -12,400.0062,400.00

55.0000
53 GRAVEL BACKFILL FOR WALL 

297.5000 C.Y. 223.53 % 25.0000 47.06 %

16,362.50 11,305.00 7,437.50 2,380.00
17.0000
5,057.50

3.0000
54 EPOXY-COATED ST. REINF. BAR FOR RETAINING WALL 

350.0000 LB. 0.00 % 3.0000 0.00 %

1,050.00 0.00 1,050.00 0.00
3.0000

1,050.00

2.0000
55 ST. REINF. BAR FOR RETAINING WALL 

51000.0000 LB. -20.00 % 3.0000 20.00 %

102,000.00 -25,500.00 153,000.00 25,500.00
2.5000

127,500.00

2.0000
56 ST. REINF. BAR FOR SIDEWALK

445.0000 LB. 25.00 % 2.0000 25.00 %

890.00 178.00 890.00 178.00
1.6000
712.00

1.5000
57 ST. REINF. BAR FOR FOOTING

72930.0000 LB. -25.00 % 0.0100 -99.50 %

109,395.00 -36,465.00 729.30 -145,130.70
2.0000

145,860.00

600.0000
58 CONC. CLASS 4000 FOR SIDEWALK

3.0000 C.Y. 20.00 % 2,500.0000 400.00 %

1,800.00 300.00 7,500.00 6,000.00
500.0000
1,500.00

3,000.0000
59 CONC. CLASS 4000 FOR SIGN FOUNDATION

7.0000 C.Y. 114.29 % 1,500.0000 7.14 %

21,000.00 11,200.00 10,500.00 700.00
1,400.0000
9,800.00

650.0000
60 CONC. CLASS 4000 FOR FOOTING

233.0000 C.Y. -35.00 % 0.0500 -100.00 %

151,450.00 -81,550.00 11.65 -232,988.35
1,000.0000
233,000.00

1,000.0000
61 CONC. CLASS 4000 FOR RETAINING WALL 

370.0000 C.Y. -36.51 % 1,400.0000 -11.11 %

370,000.00 -212,750.00 518,000.00 -64,750.00
1,575.0000
582,750.00

300.0000
62 BRIDGE RAILING TYPE PEDESTRIAN

52.0000 L.F. 66.67 % 0.1000 -99.94 %

15,600.00 6,240.00 5.20 -9,354.80
180.0000
9,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

300.0000
63 BRIDGE RAILING TYPE CHAIN LINK FENCE 

49.0000 L.F. 122.22 % 0.1000 -99.93 %

14,700.00 8,085.00 4.90 -6,610.10
135.0000
6,615.00

700.0000
64 GEOSYNTHETIC WALL SINGLE SLOPE TRAFFIC BARRIER 

359.4000 L.F. -17.65 % 660.0000 -22.35 %

251,580.00 -53,910.00 237,204.00 -68,286.00
850.0000

305,490.00

175.0000
65 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

1878.6000 S.F. 29.63 % 150.0000 11.11 %

328,755.00 75,144.00 281,790.00 28,179.00
135.0000

253,611.00

SURFACING

50.0000
66 BALLAST 

476.0000 C.Y. 42.86 % 85.0000 142.86 %

23,800.00 7,140.00 40,460.00 23,800.00
35.0000

16,660.00

40.0000
67 CRUSHED SURFACING BASE COURSE 

8325.0000 TON 0.00 % 60.0000 50.00 %

333,000.00 0.00 499,500.00 166,500.00
40.0000

333,000.00

CEMENT CONCRETE PAVEMENT

100.0000
68 CORROSION RESISTANT DOWEL BAR 

519.0000 EACH 300.00 % 48.0000 92.00 %

51,900.00 38,925.00 24,912.00 11,937.00
25.0000

12,975.00

200.0000
69 TEXTURED AND PIGMENTED CEMENT CONCRETE PAVEMENT

3598.2000 S.Y. -9.09 % 170.0000 -22.73 %

719,640.00 -71,964.00 611,694.00 -179,910.00
220.0000

791,604.00

HOT MIX ASPHALT
70 CRACK SEALING - FA 

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

30.0000
71 PLANING BITUMINOUS PAVEMENT 

5870.0000 S.Y. 650.00 % 7.0000 75.00 %

176,100.00 152,620.00 41,090.00 17,610.00
4.0000

23,480.00

150.0000
72 HMA CL. 1/2 IN. PG 58H-22

12055.0000 TON 0.00 % 165.0000 10.00 %

1,808,250.00 0.00 1,989,075.00 180,825.00
150.0000

1,808,250.00
73 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

58,050.00 58,050.0058,050.00
74 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

58,050.00 58,050.0058,050.00
75 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

25,081.00 25,081.0025,081.00
76 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING
77 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -68.29 % -19.14 %

200,000.00 -430,700.00 510,000.00 -120,700.00630,700.00

85,000.0000
78 TOPSOIL TYPE A 

1.8600 ACRE -43.33 % 60,000.0000 -60.00 %

158,100.00 -120,900.00 111,600.00 -167,400.00
150,000.0000
279,000.00

24.0000
79 PSIPE WESTERN RED CEDAR, EXELSA 18 INCH HT, #2 CONT.

146.0000 EACH -31.43 % 120.0000 242.86 %

3,504.00 -1,606.00 17,520.00 12,410.00
35.0000
5,110.00

25.0000
80 PSIPE PERSIAN IRONWOOD, 18'' HT, #2 CONT. 

105.0000 EACH -37.50 % 120.0000 200.00 %

2,625.00 -1,575.00 12,600.00 8,400.00
40.0000
4,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

35.0000
81 PSIPE SERVICEBERRY TREE, 18 INCH HT, #2 CONT.

43.0000 EACH 0.00 % 120.0000 242.86 %

1,505.00 0.00 5,160.00 3,655.00
35.0000
1,505.00

30.0000
82 PSIPE SITKA SPRUCE, 18 INCH HT, #2 CONT.

14.0000 EACH -14.29 % 120.0000 242.86 %

420.00 -70.00 1,680.00 1,190.00
35.0000
490.00

35.0000
83 PSIPE STRAWBERRY TREE, 18 INCH HT, #2 CONT.

61.0000 EACH 0.00 % 120.0000 242.86 %

2,135.00 0.00 7,320.00 5,185.00
35.0000
2,135.00

25.0000
84 PSIPE VINE MAPLE, 18 INCH HT, #2 CONT.

274.0000 EACH -28.57 % 120.0000 242.86 %

6,850.00 -2,740.00 32,880.00 23,290.00
35.0000
9,590.00

16.0000
85 PSIPE BALLERINA INDIAN HAWTHORN, 12 INCH HT, #1 CONT.

1877.0000 EACH 0.00 % 95.0000 493.75 %

30,032.00 0.00 178,315.00 148,283.00
16.0000

30,032.00

16.0000
86 PSIPE KELSEY DOGWOOD, 12 INCH HT, #1 CONT.

1972.0000 EACH 0.00 % 22.0000 37.50 %

31,552.00 0.00 43,384.00 11,832.00
16.0000

31,552.00

18.0000
87 PSIPE GOLDEN BARBERRY, 12 INCH HT, #1 CONT.

1239.0000 EACH 12.50 % 22.0000 37.50 %

22,302.00 2,478.00 27,258.00 7,434.00
16.0000

19,824.00

17.0000
88 PSIPE NOOTKA ROSE, 12 INCH HT, #1 CONT

756.0000 EACH 6.25 % 22.0000 37.50 %

12,852.00 756.00 16,632.00 4,536.00
16.0000

12,096.00

20.0000
89 PSIPE MT VERNON LAUREL, 12 INCH HT, #1 CONT.

2790.0000 EACH 25.00 % 22.0000 37.50 %

55,800.00 11,160.00 61,380.00 16,740.00
16.0000

44,640.00

17.0000
90 PSIPE RED-FLOWERING CURRENT, 12 INCH HT, #1 CONT.

532.0000 EACH -15.00 % 22.0000 10.00 %

9,044.00 -1,596.00 11,704.00 1,064.00
20.0000

10,640.00

17.0000
91 PSIPE RED-OSIER DOGWOOD, 12 INCH HT, #1 CONT.

190.0000 EACH -15.00 % 22.0000 10.00 %

3,230.00 -570.00 4,180.00 380.00
20.0000
3,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

16.0000
92 PSIPE SITKA WILLOW, 12 INCH HT, #1 CONT.

33.0000 EACH -20.00 % 22.0000 10.00 %

528.00 -132.00 726.00 66.00
20.0000
660.00

17.0000
93 PSIPE SNOWBERRY, 12 INCH HT, #1 CONT.

850.0000 EACH -15.00 % 22.0000 10.00 %

14,450.00 -2,550.00 18,700.00 1,700.00
20.0000

17,000.00

18.0000
94 PSIPE TALL OREGON GRAPE, 12 INCH HT, #1 CONT.

1036.0000 EACH -10.00 % 22.0000 10.00 %

18,648.00 -2,072.00 22,792.00 2,072.00
20.0000

20,720.00

17.0000
95 PSIPE THIMBLEBERRY, 12 INCH HT, #1 CONT.

122.0000 EACH -15.00 % 22.0000 10.00 %

2,074.00 -366.00 2,684.00 244.00
20.0000
2,440.00

35,000.0000
96 MEDIUM COMPOST 

0.1000 ACRE -12.50 % 40,000.0000 0.00 %

3,500.00 -500.00 4,000.00 0.00
40,000.0000

4,000.00
97 PROJECT AREA WEED AND PEST CONTROL 

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

35,000.0000
98 SOIL AMENDMENT 

1.9000 ACRE 0.00 % 50,000.0000 42.86 %

66,500.00 0.00 95,000.00 28,500.00
35,000.0000
66,500.00

30,000.0000
99 BARK OR WOOD CHIP MULCH 

3.6000 ACRE 0.00 % 35,300.0000 17.67 %

108,000.00 0.00 127,080.00 19,080.00
30,000.0000
108,000.00

5.0000
100 HIGH VISIBILITY FENCE 

7600.0000 L.F. -44.44 % 4.0000 -55.56 %

38,000.00 -30,400.00 30,400.00 -38,000.00
9.0000

68,400.00

25,000.0000
101 SOIL DECOMPACTION

1.8000 ACRE 150.00 % 7,500.0000 -25.00 %

45,000.00 27,000.00 13,500.00 -4,500.00
10,000.0000
18,000.00

40,000.0000
102 COMPOST SEEDING

0.1000 ACRE 300.00 % 56,000.0000 460.00 %

4,000.00 3,000.00 5,600.00 4,600.00
10,000.0000

1,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

35,000.0000
103 EROSION CONTROL COMPOST SEEDING

1.3000 ACRE 250.00 % 7,500.0000 -25.00 %

45,500.00 32,500.00 9,750.00 -3,250.00
10,000.0000
13,000.00

104 TEMPORARY IRRIGATION SYSTEM
L.S. 33.23 % 165.14 %

100,000.00 24,944.00 199,000.00 123,944.0075,056.00

70.0000
105 ROUNDABOUT COBBLES 8 IN.

107.0000 TON -6.67 % 90.0000 20.00 %

7,490.00 -535.00 9,630.00 1,605.00
75.0000
8,025.00

TRAFFIC

3,000.0000
106 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

12.0000 EACH 900.00 % 1,810.0000 503.33 %

36,000.00 32,400.00 21,720.00 18,120.00
300.0000
3,600.00

90.0000
107 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

5060.0000 L.F. 291.30 % 80.0000 247.83 %

455,400.00 339,020.00 404,800.00 288,420.00
23.0000

116,380.00

120.0000
108 SCUPPERED ROUNDABOUT CEMENT CONC. CURB AND GUTTER

569.0000 L.F. 317.39 % 84.0000 192.17 %

68,280.00 51,921.25 47,796.00 31,437.25
28.7500

16,358.75

70.0000
109 CEMENT CONC. TRAFFIC CURB AND GUTTER 

3313.0000 L.F. 75.00 % 48.0000 20.00 %

231,910.00 99,390.00 159,024.00 26,504.00
40.0000

132,520.00

80.0000
110 CEMENT CONC. TRAFFIC CURB 

575.0000 L.F. 100.00 % 48.0000 20.00 %

46,000.00 23,000.00 27,600.00 4,600.00
40.0000

23,000.00

75.0000
111 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

733.0000 L.F. 87.50 % 66.0000 65.00 %

54,975.00 25,655.00 48,378.00 19,058.00
40.0000

29,320.00

250.0000
112 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

849.0000 L.F. 525.00 % 70.0000 75.00 %

212,250.00 178,290.00 59,430.00 25,470.00
40.0000

33,960.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100.0000
113 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

1107.0000 L.F. 233.33 % 65.0000 116.67 %

110,700.00 77,490.00 71,955.00 38,745.00
30.0000

33,210.00

80.0000
114 CEMENT CONC. PEDESTRIAN CURB 

451.0000 L.F. 100.00 % 65.0000 62.50 %

36,080.00 18,040.00 29,315.00 11,275.00
40.0000

18,040.00

50.0000
115 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

364.0000 L.F. 56.25 % 49.0000 53.13 %

18,200.00 6,552.00 17,836.00 6,188.00
32.0000

11,648.00

100.0000
116 BEAM GUARDRAIL TYPE 31 

89.0000 L.F. 132.56 % 96.0000 123.26 %

8,900.00 5,073.00 8,544.00 4,717.00
43.0000
3,827.00

4,000.0000
117 BEAM GUARDRAIL TRANSITION SECTION TYPE A CONNECTION

2.0000 EACH 5.26 % 3,900.0000 2.63 %

8,000.00 400.00 7,800.00 200.00
3,800.0000
7,600.00

5,000.0000
118 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 38.89 % 5,200.0000 44.44 %

10,000.00 2,800.00 10,400.00 3,200.00
3,600.0000
7,200.00

100.0000
119 FLEXIBLE GUIDE POST 

56.0000 EACH 92.31 % 85.0000 63.46 %

5,600.00 2,688.00 4,760.00 1,848.00
52.0000
2,912.00

25.0000
120 BARRIER DELINEATOR 

49.0000 EACH 38.89 % 22.0000 22.22 %

1,225.00 343.00 1,078.00 196.00
18.0000
882.00

7.0000
121 PLASTIC LINE 

23720.0000 L.F. 250.00 % 6.0000 200.00 %

166,040.00 118,600.00 142,320.00 94,880.00
2.0000

47,440.00

9.0000
122 PLASTIC WIDE LANE LINE 

6750.0000 L.F. 80.00 % 7.0000 40.00 %

60,750.00 27,000.00 47,250.00 13,500.00
5.0000

33,750.00

12.0000
123 PLASTIC CROSSWALK LINE 

1500.0000 S.F. 50.00 % 10.0000 25.00 %

18,000.00 6,000.00 15,000.00 3,000.00
8.0000

12,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH
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NO.
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EST. QUANTITY
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04/26/2022
10:35

DOT_RGGB01
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TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

23.0000
124 PLASTIC STOP LINE 

51.0000 L.F. 43.75 % 20.0000 25.00 %

1,173.00 357.00 1,020.00 204.00
16.0000
816.00

550.0000
125 PLASTIC TRAFFIC ARROW 

58.0000 EACH 175.00 % 330.0000 65.00 %

31,900.00 20,300.00 19,140.00 7,540.00
200.0000
11,600.00

150.0000
126 PLASTIC TRAFFIC LETTER 

14.0000 EACH 100.00 % 120.0000 60.00 %

2,100.00 1,050.00 1,680.00 630.00
75.0000
1,050.00

90.0000
127 PLASTIC DRAINAGE MARKING 

134.0000 EACH 20.00 % 71.0000 -5.33 %

12,060.00 2,010.00 9,514.00 -536.00
75.0000

10,050.00

1,000.0000
128 RAISED PAVEMENT MARKER TYPE 2 

0.4000 HUND 63.93 % 1,000.0000 63.93 %

400.00 156.00 400.00 156.00
610.0000
244.00

129 PERMANENT SIGNING 
L.S. -6.56 % 105.56 %

100,000.00 -7,025.00 220,000.00 112,975.00107,025.00
130 TEMPORARY ILLUMINATION SYSTEM 

L.S. 50.00 % 26.25 %

120,000.00 40,000.00 101,000.00 21,000.0080,000.00
131 ILLUMINATION SYSTEM SAC  3829SUP01

L.S. 148.39 % 125.81 %

770,000.00 460,000.00 700,000.00 390,000.00310,000.00
132 TRAFFIC SIGNAL SYSTEM SAC 3829

L.S. -90.57 % -91.85 %

25,000.00 -240,000.00 21,600.00 -243,400.00265,000.00
133 ITS 

L.S. -72.50 % -59.67 %

165,000.00 -435,000.00 242,000.00 -358,000.00600,000.00
134 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -23.53 % 69.94 %

900,000.00 -276,859.00 2,000,000.00 823,141.001,176,859.00
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RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100.0000
135 PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES 

1440.0000 HR  17.65 % 75.0000 -11.76 %

144,000.00 21,600.00 108,000.00 -14,400.00
85.0000

122,400.00

0.0000
136 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

137 RRFB SYSTEM
L.S. 0.00 % 47.20 %

125,000.00 0.00 184,000.00 59,000.00125,000.00
138 TRAFFIC DATA  ACCUMULATION AND RAMP METERING SYSTEM

L.S. 41.67 % 26.67 %

425,000.00 125,000.00 380,000.00 80,000.00300,000.00
139 CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -3.23 % -44.45 %

150,000.00 -5,000.00 86,100.00 -68,900.00155,000.00
140 COMMUNICATION CONDUIT SYSTEM

L.S. -41.18 % -21.76 %

100,000.00 -70,000.00 133,000.00 -37,000.00170,000.00
141 COMMUNICATION CABLES AND INTERFACES

L.S. 42.86 % -24.43 %

100,000.00 30,000.00 52,900.00 -17,100.0070,000.00

OTHER ITEMS
142 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

5,000.00 5,000.005,000.00
143 TYPE B PROGRESS SCHEDULE 

L.S. -80.00 % -60.00 %

5,000.00 -20,000.00 10,000.00 -15,000.0025,000.00

4.0000
144 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

7270.0000 C.Y. -93.33 % 9.0000 -85.00 %

29,080.00 -407,120.00 65,430.00 -370,770.00
60.0000

436,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1.0000
145 SHORING OR EXTRA EXCAVATION CLASS B 

42280.0000 S.F. -66.67 % 0.1000 -96.67 %

42,280.00 -84,560.00 4,228.00 -122,612.00
3.0000

126,840.00

25.0000
146 GRAVEL BACKFILL FOR DRAIN 

3.4000 C.Y. -58.33 % 120.0000 100.00 %

85.00 -119.00 408.00 204.00
60.0000
204.00

2.0000
147 ST. REINF. BAR 

500.0000 LB. -33.33 % 3.0000 0.00 %

1,000.00 -500.00 1,500.00 0.00
3.0000

1,500.00
148 STRUCTURE SURVEYING 

L.S. -25.00 % 16.00 %

7,500.00 -2,500.00 11,600.00 1,600.0010,000.00
149 ROADWAY SURVEYING 

L.S. 800.00 % 1,190.00 %

90,000.00 80,000.00 129,000.00 119,000.0010,000.00
150 LICENSED SURVEYING 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
151 ADA FEATURES SURVEYING 

L.S. -25.00 % -3.70 %

7,500.00 -2,500.00 9,630.00 -370.0010,000.00

150.0000
152 CEMENT CONC. SIDEWALK 

3545.0000 S.Y. 66.67 % 96.0000 6.67 %

531,750.00 212,700.00 340,320.00 21,270.00
90.0000

319,050.00

200.0000
153 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

304.0000 S.Y. 66.67 % 110.0000 -8.33 %

60,800.00 24,320.00 33,440.00 -3,040.00
120.0000
36,480.00

200.0000
154 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

150.0000 S.Y. 66.67 % 110.0000 -8.33 %

30,000.00 12,000.00 16,500.00 -1,500.00
120.0000
18,000.00

200.0000
155 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

80.0000 S.Y. 66.67 % 110.0000 -8.33 %

16,000.00 6,400.00 8,800.00 -800.00
120.0000
9,600.00
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PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH
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NO.
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MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
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DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

5,500.0000
156 CEMENT CONC. CURB RAMP TYPE PARALLEL A

7.0000 EACH 83.33 % 3,610.0000 20.33 %

38,500.00 17,500.00 25,270.00 4,270.00
3,000.0000
21,000.00

5,500.0000
157 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH 27.91 % 3,610.0000 -16.05 %

5,500.00 1,200.00 3,610.00 -690.00
4,300.0000
4,300.00

5,000.0000
158 CEMENT CONC. CURB RAMP TYPE COMBINATION

2.0000 EACH 66.67 % 4,500.0000 50.00 %

10,000.00 4,000.00 9,000.00 3,000.00
3,000.0000
6,000.00

5,000.0000
159 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

4.0000 EACH 66.67 % 3,610.0000 20.33 %

20,000.00 8,000.00 14,440.00 2,440.00
3,000.0000
12,000.00

5,500.0000
160 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION B

1.0000 EACH 83.33 % 3,610.0000 20.33 %

5,500.00 2,500.00 3,610.00 610.00
3,000.0000
3,000.00

5,500.0000
161 CEMENT CONC. CURB RAMP TYPE SPECIAL

2.0000 EACH 83.33 % 4,220.0000 40.67 %

11,000.00 5,000.00 8,440.00 2,440.00
3,000.0000
6,000.00

45.0000
162 DETECTABLE WARNING SURFACE 

559.0000 S.F. 12.50 % 50.0000 25.00 %

25,155.00 2,795.00 27,950.00 5,590.00
40.0000

22,360.00

350.0000
163 CABLE FENCE 

380.0000 L.F. 40.00 % 520.0000 108.00 %

133,000.00 38,000.00 197,600.00 102,600.00
250.0000
95,000.00

50.0000
164 CHAIN LINK FENCE TYPE 3 

800.0000 L.F. -16.67 % 55.0000 -8.33 %

40,000.00 -8,000.00 44,000.00 -4,000.00
60.0000

48,000.00

300.0000
165 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

90.0000 EACH 9.09 % 330.0000 20.00 %

27,000.00 2,250.00 29,700.00 4,950.00
275.0000
24,750.00

2,000.0000
166 DOUBLE 20 FT. CHAIN LINK GATE 

2.0000 EACH -20.00 % 2,050.0000 -18.00 %

4,000.00 -1,000.00 4,100.00 -900.00
2,500.0000
5,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

100.0000
167 GRAVITY BLOCK WALL 

141.0000 S.F. 185.71 % 130.0000 271.43 %

14,100.00 9,165.00 18,330.00 13,395.00
35.0000
4,935.00

1,000.0000
168 CONNECTION TO DRAINAGE STRUCTURE 

5.0000 EACH -52.38 % 2,500.0000 19.05 %

5,000.00 -5,500.00 12,500.00 2,000.00
2,100.0000
10,500.00

2,750.0000
169 ADJUST MANHOLE 

6.0000 EACH 235.37 % 1,000.0000 21.95 %

16,500.00 11,580.00 6,000.00 1,080.00
820.0000
4,920.00

500.0000
170 ADJUST CATCH BASIN 

5.0000 EACH -41.18 % 1,000.0000 17.65 %

2,500.00 -1,750.00 5,000.00 750.00
850.0000
4,250.00

171 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. 60.00 % 300.00 %

8,000.00 3,000.00 20,000.00 15,000.005,000.00

800.0000
172 ADJUST VALVE BOX 

11.0000 EACH 50.94 % 800.0000 50.94 %

8,800.00 2,970.00 8,800.00 2,970.00
530.0000
5,830.00

173 FORCE ACCOUNT UTILITY POTHOLING
EST. 0.00 % 0.00 %

40,000.00 40,000.0040,000.00
174 FORCE ACCOUNT - CONTAMINATED GROUNDWATER

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00
175 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
176 DISPUTES REVIEW BOARD 

CALC 0.00 % 0.00 %

50,000.00 50,000.0050,000.00
177 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
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CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
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GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
178 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

5,000.0000
179 RECONSTRUCT MANHOLE

2.0000 EACH -10.71 % 5,500.0000 -1.79 %

10,000.00 -1,200.00 11,000.00 -200.00
5,600.0000
11,200.00

180 SPCC PLAN 
L.S. -50.00 % -70.00 %

5,000.00 -5,000.00 3,000.00 -7,000.0010,000.00

5.0000
181 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

241.0000 S.Y. 66.67 % 3.0000 0.00 %

1,205.00 482.00 723.00 0.00
3.0000
723.00

4.0000
182 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

1690.0000 S.Y. -46.67 % 5.0000 -33.33 %

6,760.00 -5,915.00 8,450.00 -4,225.00
7.5000

12,675.00

60.0000
183 GEOSYNTHETIC RETAINING WALL 

1879.0000 S.F. 100.00 % 60.0000 100.00 %

112,740.00 56,370.00 112,740.00 56,370.00
30.0000

56,370.00

1,000.0000
184 MAILBOX SUPPORT TYPE 1

1.0000 EACH 53.85 % 1,500.0000 130.77 %

1,000.00 350.00 1,500.00 850.00
650.0000
650.00

60.0000
185 MEDIA FILTER DRAIN

1906.0000 L.F. -47.83 % 120.0000 4.35 %

114,360.00 -104,830.00 228,720.00 9,530.00
115.0000

219,190.00

125.0000
186 BIOFILTRATION SWALE DIVIDER

236.0000 L.F. -3.85 % 51.0000 -60.77 %

29,500.00 -1,180.00 12,036.00 -18,644.00
130.0000
30,680.00

187 WALLED DETENTION POND
L.S. 22.59 % 92.64 %

700,000.00 129,000.00 1,100,000.00 529,000.00571,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A008 REVISION NO : BIDS OPENED ON : May 11 2022 
CONTRACT NO :009801 REGION NO : 1 AWARDED ON : May 26 2022 
VERSION NO :5 WORK ORDER# : XL4989
HWY :SR 009
TITLE :SR 9

SR 204 INTERSECTION 
IMPROVEMENTS (STAGE 3)
21A008

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/26/2022
10:35

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER :       
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OTHER ITEMS
188 TEMPORARY STREAM DIVERSION 

L.S. 0.00 % 200.00 %

50,000.00 0.00 150,000.00 100,000.0050,000.00

$19,230,686.50 12.08% $19,460,801.45 13.43% $0.00$17,157,416.25CONTRACT TOTAL

NO BID THIS ALTERNATE$19,230,686.50 $19,460,801.45BASE TOTAL 12.08% 13.43%$17,157,416.25




