
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22A010 REVISION NO : BIDS OPENED ON : Jun  8 2022 
CONTRACT NO :009833 REGION NO : 1 AWARDED ON : Jun 21 2022 
VERSION NO :3 WORK ORDER# : XL6152
HWY :SR 005,090
TITLE :I-90 & I-5

E SUNSET WAY VIC & NB LOWELL RD VIC
PCCP EXP JNT REHAB & DECK OVERLAY
22A010

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/03/2022
14:49

DOT_RGGB01

2B03005, NHPP-9999(873)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992024531

4124 E BROADWAY
ACME CONCRETE PAVING, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100307CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. C.A. CAREY CORPORATION
3075 112TH AVE NE STE 210 537 NW LOCUST ST
BELLEVUE WA 98004-8003 98027-2412
KIRKLAND   WA  980832909 ISSAQUAH   WA  980270038
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 66.99 % 23.15 % 32.01 %

1,695,000.00 679,943.00 1,250,000.00 234,943.00 1,340,000.00 324,943.001,015,057.00

0.9300
2 REMOVING PLASTIC LINE 

105850.0000 L.F. -62.80 % 1.0000 -60.00 % 1.5000 -40.00 %

98,440.50 -166,184.50 105,850.00 -158,775.00 158,775.00 -105,850.00
2.5000

264,625.00

109.9000
3 REMOVING PLASTIC TRAFFIC MARKING 

115.0000 EACH 57.00 % 130.0000 85.71 % 118.0000 68.57 %

12,638.50 4,588.50 14,950.00 6,900.00 13,570.00 5,520.00
70.0000
8,050.00

7,233.9400
4 REMOVING MONUMENT CASE AND COVER

2.0000 EACH 2,311.31 % 650.0000 116.67 % 1,400.0000 366.67 %

14,467.88 13,867.88 1,300.00 700.00 2,800.00 2,200.00
300.0000
600.00

423.1100
5 REMOVING RAISED PAVEMENT MARKER 

18.0000 HUND 51.11 % 925.0000 230.36 % 460.0000 64.29 %

7,615.98 2,575.98 16,650.00 11,610.00 8,280.00 3,240.00
280.0000
5,040.00

GRADING

101.1100
6 ROADWAY EXCAVATION INCL. HAUL 

2100.0000 C.Y. 102.22 % 115.0000 130.00 % 190.0000 280.00 %

212,331.00 107,331.00 241,500.00 136,500.00 399,000.00 294,000.00
50.0000

105,000.00

DRAINAGE

263.7600
7 HAND PLACED RIPRAP 

5.0000 C.Y. -12.08 % 520.0000 73.33 % 540.0000 80.00 %

1,318.80 -181.20 2,600.00 1,100.00 2,700.00 1,200.00
300.0000
1,500.00

57.1500
8 UNDERDRAIN PIPE 10 IN. DIAM. 

1188.0000 L.F. 27.00 % 25.0000 -44.44 % 40.0000 -11.11 %

67,894.20 14,434.20 29,700.00 -23,760.00 47,520.00 -5,940.00
45.0000

53,460.00

120.8900
9 DRAIN PIPE 6 IN. DIAM. 

9.0000 L.F. 61.19 % 180.0000 140.00 % 170.0000 126.67 %

1,088.01 413.01 1,620.00 945.00 1,530.00 855.00
75.0000
675.00
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DRAINAGE

296.7300
10 TRENCH DRAIN

379.0000 L.F. 747.80 % 195.0000 457.14 % 330.0000 842.86 %

112,460.67 99,195.67 73,905.00 60,640.00 125,070.00 111,805.00
35.0000

13,265.00

STRUCTURE

373.6500
11 MODIFIED CONC. OVERLAY 

507.0000 C.F. -11.04 % 680.0000 61.90 % 390.0000 -7.14 %

189,440.55 -23,499.45 344,760.00 131,820.00 197,730.00 -15,210.00
420.0000

212,940.00

192.3200
12 FINISHING AND CURING MODIFIED CONC. OVERLAY 

451.0000 S.Y. 60.27 % 345.0000 187.50 % 250.0000 108.33 %

86,736.32 32,616.32 155,595.00 101,475.00 112,750.00 58,630.00
120.0000
54,120.00

538.5000
13 EXPANSION JOINT MODIFICATION RCS & HEADER

149.0000 L.F. 26.71 % 615.0000 44.71 % 550.0000 29.41 %

80,236.50 16,911.50 91,635.00 28,310.00 81,950.00 18,625.00
425.0000
63,325.00

576.9700
14 EXPANSION JOINT MODIFICATION REPL. COMP. SEAL AND HEADER

835.0000 L.F. -3.84 % 650.0000 8.33 % 600.0000 0.00 %

481,769.95 -19,230.05 542,750.00 41,750.00 501,000.00 0.00
600.0000

501,000.00

164.8500
15 BRIDGE DECK REPAIR BR. NO. 90/68N

50.0000 S.F. -45.05 % 300.0000 0.00 % 120.0000 -60.00 %

8,242.50 -6,757.50 15,000.00 0.00 6,000.00 -9,000.00
300.0000
15,000.00

164.8500
16 BRIDGE DECK REPAIR BR. NO. 5/638E

30.0000 S.F. -45.05 % 300.0000 0.00 % 150.0000 -50.00 %

4,945.50 -4,054.50 9,000.00 0.00 4,500.00 -4,500.00
300.0000
9,000.00

35.1700
17 WATERPROOF MEMBRANE BR. NO. 90/68N

705.0000 S.Y. -12.08 % 40.0000 0.00 % 40.0000 0.00 %

24,794.85 -3,405.15 28,200.00 0.00 28,200.00 0.00
40.0000

28,200.00

450.5800
18 SCARIFYING CONC. SURFACE BR. NO. 90/73N

451.0000 S.Y. 25.16 % 515.0000 43.06 % 320.0000 -11.11 %

203,211.58 40,851.58 232,265.00 69,905.00 144,320.00 -18,040.00
360.0000

162,360.00

115.3900
19 BRIDGE DECK RUT REPAIR

1870.0000 S.F. -24.33 % 205.0000 34.43 % 150.0000 -1.64 %

215,779.30 -69,395.70 383,350.00 98,175.00 280,500.00 -4,675.00
152.5000

285,175.00
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STRUCTURE

1,396.1600
20 BRIDGE APPROACH SLAB 

158.0000 S.Y. 45.43 % 860.0000 -10.42 % 1,100.0000 14.58 %

220,593.28 68,913.28 135,880.00 -15,800.00 173,800.00 22,120.00
960.0000

151,680.00

SURFACING

109.9000
21 BALLAST 

192.0000 C.Y. 46.53 % 130.0000 73.33 % 200.0000 166.67 %

21,100.80 6,700.80 24,960.00 10,560.00 38,400.00 24,000.00
75.0000

14,400.00

50.5500
22 CRUSHED SURFACING BASE COURSE 

1690.0000 TON 1.10 % 69.0000 38.00 % 120.0000 140.00 %

85,429.50 929.50 116,610.00 32,110.00 202,800.00 118,300.00
50.0000

84,500.00

CEMENT CONCRETE PAVEMENT
23 GRINDING SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

531.5700
24 REPLACE CEMENT CONCRETE PANEL 

3381.5000 S.Y. 6.31 % 500.0000 0.00 % 540.0000 8.00 %

1,797,503.96 106,753.96 1,690,750.00 0.00 1,826,010.00 135,260.00
500.0000

1,690,750.00
25 PARTIAL DEPTH SPALL REPAIR 

EST. 0.00 % 0.00 % 0.00 %

83,100.00 83,100.00 83,100.0083,100.00

49.4500
26 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

977.0000 L.F. 41.29 % 10.0000 -71.43 % 30.0000 -14.29 %

48,312.65 14,117.65 9,770.00 -24,425.00 29,310.00 -4,885.00
35.0000

34,195.00

21.2800
27 CEMENT CONCRETE PAVEMENT GRINDING 

62630.0000 S.Y. -14.88 % 18.0000 -28.00 % 15.0000 -40.00 %

1,332,766.40 -232,983.60 1,127,340.00 -438,410.00 939,450.00 -626,300.00
25.0000

1,565,750.00
28 REPLACE UNCOMPACTABLE MATERIAL 

EST. 0.00 % 0.00 % 0.00 %

125,000.00 125,000.00 125,000.00125,000.00
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CEMENT CONCRETE PAVEMENT

32.9700
29 REMOVING CONCRETE PANELS

2802.0000 S.Y. -89.01 % 135.0000 -55.00 % 155.0000 -48.33 %

92,381.94 -748,218.06 378,270.00 -462,330.00 434,310.00 -406,290.00
300.0000

840,600.00

HOT MIX ASPHALT

21.7900
30 PLANING BITUMINOUS PAVEMENT 

6400.0000 S.Y. 190.53 % 20.0000 166.67 % 50.0000 566.67 %

139,456.00 91,456.00 128,000.00 80,000.00 320,000.00 272,000.00
7.5000

48,000.00

56.7400
31 REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR. NO. 90/68N

705.0000 S.Y. -40.27 % 90.0000 -5.26 % 100.0000 5.26 %

40,001.70 -26,973.30 63,450.00 -3,525.00 70,500.00 3,525.00
95.0000

66,975.00

73.9000
32 REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR. NO. 90/75N

311.0000 S.Y. -22.21 % 115.0000 21.05 % 100.0000 5.26 %

22,982.90 -6,562.10 35,765.00 6,220.00 31,100.00 1,555.00
95.0000

29,545.00

186.8300
33 HMA CL. 1/2 IN. PG 58H-22

4810.0000 TON 62.46 % 225.0000 95.65 % 210.0000 82.61 %

898,652.30 345,502.30 1,082,250.00 529,100.00 1,010,100.00 456,950.00
115.0000

553,150.00
34 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

16,590.00 16,590.00 16,590.0016,590.00
35 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

27,650.00 27,650.00 27,650.0027,650.00
36 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

34,000.00 34,000.00 34,000.0034,000.00

7.6900
37 LONGITUDINAL JOINT SEAL 

2677.0000 L.F. -48.73 % 9.0000 -40.00 % 8.0000 -46.67 %

20,586.13 -19,568.87 24,093.00 -16,062.00 21,416.00 -18,739.00
15.0000

40,155.00

38.4600
38 HMA SAWCUT AND SEAL 

349.0000 L.F. -3.85 % 40.0000 0.00 % 40.0000 0.00 %

13,422.54 -537.46 13,960.00 0.00 13,960.00 0.00
40.0000

13,960.00
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39 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

EROSION CONTROL AND ROADSIDE PLANTING

686.8700
40 ESC LEAD 

43.0000 DAY 357.91 % 800.0000 433.33 % 200.0000 33.33 %

29,535.41 23,085.41 34,400.00 27,950.00 8,600.00 2,150.00
150.0000
6,450.00

65.9400
41 CHECK DAM 

18.0000 L.F. 119.80 % 77.0000 156.67 % 135.0000 350.00 %

1,186.92 646.92 1,386.00 846.00 2,430.00 1,890.00
30.0000
540.00

104.4000
42 INLET PROTECTION 

137.0000 EACH -47.80 % 180.0000 -10.00 % 190.0000 -5.00 %

14,302.80 -13,097.20 24,660.00 -2,740.00 26,030.00 -1,370.00
200.0000
27,400.00

43 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00

94.7900
44 SEEDING, FERTILIZING AND MULCHING 

32.0000 S.Y. 89.58 % 50.0000 0.00 % 3.0000 -94.00 %

3,033.28 1,433.28 1,600.00 0.00 96.00 -1,504.00
50.0000
1,600.00

78.0600
45 FINE COMPOST 

32.0000 S.Y. 290.30 % 50.0000 150.00 % 12.0000 -40.00 %

2,497.92 1,857.92 1,600.00 960.00 384.00 -256.00
20.0000
640.00

21.9800
46 HIGH VISIBILITY FENCE 

60.0000 L.F. 46.53 % 27.0000 80.00 % 23.0000 53.33 %

1,318.80 418.80 1,620.00 720.00 1,380.00 480.00
15.0000
900.00

TRAFFIC

157.5800
47 EXTRUDED CURB 

46.0000 L.F. 215.16 % 80.0000 60.00 % 80.0000 60.00 %

7,248.68 4,948.68 3,680.00 1,380.00 3,680.00 1,380.00
50.0000
2,300.00
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18.6800
48 TEMPORARY BARRIER 

5800.0000 L.F. -62.64 % 26.0000 -48.00 % 20.0000 -60.00 %

108,344.00 -181,656.00 150,800.00 -139,200.00 116,000.00 -174,000.00
50.0000

290,000.00

4,560.7900
49 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH -23.99 % 6,325.0000 5.42 % 4,900.0000 -18.33 %

4,560.79 -1,439.21 6,325.00 325.00 4,900.00 -1,100.00
6,000.0000
6,000.00

1,082.5000
50 RESETTING IMPACT ATTENUATOR 

4.0000 EACH -78.35 % 1,500.0000 -70.00 % 1,170.0000 -76.60 %

4,330.00 -15,670.00 6,000.00 -14,000.00 4,680.00 -15,320.00
5,000.0000
20,000.00

44.5100
51 TRANSPORTABLE ATTENUATOR 

7810.0000 HR  -1.09 % 27.0000 -40.00 % 45.0000 0.00 %

347,623.10 -3,826.90 210,870.00 -140,580.00 351,450.00 0.00
45.0000

351,450.00
52 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2.8000
53 PLASTIC LINE 

23350.0000 L.F. 12.00 % 3.5000 40.00 % 3.0000 20.00 %

65,380.00 7,005.00 81,725.00 23,350.00 70,050.00 11,675.00
2.5000

58,375.00

3.3000
54 PROFILED PLASTIC LINE 

70560.0000 L.F. 65.00 % 4.0000 100.00 % 4.0000 100.00 %

232,848.00 91,728.00 282,240.00 141,120.00 282,240.00 141,120.00
2.0000

141,120.00

6.4800
55 PROFILED PLASTIC WIDE LINE 

21560.0000 L.F. 29.60 % 8.0000 60.00 % 7.0000 40.00 %

139,708.80 31,908.80 172,480.00 64,680.00 150,920.00 43,120.00
5.0000

107,800.00

439.5900
56 PLASTIC TRAFFIC ARROW 

2.0000 EACH -2.31 % 535.0000 18.89 % 470.0000 4.44 %

879.18 -20.82 1,070.00 170.00 940.00 40.00
450.0000
900.00

54.9500
57 PLASTIC DRAINAGE MARKING 

120.0000 EACH -15.46 % 67.0000 3.08 % 55.0000 -15.38 %

6,594.00 -1,206.00 8,040.00 240.00 6,600.00 -1,200.00
65.0000
7,800.00

6,044.4100
58 SHOULDER RUMBLE STRIP TYPE 1

1.3600 MI. -45.05 % 7,325.0000 -33.41 % 6,500.0000 -40.91 %

8,220.40 -6,739.60 9,962.00 -4,998.00 8,840.00 -6,120.00
11,000.0000
14,960.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22A010 REVISION NO : BIDS OPENED ON : Jun  8 2022 
CONTRACT NO :009833 REGION NO : 1 AWARDED ON : Jun 21 2022 
VERSION NO :3 WORK ORDER# : XL6152
HWY :SR 005,090
TITLE :I-90 & I-5

E SUNSET WAY VIC & NB LOWELL RD VIC
PCCP EXP JNT REHAB & DECK OVERLAY
22A010

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/03/2022
14:49

DOT_RGGB01

2B03005, NHPP-9999(873)

PRICE PER UNIT/
ENGR'S. EST.
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SPOKANE   WA  992024531

4124 E BROADWAY
ACME CONCRETE PAVING, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100307CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. C.A. CAREY CORPORATION
3075 112TH AVE NE STE 210 537 NW LOCUST ST
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CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

565.9800
59 RAISED PAVEMENT MARKER TYPE 2 

20.5000 HUND -12.93 % 686.0000 5.54 % 610.0000 -6.15 %

11,602.59 -1,722.41 14,063.00 738.00 12,505.00 -820.00
650.0000
13,325.00

2,016.6400
60 RECESSED PAVEMENT MARKER 

4.2000 HUND -19.33 % 2,450.0000 -2.00 % 2,100.0000 -16.00 %

8,469.89 -2,030.11 10,290.00 -210.00 8,820.00 -1,680.00
2,500.0000
10,500.00

0.7100
61 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

48590.0000 L.F. 42.00 % 0.9000 80.00 % 1.0000 100.00 %

34,498.90 10,203.90 43,731.00 19,436.00 48,590.00 24,295.00
0.5000

24,295.00

0.9300
62 TEMPORARY PAVEMENT MARKING-LONG DURATION 

170530.0000 L.F. -53.50 % 1.1000 -45.00 % 2.0000 0.00 %

158,592.90 -182,467.10 187,583.00 -153,477.00 341,060.00 0.00
2.0000

341,060.00

192.3200
63 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

7.0000 EACH 92.32 % 230.0000 130.00 % 300.0000 200.00 %

1,346.24 646.24 1,610.00 910.00 2,100.00 1,400.00
100.0000
700.00

64 TRAFFIC SIGNAL SYSTEM LOOP REPLACEMENT
L.S. 86.29 % 433.33 % 100.00 %

27,942.78 12,942.78 80,000.00 65,000.00 30,000.00 15,000.0015,000.00

4,253.0700
65 INDUCTION LOOP PREFORMED TYPE R1S

8.0000 EACH 70.12 % 5,500.0000 120.00 % 8,000.0000 220.00 %

34,024.56 14,024.56 44,000.00 24,000.00 64,000.00 44,000.00
2,500.0000
20,000.00

4,122.5700
66 INDUCTION LOOP TYPE R1S

62.0000 EACH 106.13 % 5,300.0000 165.00 % 5,050.0000 152.50 %

255,599.34 131,599.34 328,600.00 204,600.00 313,100.00 189,100.00
2,000.0000
124,000.00

3.8500
67 SEQUENTIAL ARROW SIGN 

5900.0000 HR  -23.00 % 2.6700 -46.60 % 4.0000 -20.00 %

22,715.00 -6,785.00 15,753.00 -13,747.00 23,600.00 -5,900.00
5.0000

29,500.00

6.0400
68 PORTABLE CHANGEABLE MESSAGE SIGN 

5080.0000 HR  -19.47 % 4.0000 -46.67 % 6.0000 -20.00 %

30,683.20 -7,416.80 20,320.00 -17,780.00 30,480.00 -7,620.00
7.5000

38,100.00
69 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 254.17 % 674.51 % 336.31 %

268,811.62 192,911.62 587,855.00 511,955.00 331,158.00 255,258.0075,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009833 REGION NO : 1 AWARDED ON : Jun 21 2022 
VERSION NO :3 WORK ORDER# : XL6152
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DATE:
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DOT_RGGB01

2B03005, NHPP-9999(873)
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4124 E BROADWAY
ACME CONCRETE PAVING, INC.

------- LOW BIDDER -------
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100307CONTRACTOR NUMBER :
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MIDMOUNTAIN CONTRACTORS, INC. C.A. CAREY CORPORATION
3075 112TH AVE NE STE 210 537 NW LOCUST ST
BELLEVUE WA 98004-8003 98027-2412
KIRKLAND   WA  980832909 ISSAQUAH   WA  980270038
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

92.1000
70 OTHER TRAFFIC CONTROL LABOR 

10890.0000 HR  41.69 % 93.0000 43.08 % 130.0000 100.00 %

1,002,969.00 295,119.00 1,012,770.00 304,920.00 1,415,700.00 707,850.00
65.0000

707,850.00
71 TRAFFIC CONTROL SUPERVISOR 

L.S. 71.77 % 96.85 % 73.25 %

305,403.96 127,603.96 350,000.00 172,200.00 308,038.00 130,238.00177,800.00

36.2700
72 CONSTRUCTION SIGNS CLASS A 

238.0000 S.F. -51.64 % 40.0000 -46.67 % 40.0000 -46.67 %

8,632.26 -9,217.74 9,520.00 -8,330.00 9,520.00 -8,330.00
75.0000

17,850.00

105.5000
73 PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES 

140.0000 HR  62.31 % 265.0000 307.69 % 120.0000 84.62 %

14,770.00 5,670.00 37,100.00 28,000.00 16,800.00 7,700.00
65.0000
9,100.00

439.5900
74 PLASTIC HOV LANE SYMBOL 

10.0000 EACH 75.84 % 535.0000 114.00 % 600.0000 140.00 %

4,395.90 1,895.90 5,350.00 2,850.00 6,000.00 3,500.00
250.0000
2,500.00

82.4200
75 PLASTIC CROSSHATCH MARKING 

50.0000 L.F. 724.20 % 100.0000 900.00 % 40.0000 300.00 %

4,121.00 3,621.00 5,000.00 4,500.00 2,000.00 1,500.00
10.0000
500.00

4.4000
76 PLASTIC WIDE LINE 

740.0000 L.F. 25.71 % 5.3500 52.86 % 5.0000 42.86 %

3,256.00 666.00 3,959.00 1,369.00 3,700.00 1,110.00
3.5000

2,590.00

8.2400
77 RADAR SPEED DISPLAY SIGN

1350.0000 HR  64.80 % 13.0000 160.00 % 12.0000 140.00 %

11,124.00 4,374.00 17,550.00 10,800.00 16,200.00 9,450.00
5.0000

6,750.00

OTHER ITEMS
78 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
79 TYPE C PROGRESS SCHEDULE 

L.S. -71.75 % -69.00 % 507.00 %

2,825.19 -7,174.81 3,100.00 -6,900.00 60,700.00 50,700.0010,000.00
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OTHER ITEMS

847.5600
80 SCHEDULE UPDATE 

8.0000 EACH 69.51 % 325.0000 -35.00 % 830.0000 66.00 %

6,780.48 2,780.48 2,600.00 -1,400.00 6,640.00 2,640.00
500.0000
4,000.00

52.7500
81 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

258.0000 C.Y. -29.67 % 41.0000 -45.33 % 210.0000 180.00 %

13,609.50 -5,740.50 10,578.00 -8,772.00 54,180.00 34,830.00
75.0000

19,350.00

109.9000
82 GRAVEL BACKFILL FOR DRAIN 

49.0000 C.Y. 83.17 % 63.0000 5.00 % 110.0000 83.33 %

5,385.10 2,445.10 3,087.00 147.00 5,390.00 2,450.00
60.0000
2,940.00

83 STRUCTURE SURVEYING 
L.S. -11.45 % 25.00 % -4.00 %

17,709.31 -2,290.69 25,000.00 5,000.00 19,200.00 -800.0020,000.00
84 ROADWAY SURVEYING 

L.S. 21.75 % 75.00 % 32.00 %

24,350.31 4,350.31 35,000.00 15,000.00 26,400.00 6,400.0020,000.00
85 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -21.29 % 11.11 % -14.67 %

35,418.63 -9,581.37 50,000.00 5,000.00 38,400.00 -6,600.0045,000.00

1,978.1700
86 ADJUST INLET 

1.0000 EACH 295.63 % 725.0000 45.00 % 340.0000 -32.00 %

1,978.17 1,478.17 725.00 225.00 340.00 -160.00
500.0000
500.00

2,088.0700
87 CONNECTION TO DRAINAGE STRUCTURE 

1.0000 EACH 39.20 % 2,700.0000 80.00 % 1,900.0000 26.67 %

2,088.07 588.07 2,700.00 1,200.00 1,900.00 400.00
1,500.0000
1,500.00

88 FORCE ACCOUNT DRAINAGE REPAIR
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
89 FORCE ACCOUNT MINOR ELECTRICAL REPAIR

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
90 FORCE ACCOUNT BRIDGE NO. 90/75N CONC. PAVEMENT SEAT

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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OTHER ITEMS
91 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
92 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
93 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
94 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

200.00 200.00 200.00200.00
95 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
96 SPCC PLAN 

L.S. -9.59 % 900.00 % 8.00 %

2,260.15 -239.85 25,000.00 22,500.00 2,700.00 200.002,500.00

2.8600
97 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

590.0000 S.Y. -42.80 % 8.0000 60.00 % 7.0000 40.00 %

1,687.40 -1,262.60 4,720.00 1,770.00 4,130.00 1,180.00
5.0000

2,950.00

4.0700
98 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

3380.0000 S.Y. -45.73 % 4.2500 -43.33 % 6.0000 -20.00 %

13,756.60 -11,593.40 14,365.00 -10,985.00 20,280.00 -5,070.00
7.5000

25,350.00

11.2300
99 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

24.0000 S.Y. -25.13 % 5.7500 -61.67 % 30.0000 100.00 %

269.52 -90.48 138.00 -222.00 720.00 360.00
15.0000
360.00

282.5200
100 NO TRESPASSING SIGN 

1.0000 EACH -43.50 % 625.0000 25.00 % 650.0000 30.00 %

282.52 -217.48 625.00 125.00 650.00 150.00
500.0000
500.00

101 HEALTH AND SAFETY PLAN 
L.S. 408.53 % 2,400.00 % 2,480.00 %

5,085.34 4,085.34 25,000.00 24,000.00 25,800.00 24,800.001,000.00
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102 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
103 JUST IN TIME TRAINING 

L.S. 79.48 % -9.09 % 241.82 %

9,871.47 4,371.47 5,000.00 -500.00 18,800.00 13,300.005,500.00

$11,998,071.66 7.46% $12,769,418.00 14.36% $13,292,712.00 19.05%$11,165,597.00CONTRACT TOTAL

$13,292,712.00$11,998,071.66 $12,769,418.00BASE TOTAL 7.46% 14.36% 19.05%$11,165,597.00




