
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22A008 REVISION NO : BIDS OPENED ON : Nov  2 2022 
CONTRACT NO :009887 REGION NO : 1 AWARDED ON : Nov 16 2022 
VERSION NO :3 WORK ORDER# : XL6370
HWY :SR 167
TITLE :SR 167

SOUTHBOUND UP RR BRIDGE  
DECK OVERLAY
22A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/28/2022
08:30

DOT_RGGB01

0167(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750418
98275-5723
3701 SOUTH RD
COMBINED CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101079CONTRACTOR NUMBER :

------- 2ND BIDDER -------

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412
ISSAQUAH   WA  980270038
CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 31.08 % 56.77 %

250,000.00 59,280.00 299,000.00 108,280.00190,720.00

4.5000
2 REMOVING PAINT LINE 

1360.0000 L.F. 50.00 % 4.0000 33.33 %

6,120.00 2,040.00 5,440.00 1,360.00
3.0000

4,080.00

0.1000
3 REMOVING PLASTIC LINE 

11860.0000 L.F. -96.00 % 4.0000 60.00 %

1,186.00 -28,464.00 47,440.00 17,790.00
2.5000

29,650.00

700.0000
4 REMOVING RAISED PAVEMENT MARKER 

1.4000 HUND 16.67 % 430.0000 -28.33 %

980.00 140.00 602.00 -238.00
600.0000
840.00

STRUCTURE
5 POLYESTER CONCRETE TRIAL OVERLAY 

L.S. 25.00 % -50.50 %

50,000.00 10,000.00 19,800.00 -20,200.0040,000.00

241.0000
6 POLYESTER CONCRETE OVERLAY

2010.0000 S.Y. -19.67 % 300.0000 0.00 %

484,410.00 -118,590.00 603,000.00 0.00
300.0000

603,000.00

495.0000
7 EXPANSION JOINT MODIFICATION -  REPL COMP. SEAL & HEADER

301.0000 L.F. -67.00 % 750.0000 -50.00 %

148,995.00 -302,505.00 225,750.00 -225,750.00
1,500.0000
451,500.00

34.0000
8 SCARIFYING CONC. SURFACE 

2010.0000 S.Y. -77.33 % 90.0000 -40.00 %

68,340.00 -233,160.00 180,900.00 -120,600.00
150.0000

301,500.00
9 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

220.0000
10 FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR 

300.0000 S.F. 266.67 % 70.0000 16.67 %

66,000.00 48,000.00 21,000.00 3,000.00
60.0000

18,000.00
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STRUCTURE

250.0000
11 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

400.0000 S.F. 197.62 % 120.0000 42.86 %

100,000.00 66,400.00 48,000.00 14,400.00
84.0000

33,600.00

HOT MIX ASPHALT

70.0000
12 PLANING BITUMINOUS PAVEMENT 

645.0000 S.Y. 600.00 % 55.0000 450.00 %

45,150.00 38,700.00 35,475.00 29,025.00
10.0000
6,450.00

650.0000
13 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22

30.0000 TON 116.67 % 430.0000 43.33 %

19,500.00 10,500.00 12,900.00 3,900.00
300.0000
9,000.00

490.0000
14 HMA CL. 3/8 IN. PG 58H-22

50.0000 TON 63.33 % 350.0000 16.67 %

24,500.00 9,500.00 17,500.00 2,500.00
300.0000
15,000.00

15 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

450.00 450.00450.00
16 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

750.00 750.00750.00
17 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

500.00 500.00500.00

65.0000
18 HMA SAWCUT AND SEAL 

151.0000 L.F. 8.33 % 70.0000 16.67 %

9,815.00 755.00 10,570.00 1,510.00
60.0000
9,060.00

19 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
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EROSION CONTROL AND PLANTING

100.0000
20 ESC LEAD 

20.0000 DAY -20.00 % 700.0000 460.00 %

2,000.00 -500.00 14,000.00 11,500.00
125.0000
2,500.00

500.0000
21 INLET PROTECTION 

2.0000 EACH 177.78 % 150.0000 -16.67 %

1,000.00 640.00 300.00 -60.00
180.0000
360.00

22 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

TRAFFIC

19.0000
23 RADAR SPEED DISPLAY SIGN

336.0000 HR  26.67 % 60.0000 300.00 %

6,384.00 1,344.00 20,160.00 15,120.00
15.0000
5,040.00

88.0000
24 TEMPORARY BARRIER 

4800.0000 L.F. 252.00 % 45.0000 80.00 %

422,400.00 302,400.00 216,000.00 96,000.00
25.0000

120,000.00

5,180.0000
25 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH 3.60 % 6,600.0000 32.00 %

5,180.00 180.00 6,600.00 1,600.00
5,000.0000
5,000.00

1,250.0000
26 RESETTING IMPACT ATTENUATOR 

1.0000 EACH -37.50 % 2,300.0000 15.00 %

1,250.00 -750.00 2,300.00 300.00
2,000.0000
2,000.00

30.0000
27 BARRIER DELINEATOR 

12.0000 EACH 20.00 % 50.0000 100.00 %

360.00 60.00 600.00 300.00
25.0000
300.00

7.5000
28 PAINT LINE 

680.0000 L.F. 114.29 % 6.0000 71.43 %

5,100.00 2,720.00 4,080.00 1,700.00
3.5000

2,380.00

23.5000
29 PROFILED PLASTIC WIDE LINE 

680.0000 L.F. 370.00 % 20.0000 300.00 %

15,980.00 12,580.00 13,600.00 10,200.00
5.0000

3,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22A008 REVISION NO : BIDS OPENED ON : Nov  2 2022 
CONTRACT NO :009887 REGION NO : 1 AWARDED ON : Nov 16 2022 
VERSION NO :3 WORK ORDER# : XL6370
HWY :SR 167
TITLE :SR 167

SOUTHBOUND UP RR BRIDGE  
DECK OVERLAY
22A008

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

09/28/2022
08:30

DOT_RGGB01

0167(058)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MUKILTEO   WA  982750418
98275-5723
3701 SOUTH RD
COMBINED CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101079CONTRACTOR NUMBER :

------- 2ND BIDDER -------

C.A. CAREY CORPORATION
537 NW LOCUST ST
98027-2412
ISSAQUAH   WA  980270038
CONTRACTOR NUMBER : 100134

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

TRAFFIC

300.0000
30 PLASTIC DRAINAGE MARKING 

2.0000 EACH 100.00 % 180.0000 20.00 %

600.00 300.00 360.00 60.00
150.0000
300.00

27,750.0000
31 SHOULDER RUMBLE STRIP TYPE 1

0.2000 MI. -7.50 % 22,700.0000 -24.33 %

5,550.00 -450.00 4,540.00 -1,460.00
30,000.0000

6,000.00

2,625.0000
32 RAISED PAVEMENT MARKER TYPE 2 

1.4000 HUND 118.75 % 2,100.0000 75.00 %

3,675.00 1,995.00 2,940.00 1,260.00
1,200.0000
1,680.00

12.0000
33 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

11180.0000 L.F. 1,100.00 % 6.0000 500.00 %

134,160.00 122,980.00 67,080.00 55,900.00
1.0000

11,180.00
34 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 148.11 % 540.22 %

328,630.00 196,175.00 848,000.00 715,545.00132,455.00
35 PEDESTRIAN TRAFFIC CONTROL 

L.S. 66.67 % 106.67 %

10,000.00 4,000.00 12,400.00 6,400.006,000.00

OTHER ITEMS
36 TYPE B PROGRESS SCHEDULE 

L.S. -1.96 % 157.35 %

5,000.00 -100.00 13,125.00 8,025.005,100.00
37 STRUCTURE SURVEYING 

L.S. -20.60 % -52.00 %

3,970.00 -1,030.00 2,400.00 -2,600.005,000.00

1,500.0000
38 ADJUST CATCH BASIN 

2.0000 EACH 150.00 % 2,000.0000 233.33 %

3,000.00 1,800.00 4,000.00 2,800.00
600.0000
1,200.00

1,500.0000
39 ADJUST JUNCTION BOX 

1.0000 EACH 15.38 % 2,000.0000 53.85 %

1,500.00 200.00 2,000.00 700.00
1,300.0000
1,300.00
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OTHER ITEMS
40 FORCE ACCOUNT ST. REINF. BAR FOR DECK REINF. REPAIR

EST. 0.00 % 0.00 %

38,000.00 38,000.0038,000.00
41 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
42 MINOR CHANGE 

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
43 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
44 SPCC PLAN 

L.S. 400.00 % 86.67 %

7,500.00 6,000.00 2,800.00 1,300.001,500.00
45 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 694.00 % 380.00 %

7,940.00 6,940.00 4,800.00 3,800.001,000.00

$2,320,874.00 10.48% $2,844,161.00 35.39% $0.00$2,100,794.00CONTRACT TOTAL

$2,320,874.00 $2,844,161.00BASE TOTAL 10.48% 35.39%$2,100,794.00


