
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Y016 REVISION NO : BIDS OPENED ON : Nov 30 2022 
CONTRACT NO :009892 REGION NO : 5 AWARDED ON : Dec 22 2022 
VERSION NO :2 WORK ORDER# : XL6484
HWY :SR 395
TITLE :US 395

OLD MAID COULEE BRIDGE SB
DECK REHABILITATION
22Y016

PROJECT :
COUNTY(S) :FRANKLIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/14/2022
06:00

DOT_RGGB01

NHPP-0395(123)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

N.A. DEGERSTROM, INC. HAMILTON CONSTRUCTION CO.
3303 N SULLIVAN RD 2213 SOUTH F ST - 97477-5207

PO BOX 659
SPOKANE VALLEY   WA  992161676 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -10.19 % 72.72 % 13.99 %

78,000.00 -8,847.00 150,000.00 63,153.00 99,000.00 12,153.0086,847.00

2.0000
2 REMOVING PAINT LINE 

1680.0000 L.F. 90.48 % 1.0000 -4.76 % 0.5000 -52.38 %

3,360.00 1,596.00 1,680.00 -84.00 840.00 -924.00
1.0500

1,764.00

STRUCTURE

20.0000
3 MODIFIED CONC. OVERLAY 

1225.0000 C.F. -88.64 % 60.0000 -65.91 % 50.0000 -71.59 %

24,500.00 -191,100.00 73,500.00 -142,100.00 61,250.00 -154,350.00
176.0000

215,600.00

100.0000
4 FINISHING AND CURING MODIFIED CONC. OVERLAY 

817.0000 S.Y. 0.00 % 50.0000 -50.00 % 225.0000 125.00 %

81,700.00 0.00 40,850.00 -40,850.00 183,825.00 102,125.00
100.0000
81,700.00

125.0000
5 EXPANSION JOINT MODIFICATION -  COMPRESSION SEAL

84.0000 L.F. -84.37 % 150.0000 -81.25 % 350.0000 -56.25 %

10,500.00 -56,700.00 12,600.00 -54,600.00 29,400.00 -37,800.00
800.0000
67,200.00

1,500.0000
6 EXPANSION JOINT MODIFICATION -  COMPRESSION SEAL & HEADER

3.0000 L.F. -66.67 % 3,500.0000 -22.22 % 2,750.0000 -38.89 %

4,500.00 -9,000.00 10,500.00 -3,000.00 8,250.00 -5,250.00
4,500.0000
13,500.00

135.0000
7 SCARIFYING CONC. SURFACE 

817.0000 S.Y. -66.25 % 225.0000 -43.75 % 300.0000 -25.00 %

110,295.00 -216,505.00 183,825.00 -142,975.00 245,100.00 -81,700.00
400.0000

326,800.00

70.0000
8 FURTHER DECK PREPARATION EXIST. REPAIR MATERIAL

250.0000 S.F. 40.00 % 40.0000 -20.00 % 80.0000 60.00 %

17,500.00 5,000.00 10,000.00 -2,500.00 20,000.00 7,500.00
50.0000

12,500.00
9 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

60.0000
10 FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR 

250.0000 S.F. -57.14 % 40.0000 -71.43 % 85.0000 -39.29 %

15,000.00 -20,000.00 10,000.00 -25,000.00 21,250.00 -13,750.00
140.0000
35,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Y016 REVISION NO : BIDS OPENED ON : Nov 30 2022 
CONTRACT NO :009892 REGION NO : 5 AWARDED ON : Dec 22 2022 
VERSION NO :2 WORK ORDER# : XL6484
HWY :SR 395
TITLE :US 395

OLD MAID COULEE BRIDGE SB
DECK REHABILITATION
22Y016

PROJECT :
COUNTY(S) :FRANKLIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/14/2022
06:00

DOT_RGGB01

NHPP-0395(123)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

N.A. DEGERSTROM, INC. HAMILTON CONSTRUCTION CO.
3303 N SULLIVAN RD 2213 SOUTH F ST - 97477-5207

PO BOX 659
SPOKANE VALLEY   WA  992161676 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

155.0000
11 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

250.0000 S.F. -3.13 % 110.0000 -31.25 % 100.0000 -37.50 %

38,750.00 -1,250.00 27,500.00 -12,500.00 25,000.00 -15,000.00
160.0000
40,000.00

CEMENT CONCRETE PAVEMENT

45.0000
12 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

96.0000 L.F. -43.75 % 25.0000 -68.75 % 9.0000 -88.75 %

4,320.00 -3,360.00 2,400.00 -5,280.00 864.00 -6,816.00
80.0000
7,680.00

HOT MIX ASPHALT

50.0000
13 PLANING BITUMINOUS PAVEMENT 

187.0000 S.Y. -41.18 % 100.0000 17.65 % 50.0000 -41.18 %

9,350.00 -6,545.00 18,700.00 2,805.00 9,350.00 -6,545.00
85.0000

15,895.00
14 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

718.00 718.00 718.00718.00
15 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

1,100.0000
16 COMMERCIAL HMA 

19.2000 TON 266.67 % 1,100.0000 266.67 % 500.0000 66.67 %

21,120.00 15,360.00 21,120.00 15,360.00 9,600.00 3,840.00
300.0000
5,760.00

40.0000
17 HMA SAWCUT AND SEAL 

84.0000 L.F. -33.33 % 55.0000 -8.33 % 18.0000 -70.00 %

3,360.00 -1,680.00 4,620.00 -420.00 1,512.00 -3,528.00
60.0000
5,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Y016 REVISION NO : BIDS OPENED ON : Nov 30 2022 
CONTRACT NO :009892 REGION NO : 5 AWARDED ON : Dec 22 2022 
VERSION NO :2 WORK ORDER# : XL6484
HWY :SR 395
TITLE :US 395

OLD MAID COULEE BRIDGE SB
DECK REHABILITATION
22Y016

PROJECT :
COUNTY(S) :FRANKLIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/14/2022
06:00

DOT_RGGB01

NHPP-0395(123)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

N.A. DEGERSTROM, INC. HAMILTON CONSTRUCTION CO.
3303 N SULLIVAN RD 2213 SOUTH F ST - 97477-5207

PO BOX 659
SPOKANE VALLEY   WA  992161676 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

150.0000
18 INLET PROTECTION 

2.0000 EACH -6.25 % 125.0000 -21.88 % 250.0000 56.25 %

300.00 -20.00 250.00 -70.00 500.00 180.00
160.0000
320.00

TRAFFIC

35.0000
19 TEMPORARY BARRIER 

1058.0000 L.F. 12.90 % 50.0000 61.29 % 10.5000 -66.13 %

37,030.00 4,232.00 52,900.00 20,102.00 11,109.00 -21,689.00
31.0000

32,798.00

5,500.0000
20 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH 10.00 % 5,500.0000 10.00 % 3,000.0000 -40.00 %

5,500.00 500.00 5,500.00 500.00 3,000.00 -2,000.00
5,000.0000
5,000.00

3,000.0000
21 RESETTING IMPACT ATTENUATOR 

1.0000 EACH 50.00 % 2,500.0000 25.00 % 750.0000 -62.50 %

3,000.00 1,000.00 2,500.00 500.00 750.00 -1,250.00
2,000.0000
2,000.00

200.0000
22 FLEXIBLE GUIDE POST 

6.0000 EACH 66.67 % 100.0000 -16.67 % 85.0000 -29.17 %

1,200.00 480.00 600.00 -120.00 510.00 -210.00
120.0000
720.00

150.0000
23 LINEAR DELINEATION SYSTEM

6.0000 EACH 150.00 % 100.0000 66.67 % 85.0000 41.67 %

900.00 540.00 600.00 240.00 510.00 150.00
60.0000
360.00

1.3000
24 PAINT LINE 

2110.0000 L.F. 30.00 % 0.5000 -50.00 % 0.5500 -45.00 %

2,743.00 633.00 1,055.00 -1,055.00 1,160.50 -949.50
1.0000

2,110.00

325,000.0000
25 SHOULDER RUMBLE STRIP TYPE 1

0.0200 MI. 225.00 % 310,000.0000 210.00 % 75,000.0000 -25.00 %

6,500.00 4,500.00 6,200.00 4,200.00 1,500.00 -500.00
100,000.0000

2,000.00

1.0000
26 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

1680.0000 L.F. -56.52 % 1.5000 -34.78 % 1.2000 -47.83 %

1,680.00 -2,184.00 2,520.00 -1,344.00 2,016.00 -1,848.00
2.3000

3,864.00

10.0000
27 PORTABLE CHANGEABLE MESSAGE SIGN 

960.0000 HR  100.00 % 5.0000 0.00 % 2.5000 -50.00 %

9,600.00 4,800.00 4,800.00 0.00 2,400.00 -2,400.00
5.0000

4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Y016 REVISION NO : BIDS OPENED ON : Nov 30 2022 
CONTRACT NO :009892 REGION NO : 5 AWARDED ON : Dec 22 2022 
VERSION NO :2 WORK ORDER# : XL6484
HWY :SR 395
TITLE :US 395

OLD MAID COULEE BRIDGE SB
DECK REHABILITATION
22Y016

PROJECT :
COUNTY(S) :FRANKLIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/14/2022
06:00

DOT_RGGB01

NHPP-0395(123)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

N.A. DEGERSTROM, INC. HAMILTON CONSTRUCTION CO.
3303 N SULLIVAN RD 2213 SOUTH F ST - 97477-5207

PO BOX 659
SPOKANE VALLEY   WA  992161676 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
28 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 36.09 % -13.53 % -49.62 %

181,000.00 48,000.00 115,000.00 -18,000.00 67,000.00 -66,000.00133,000.00

40.0000
29 CONSTRUCTION SIGNS CLASS A 

96.0000 S.F. -27.27 % 55.0000 0.00 % 25.0000 -54.55 %

3,840.00 -1,440.00 5,280.00 0.00 2,400.00 -2,880.00
55.0000
5,280.00

30 WSP REIMBURSEMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

OTHER ITEMS
31 STRUCTURE SURVEYING 

L.S. 50.00 % 0.00 % -15.00 %

15,000.00 5,000.00 10,000.00 0.00 8,500.00 -1,500.0010,000.00
32 FORCE ACCOUNT ST REINF. BAR FOR DECK REINF. REPAIR

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
33 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
35 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
36 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
37 SPCC PLAN 

L.S. 0.00 % 0.00 % 818.00 %

1,000.00 0.00 1,000.00 0.00 9,180.00 8,180.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Y016 REVISION NO : BIDS OPENED ON : Nov 30 2022 
CONTRACT NO :009892 REGION NO : 5 AWARDED ON : Dec 22 2022 
VERSION NO :2 WORK ORDER# : XL6484
HWY :SR 395
TITLE :US 395

OLD MAID COULEE BRIDGE SB
DECK REHABILITATION
22Y016

PROJECT :
COUNTY(S) :FRANKLIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/14/2022
06:00

DOT_RGGB01

NHPP-0395(123)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

N.A. DEGERSTROM, INC. HAMILTON CONSTRUCTION CO.
3303 N SULLIVAN RD 2213 SOUTH F ST - 97477-5207

PO BOX 659
SPOKANE VALLEY   WA  992161676 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 214002 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
38 BIRD PROTECTION AND MONITORING 

L.S. -50.00 % -41.67 % 258.33 %

15,000.00 -15,000.00 17,500.00 -12,500.00 107,500.00 77,500.0030,000.00

$773,269.00 -36.37% $859,721.00 -29.26% $999,997.50 -17.71%$1,215,259.00CONTRACT TOTAL

$999,997.50$773,269.00 $859,721.00BASE TOTAL -36.37% -29.26% -17.71%$1,215,259.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Y016 REVISION NO : BIDS OPENED ON : Nov 30 2022 
CONTRACT NO :009892 REGION NO : 5 AWARDED ON : Dec 22 2022 
VERSION NO :2 WORK ORDER# : XL6484
HWY :SR 395
TITLE :US 395

OLD MAID COULEE BRIDGE SB
DECK REHABILITATION
22Y016

PROJECT :
COUNTY(S) :FRANKLIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/14/2022
06:00

DOT_RGGB01

NHPP-0395(123)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
M.J. HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 26.66 % -100.00 %

110,000.00 23,153.00 0.0086,847.00

1.2500
2 REMOVING PAINT LINE 

1680.0000 L.F. 19.05 % -100.00 %

2,100.00 336.00 0.00
1.0500

1,764.00

STRUCTURE

27.0000
3 MODIFIED CONC. OVERLAY 

1225.0000 C.F. -84.66 % -100.00 %

33,075.00 -182,525.00 0.00
176.0000

215,600.00

310.0000
4 FINISHING AND CURING MODIFIED CONC. OVERLAY 

817.0000 S.Y. 210.00 % -100.00 %

253,270.00 171,570.00 0.00
100.0000
81,700.00

200.0000
5 EXPANSION JOINT MODIFICATION -  COMPRESSION SEAL

84.0000 L.F. -75.00 % -100.00 %

16,800.00 -50,400.00 0.00
800.0000
67,200.00

1,880.0000
6 EXPANSION JOINT MODIFICATION -  COMPRESSION SEAL & HEADER

3.0000 L.F. -58.22 % -100.00 %

5,640.00 -7,860.00 0.00
4,500.0000
13,500.00

325.0000
7 SCARIFYING CONC. SURFACE 

817.0000 S.Y. -18.75 % -100.00 %

265,525.00 -61,275.00 0.00
400.0000

326,800.00

125.0000
8 FURTHER DECK PREPARATION EXIST. REPAIR MATERIAL

250.0000 S.F. 150.00 % -100.00 %

31,250.00 18,750.00 0.00
50.0000

12,500.00
9 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 %

50,000.00 0.0050,000.00

125.0000
10 FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR 

250.0000 S.F. -10.71 % -100.00 %

31,250.00 -3,750.00 0.00
140.0000
35,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Y016 REVISION NO : BIDS OPENED ON : Nov 30 2022 
CONTRACT NO :009892 REGION NO : 5 AWARDED ON : Dec 22 2022 
VERSION NO :2 WORK ORDER# : XL6484
HWY :SR 395
TITLE :US 395

OLD MAID COULEE BRIDGE SB
DECK REHABILITATION
22Y016

PROJECT :
COUNTY(S) :FRANKLIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/14/2022
06:00

DOT_RGGB01

NHPP-0395(123)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
M.J. HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

125.0000
11 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

250.0000 S.F. -21.88 % -100.00 %

31,250.00 -8,750.00 0.00
160.0000
40,000.00

CEMENT CONCRETE PAVEMENT

20.0000
12 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

96.0000 L.F. -75.00 % -100.00 %

1,920.00 -5,760.00 0.00
80.0000
7,680.00

HOT MIX ASPHALT

65.0000
13 PLANING BITUMINOUS PAVEMENT 

187.0000 S.Y. -23.53 % -100.00 %

12,155.00 -3,740.00 0.00
85.0000

15,895.00
14 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

718.00 0.00718.00
15 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

1.00 0.001.00

1,050.0000
16 COMMERCIAL HMA 

19.2000 TON 250.00 % -100.00 %

20,160.00 14,400.00 0.00
300.0000
5,760.00

37.5000
17 HMA SAWCUT AND SEAL 

84.0000 L.F. -37.50 % -100.00 %

3,150.00 -1,890.00 0.00
60.0000
5,040.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Y016 REVISION NO : BIDS OPENED ON : Nov 30 2022 
CONTRACT NO :009892 REGION NO : 5 AWARDED ON : Dec 22 2022 
VERSION NO :2 WORK ORDER# : XL6484
HWY :SR 395
TITLE :US 395

OLD MAID COULEE BRIDGE SB
DECK REHABILITATION
22Y016

PROJECT :
COUNTY(S) :FRANKLIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/14/2022
06:00

DOT_RGGB01

NHPP-0395(123)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
M.J. HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

350.0000
18 INLET PROTECTION 

2.0000 EACH 118.75 % -100.00 %

700.00 380.00 0.00
160.0000
320.00

TRAFFIC

35.0000
19 TEMPORARY BARRIER 

1058.0000 L.F. 12.90 % -100.00 %

37,030.00 4,232.00 0.00
31.0000

32,798.00

6,500.0000
20 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH 30.00 % -100.00 %

6,500.00 1,500.00 0.00
5,000.0000
5,000.00

2,750.0000
21 RESETTING IMPACT ATTENUATOR 

1.0000 EACH 37.50 % -100.00 %

2,750.00 750.00 0.00
2,000.0000
2,000.00

125.0000
22 FLEXIBLE GUIDE POST 

6.0000 EACH 4.17 % -100.00 %

750.00 30.00 0.00
120.0000
720.00

125.0000
23 LINEAR DELINEATION SYSTEM

6.0000 EACH 108.33 % -100.00 %

750.00 390.00 0.00
60.0000
360.00

1.0000
24 PAINT LINE 

2110.0000 L.F. 0.00 % -100.00 %

2,110.00 0.00 0.00
1.0000

2,110.00

90,000.0000
25 SHOULDER RUMBLE STRIP TYPE 1

0.0200 MI. -10.00 % -100.00 %

1,800.00 -200.00 0.00
100,000.0000

2,000.00

1.5000
26 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

1680.0000 L.F. -34.78 % -100.00 %

2,520.00 -1,344.00 0.00
2.3000

3,864.00

10.0000
27 PORTABLE CHANGEABLE MESSAGE SIGN 

960.0000 HR  100.00 % -100.00 %

9,600.00 4,800.00 0.00
5.0000

4,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Y016 REVISION NO : BIDS OPENED ON : Nov 30 2022 
CONTRACT NO :009892 REGION NO : 5 AWARDED ON : Dec 22 2022 
VERSION NO :2 WORK ORDER# : XL6484
HWY :SR 395
TITLE :US 395

OLD MAID COULEE BRIDGE SB
DECK REHABILITATION
22Y016

PROJECT :
COUNTY(S) :FRANKLIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/14/2022
06:00

DOT_RGGB01

NHPP-0395(123)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
M.J. HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
28 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -2.26 % -100.00 %

130,000.00 -3,000.00 0.00133,000.00

65.0000
29 CONSTRUCTION SIGNS CLASS A 

96.0000 S.F. 18.18 % -100.00 %

6,240.00 960.00 0.00
55.0000
5,280.00

30 WSP REIMBURSEMENT 
CALC 0.00 % 0.00 %

-1.00 0.00-1.00

OTHER ITEMS
31 STRUCTURE SURVEYING 

L.S. 0.00 % -100.00 %

10,000.00 0.00 0.0010,000.00
32 FORCE ACCOUNT ST REINF. BAR FOR DECK REINF. REPAIR

EST. 0.00 % 0.00 %

15,000.00 0.0015,000.00
33 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

1,000.00 0.001,000.00
34 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
35 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
36 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
37 SPCC PLAN 

L.S. 420.00 % -100.00 %

5,200.00 4,200.00 0.001,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Y016 REVISION NO : BIDS OPENED ON : Nov 30 2022 
CONTRACT NO :009892 REGION NO : 5 AWARDED ON : Dec 22 2022 
VERSION NO :2 WORK ORDER# : XL6484
HWY :SR 395
TITLE :US 395

OLD MAID COULEE BRIDGE SB
DECK REHABILITATION
22Y016

PROJECT :
COUNTY(S) :FRANKLIN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/14/2022
06:00

DOT_RGGB01

NHPP-0395(123)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
M.J. HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
38 BIRD PROTECTION AND MONITORING 

L.S. -58.33 % -100.00 %

12,500.00 -17,500.00 0.0030,000.00

$1,112,716.00 -8.44% $0.00
4TH BIDDER REJECTED 

$1,215,259.00CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$1,112,716.00BASE TOTAL -8.44%$1,215,259.00

4TH BIDDER REJECTED


