
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C508 REVISION NO : BIDS OPENED ON : Feb  1 2023 
CONTRACT NO :009928 REGION NO : 3 AWARDED ON : Feb 22 2023 
VERSION NO :5 WORK ORDER# : XL6169
HWY :SR 007
TITLE :SR 7

UNNAMED TRIBS TO S CREEK
REMOVE FISH BARRIERS & PAVING
20C508

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/24/2023
13:04

DOT_RGGB01

0007(032), ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MILES RESOURCES, LLC 
2003 136TH AVE E SUITE 200 400 VALLEY AVE NE
SUMNER, WA  98390-9639
BUCKLEY   WA  983210674 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 8.59 % 0.69 % -23.81 %

570,086.40 45,086.40 528,627.00 3,627.00 400,000.00 -125,000.00525,000.00

22,500.0000
2 CLEARING AND GRUBBING 

1.3100 ACRE -6.25 % 21,800.0000 -9.17 % 86,118.0000 258.83 %

29,475.00 -1,965.00 28,558.00 -2,882.00 112,814.58 81,374.58
24,000.0000
31,440.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 804.61 % 344.08 % 468.59 %

27,500.00 24,460.00 13,500.00 10,460.00 17,285.00 14,245.003,040.00

8.0000
4 REMOVING GUARDRAIL 

203.0000 L.F. -60.00 % 7.7500 -61.25 % 11.0000 -45.00 %

1,624.00 -2,436.00 1,573.25 -2,486.75 2,233.00 -1,827.00
20.0000
4,060.00

350.0000
5 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH 9.38 % 326.0000 1.88 % 250.0000 -21.88 %

350.00 30.00 326.00 6.00 250.00 -70.00
320.0000
320.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 25.84 % 14.93 % -74.04 %

15,000.00 3,080.00 13,700.00 1,780.00 3,095.00 -8,825.0011,920.00
7 REMOVING PORTIONS OF CMP CULVERT

L.S. -45.89 % 2.81 % 32.90 %

5,000.00 -4,240.00 9,500.00 260.00 12,280.00 3,040.009,240.00

GRADING

700.0000
8 ROADWAY EXCAVATION INCL. HAUL 

0.7000 C.Y. 75.00 % 50.0000 -87.50 % 750.0000 87.50 %

490.00 210.00 35.00 -245.00 525.00 245.00
400.0000
280.00

165.0000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

78.5000 S.Y. 32.00 % 14.2500 -88.60 % 100.0000 -20.00 %

12,952.50 3,140.00 1,118.63 -8,693.88 7,850.00 -1,962.50
125.0000
9,812.50

10 EARTHWORK SITE - MP 37.43 TO 37.55
L.S. -41.21 % -12.41 % -49.90 %

90,000.00 -63,100.00 134,100.00 -19,000.00 76,700.00 -76,400.00153,100.00
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GRADING
11 EARTHWORK SITE - MP 38.07 TO 38.18

L.S. -29.82 % -26.86 % -31.87 %

80,000.00 -34,000.00 83,375.00 -30,625.00 77,670.00 -36,330.00114,000.00
12 TEMPORARY TRAFFIC BYPASS SITE - MP 37.43 TO 37.55

L.S. 14.30 % -9.21 % 121.85 %

175,000.00 21,900.00 139,000.00 -14,100.00 339,650.00 186,550.00153,100.00
13 TEMPORARY TRAFFIC BYPASS SITE - MP 38.07 TO 38.18

L.S. 76.01 % 31.03 % 287.80 %

135,000.00 58,300.00 100,500.00 23,800.00 297,445.00 220,745.0076,700.00

DRAINAGE

60.0000
14 STREAMBED COBBLES 4 IN. 

263.0000 TON -34.07 % 73.0000 -19.78 % 129.5000 42.31 %

15,780.00 -8,153.00 19,199.00 -4,734.00 34,058.50 10,125.50
91.0000

23,933.00

68.0000
15 STREAMBED COBBLES 6 IN. 

88.0000 TON -33.98 % 73.0000 -29.13 % 129.5000 25.73 %

5,984.00 -3,080.00 6,424.00 -2,640.00 11,396.00 2,332.00
103.0000
9,064.00

78.0000
16 STREAMBED COBBLES 8 IN. 

31.0000 TON -39.06 % 73.0000 -42.97 % 129.5000 1.17 %

2,418.00 -1,550.00 2,263.00 -1,705.00 4,014.50 46.50
128.0000
3,968.00

98.0000
17 STREAMBED COBBLES 12 IN. 

19.0000 TON 32.43 % 73.0000 -1.35 % 129.5000 75.00 %

1,862.00 456.00 1,387.00 -19.00 2,460.50 1,054.50
74.0000
1,406.00

220.0000
18 STREAMBED BOULDER TYPE ONE 

33.0000 EACH 20.22 % 260.0000 42.08 % 411.5000 124.86 %

7,260.00 1,221.00 8,580.00 2,541.00 13,579.50 7,540.50
183.0000
6,039.00

100.0000
19 QUARRY SPALLS 

23.0000 TON -33.33 % 96.5000 -35.67 % 105.5000 -29.67 %

2,300.00 -1,150.00 2,219.50 -1,230.50 2,426.50 -1,023.50
150.0000
3,450.00

68.0000
20 STREAMBED SEDIMENT 

1187.0000 TON -6.85 % 67.0000 -8.22 % 301.5000 313.01 %

80,716.00 -5,935.00 79,529.00 -7,122.00 357,880.50 271,229.50
73.0000

86,651.00
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DRAINAGE
21 TEMPORARY STREAM DIVERSION SITE MP 37.43 TO 37.55

L.S. -80.00 % -13.73 % 100.80 %

15,000.00 -60,000.00 64,700.00 -10,300.00 150,600.00 75,600.0075,000.00
22 TEMPORARY STREAM DIVERSION SITE MP 38.07 TO 38.18

L.S. -80.00 % 22.67 % 98.67 %

15,000.00 -60,000.00 92,000.00 17,000.00 149,000.00 74,000.0075,000.00

50.0000
23 COMPOST AMENDED VEGETATED FILTER STRIP 

144.0000 S.Y. 92.31 % 26.7000 2.69 % 5.6000 -78.46 %

7,200.00 3,456.00 3,844.80 100.80 806.40 -2,937.60
26.0000
3,744.00

750.0000
24 LARGE WOODY MATERIAL (LWM) TYPE 1

6.0000 EACH -50.00 % 931.0000 -37.93 % 1,242.0000 -17.20 %

4,500.00 -4,500.00 5,586.00 -3,414.00 7,452.00 -1,548.00
1,500.0000
9,000.00

2,000.0000
25 LARGE WOODY MATERIAL (LWM) TYPE 1A

10.0000 EACH -33.33 % 1,090.0000 -63.67 % 1,539.0000 -48.70 %

20,000.00 -10,000.00 10,900.00 -19,100.00 15,390.00 -14,610.00
3,000.0000
30,000.00

2,000.0000
26 LARGE WOODY MATERIAL (LWM) TYPE 1B

1.0000 EACH -42.86 % 1,875.0000 -46.43 % 1,836.0000 -47.54 %

2,000.00 -1,500.00 1,875.00 -1,625.00 1,836.00 -1,664.00
3,500.0000
3,500.00

8,500.0000
27 LARGE WOODY MATERIAL (LWM) TYPE 3

2.0000 EACH -43.33 % 2,010.0000 -86.60 % 1,971.0000 -86.86 %

17,000.00 -13,000.00 4,020.00 -25,980.00 3,942.00 -26,058.00
15,000.0000
30,000.00

140.0000
28 SLASH

10.0000 C.Y. -72.00 % 282.2500 -43.55 % 216.0000 -56.80 %

1,400.00 -3,600.00 2,822.50 -2,177.50 2,160.00 -2,840.00
500.0000
5,000.00

180.0000
29 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

63.0000 L.F. 109.30 % 115.0000 33.72 % 100.0000 16.28 %

11,340.00 5,922.00 7,245.00 1,827.00 6,300.00 882.00
86.0000
5,418.00
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SANITARY SEWER

45.0000
30 DUCTILE IRON SEWER PIPE 12 IN. DIAM. 

60.0000 L.F. -73.99 % 129.0000 -25.43 % 186.5500 7.83 %

2,700.00 -7,680.00 7,740.00 -2,640.00 11,193.00 813.00
173.0000
10,380.00

STRUCTURE
31 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 42.86 % -21.88 % -60.91 %

110,000.00 33,000.00 60,150.00 -16,850.00 30,100.00 -46,900.0077,000.00
32 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1

L.S. -1.75 % 34.78 % 32.10 %

450,000.00 -8,000.00 617,300.00 159,300.00 605,000.00 147,000.00458,000.00
33 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2

L.S. -2.17 % 43.63 % 31.52 %

450,000.00 -10,000.00 660,700.00 200,700.00 605,000.00 145,000.00460,000.00

1,750.0000
34 TRAFFIC BARRIER MOMENT SLAB

140.0000 L.F. -20.89 % 1,515.0000 -31.51 % 2,090.0000 -5.52 %

245,000.00 -64,680.00 212,100.00 -97,580.00 292,600.00 -17,080.00
2,212.0000
309,680.00

35 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00

SURFACING

47.5000
36 PERMEABLE BALLAST 

147.0000 C.Y. -52.02 % 88.2500 -10.86 % 130.0000 31.31 %

6,982.50 -7,570.50 12,972.75 -1,580.25 19,110.00 4,557.00
99.0000

14,553.00

50.0000
37 CRUSHED SURFACING BASE COURSE 

991.0000 TON -31.51 % 56.2500 -22.95 % 49.0000 -32.88 %

49,550.00 -22,793.00 55,743.75 -16,599.25 48,559.00 -23,784.00
73.0000

72,343.00
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HOT MIX ASPHALT

2.4000
38 PLANING BITUMINOUS PAVEMENT 

85306.0000 S.Y. -20.00 % 3.4500 15.00 % 2.2500 -25.00 %

204,734.40 -51,183.60 294,305.70 38,387.70 191,938.50 -63,979.50
3.0000

255,918.00

470.0000
39 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

27.0000 TON 38.24 % 404.0000 18.82 % 375.0000 10.29 %

12,690.00 3,510.00 10,908.00 1,728.00 10,125.00 945.00
340.0000
9,180.00

105.0000
40 HMA CL. 1/2 IN. PG 58H-22

9498.0000 TON -12.50 % 98.5000 -17.92 % 91.3500 -23.88 %

997,290.00 -142,470.00 935,553.00 -204,207.00 867,642.30 -272,117.70
120.0000

1,139,760.00
41 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

24,614.00 24,614.00 24,614.0024,614.00
42 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

41,024.00 41,024.00 41,024.0041,024.00
43 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

27,050.00 27,050.00 27,050.0027,050.00

45.0000
44 HMA SAWCUT AND SEAL 

164.0000 L.F. -36.62 % 44.0000 -38.03 % 59.5000 -16.20 %

7,380.00 -4,264.00 7,216.00 -4,428.00 9,758.00 -1,886.00
71.0000

11,644.00
45 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

150.0000
46 INLET PROTECTION 

5.0000 EACH 20.00 % 100.0000 -20.00 % 216.0000 72.80 %

750.00 125.00 500.00 -125.00 1,080.00 455.00
125.0000
625.00

7.0000
47 COMPOST BLANKET 

4891.0000 S.Y. -36.36 % 7.2000 -34.55 % 6.5000 -40.91 %

34,237.00 -19,564.00 35,215.20 -18,585.80 31,791.50 -22,009.50
11.0000

53,801.00
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EROSION CONTROL AND ROADSIDE PLANTING

11.0000
48 SILT FENCE 

1378.0000 L.F. 57.14 % 5.3500 -23.57 % 13.0000 85.71 %

15,158.00 5,512.00 7,372.30 -2,273.70 17,914.00 8,268.00
7.0000

9,646.00

10.0000
49 COMPOST SOCK 

920.0000 L.F. -28.57 % 16.5500 18.21 % 17.2500 23.21 %

9,200.00 -3,680.00 15,226.00 2,346.00 15,870.00 2,990.00
14.0000

12,880.00
50 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -42.86 % 4.71 % -5.71 %

20,000.00 -15,000.00 36,650.00 1,650.00 33,000.00 -2,000.0035,000.00

8,000.0000
51 SEEDING, FERTILIZING, AND MULCHING 

0.5000 ACRE -20.00 % 4,240.0000 -57.60 % 3,818.0000 -61.82 %

4,000.00 -1,000.00 2,120.00 -2,880.00 1,909.00 -3,091.00
10,000.0000

5,000.00

22.0000
52 PSIPE SERVICEBERRY #1 CONT. 12-24 IN. HT.

226.0000 EACH 10.00 % 14.7000 -26.50 % 13.3000 -33.50 %

4,972.00 452.00 3,322.20 -1,197.80 3,005.80 -1,514.20
20.0000
4,520.00

22.0000
53 PSIPE OCEANSPRAY #1 CONT. 12-24 IN. HT.

452.0000 EACH 10.00 % 14.7000 -26.50 % 13.3000 -33.50 %

9,944.00 904.00 6,644.40 -2,395.60 6,011.60 -3,028.40
20.0000
9,040.00

22.0000
54 PSIPE STREAMBANK LUPINE #1 CONT. 12-24 IN. HT.

226.0000 EACH 10.00 % 18.3000 -8.50 % 16.5000 -17.50 %

4,972.00 452.00 4,135.80 -384.20 3,729.00 -791.00
20.0000
4,520.00

22.0000
55 PSIPE PACIFIC NINEBARK #1 CONT. 12-24 IN. HT.

452.0000 EACH 10.00 % 14.7000 -26.50 % 13.3000 -33.50 %

9,944.00 904.00 6,644.40 -2,395.60 6,011.60 -3,028.40
20.0000
9,040.00

22.0000
56 PSIPE WESTERN SWORD FERN #1 CONT. 12-24 IN. HT.

452.0000 EACH 46.67 % 15.2000 1.33 % 13.6000 -9.33 %

9,944.00 3,164.00 6,870.40 90.40 6,147.20 -632.80
15.0000
6,780.00

31.0000
57 PSIPE DOUGLAS FIR #2 CONT. 18-24 IN. HT.

171.0000 EACH 3.33 % 21.2500 -29.17 % 19.2000 -36.00 %

5,301.00 171.00 3,633.75 -1,496.25 3,283.20 -1,846.80
30.0000
5,130.00

22.0000
58 PSIPE RED ELDERBERRY #1 CONT. 12-24 IN. HT.

452.0000 EACH 10.00 % 14.7000 -26.50 % 13.3000 -33.50 %

9,944.00 904.00 6,644.40 -2,395.60 6,011.60 -3,028.40
20.0000
9,040.00
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SUMNER, WA  98390-9639
BUCKLEY   WA  983210674 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

31.0000
59 PSIPE WESTERN RED CEDAR #2 CONT. 18-24 IN. HT.

170.0000 EACH 3.33 % 21.2500 -29.17 % 19.2000 -36.00 %

5,270.00 170.00 3,612.50 -1,487.50 3,264.00 -1,836.00
30.0000
5,100.00

22.0000
60 PSIPE SEDGE #1 CONT. 12-18 IN. HT.

226.0000 EACH 46.67 % 15.5500 3.67 % 14.0500 -6.33 %

4,972.00 1,582.00 3,514.30 124.30 3,175.30 -214.70
15.0000
3,390.00

22.0000
61 PSIPE RED-OSIER DOGWOOD #1 CONT. 12-18 IN. HT.

451.0000 EACH 10.00 % 14.7000 -26.50 % 13.3000 -33.50 %

9,922.00 902.00 6,629.70 -2,390.30 5,998.30 -3,021.70
20.0000
9,020.00

22.0000
62 PSIPE SCOULER WILLOW #BR LIVE STAKE 12-18 IN. HT.

451.0000 EACH 46.67 % 9.7500 -35.00 % 8.8000 -41.33 %

9,922.00 3,157.00 4,397.25 -2,367.75 3,968.80 -2,796.20
15.0000
6,765.00

34,000.0000
63 FINE COMPOST 

0.2000 ACRE 54.55 % 42,600.0000 93.64 % 38,460.0000 74.82 %

6,800.00 2,400.00 8,520.00 4,120.00 7,692.00 3,292.00
22,000.0000

4,400.00

32,000.0000
64 BARK OR WOOD CHIP MULCH 

0.2000 ACRE 60.00 % 40,500.0000 102.50 % 36,580.0000 82.90 %

6,400.00 2,400.00 8,100.00 4,100.00 7,316.00 3,316.00
20,000.0000

4,000.00

6.0000
65 HIGH VISIBILITY FENCE 

2218.0000 L.F. 20.00 % 3.1500 -37.00 % 5.4000 8.00 %

13,308.00 2,218.00 6,986.70 -4,103.30 11,977.20 887.20
5.0000

11,090.00
66 PLANT ESTABLISHMENT - SECOND YEAR 

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00
67 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

TRAFFIC

68.0000
68 EXTRUDED CURB 

40.0000 L.F. 17.24 % 64.5000 11.21 % 65.0000 12.07 %

2,720.00 400.00 2,580.00 260.00 2,600.00 280.00
58.0000
2,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C508 REVISION NO : BIDS OPENED ON : Feb  1 2023 
CONTRACT NO :009928 REGION NO : 3 AWARDED ON : Feb 22 2023 
VERSION NO :5 WORK ORDER# : XL6169
HWY :SR 007
TITLE :SR 7

UNNAMED TRIBS TO S CREEK
REMOVE FISH BARRIERS & PAVING
20C508

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/24/2023
13:04

DOT_RGGB01

0007(032), ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MILES RESOURCES, LLC 
2003 136TH AVE E SUITE 200 400 VALLEY AVE NE
SUMNER, WA  98390-9639
BUCKLEY   WA  983210674 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

52.0000
69 BEAM GUARDRAIL TYPE 31 

287.5000 L.F. -29.73 % 49.5000 -33.11 % 57.2000 -22.70 %

14,950.00 -6,325.00 14,231.25 -7,043.75 16,445.00 -4,830.00
74.0000

21,275.00

6,000.0000
70 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH 53.85 % 5,770.0000 47.95 % 5,885.0000 50.90 %

36,000.00 12,600.00 34,620.00 11,220.00 35,310.00 11,910.00
3,900.0000
23,400.00

5,000.0000
71 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

5.0000 EACH 19.05 % 4,700.0000 11.90 % 4,145.0000 -1.31 %

25,000.00 4,000.00 23,500.00 2,500.00 20,725.00 -275.00
4,200.0000
21,000.00

2,000.0000
72 BEAM GUARDRAIL ANCHOR TYPE 11 

1.0000 EACH 25.00 % 7,350.0000 359.38 % 1,555.0000 -2.81 %

2,000.00 400.00 7,350.00 5,750.00 1,555.00 -45.00
1,600.0000
1,600.00

65.0000
73 TEMPORARY BARRIER 

900.0000 L.F. 85.71 % 13.0000 -62.86 % 82.6500 136.14 %

58,500.00 27,000.00 11,700.00 -19,800.00 74,385.00 42,885.00
35.0000

31,500.00

47,000.0000
74 PERMANENT IMPACT ATTENUATOR 

2.0000 EACH -4.08 % 44,500.0000 -9.18 % 42,430.0000 -13.41 %

94,000.00 -4,000.00 89,000.00 -9,000.00 84,860.00 -13,140.00
49,000.0000
98,000.00

55.0000
75 FLEXIBLE GUIDE POST 

216.0000 EACH -20.29 % 51.7500 -25.00 % 75.0000 8.70 %

11,880.00 -3,024.00 11,178.00 -3,726.00 16,200.00 1,296.00
69.0000

14,904.00

2.0000
76 PLASTIC LINE 

90510.0000 L.F. 0.00 % 2.0000 0.00 % 2.0000 0.00 %

181,020.00 0.00 181,020.00 0.00 181,020.00 0.00
2.0000

181,020.00

15.0000
77 PLASTIC CROSSWALK LINE 

944.0000 S.F. 25.00 % 14.5000 20.83 % 14.6000 21.67 %

14,160.00 2,832.00 13,688.00 2,360.00 13,782.40 2,454.40
12.0000

11,328.00

20.0000
78 PLASTIC STOP LINE 

188.0000 L.F. 11.11 % 19.3500 7.50 % 19.4500 8.06 %

3,760.00 376.00 3,637.80 253.80 3,656.60 272.60
18.0000
3,384.00

400.0000
79 PLASTIC TRAFFIC ARROW 

12.0000 EACH 33.33 % 376.1500 25.38 % 378.0000 26.00 %

4,800.00 1,200.00 4,513.80 913.80 4,536.00 936.00
300.0000
3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C508 REVISION NO : BIDS OPENED ON : Feb  1 2023 
CONTRACT NO :009928 REGION NO : 3 AWARDED ON : Feb 22 2023 
VERSION NO :5 WORK ORDER# : XL6169
HWY :SR 007
TITLE :SR 7

UNNAMED TRIBS TO S CREEK
REMOVE FISH BARRIERS & PAVING
20C508

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/24/2023
13:04

DOT_RGGB01

0007(032), ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MILES RESOURCES, LLC 
2003 136TH AVE E SUITE 200 400 VALLEY AVE NE
SUMNER, WA  98390-9639
BUCKLEY   WA  983210674 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

62.0000
80 PLASTIC DRAINAGE MARKING 

29.0000 EACH -17.33 % 59.5000 -20.67 % 59.4000 -20.80 %

1,798.00 -377.00 1,725.50 -449.50 1,722.60 -452.40
75.0000
2,175.00

62.0000
81 PLASTIC JUNCTION BOX MARKING 

35.0000 EACH -17.33 % 59.5000 -20.67 % 59.4000 -20.80 %

2,170.00 -455.00 2,082.50 -542.50 2,079.00 -546.00
75.0000
2,625.00

2,800.0000
82 CENTERLINE RUMBLE STRIP 

5.6900 MI. 40.00 % 2,725.0000 36.25 % 2,700.0000 35.00 %

15,932.00 4,552.00 15,505.25 4,125.25 15,363.00 3,983.00
2,000.0000
11,380.00

3,400.0000
83 RECESSED PAVEMENT MARKER 

5.0500 HUND 126.67 % 3,225.0000 115.00 % 3,240.0000 116.00 %

17,170.00 9,595.00 16,286.25 8,711.25 16,362.00 8,787.00
1,500.0000
7,575.00

0.1400
84 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

178730.0000 L.F. -44.00 % 0.1500 -40.00 % 0.1500 -40.00 %

25,022.20 -19,660.30 26,809.50 -17,873.00 26,809.50 -17,873.00
0.2500

44,682.50

55.0000
85 TEMPORARY MISC. PAVEMENT MARKINGS - SHORT DURATION 

24.0000 EACH -26.67 % 53.7500 -28.33 % 54.0000 -28.00 %

1,320.00 -480.00 1,290.00 -510.00 1,296.00 -504.00
75.0000
1,800.00

4.0000
86 TEMPORARY STOP LINE - SHORT DURATION 

320.0000 L.F. -57.89 % 3.8000 -60.00 % 3.8000 -60.00 %

1,280.00 -1,760.00 1,216.00 -1,824.00 1,216.00 -1,824.00
9.5000

3,040.00

4.5000
87 TEMPORARY CROSSWALK  LINE - SHORT DURATION 

1888.0000 S.F. -10.00 % 4.3000 -14.00 % 4.3000 -14.00 %

8,496.00 -944.00 8,118.40 -1,321.60 8,118.40 -1,321.60
5.0000

9,440.00

32.0000
88 SIGN COVERING 

80.0000 S.F. 60.00 % 8.5000 -57.50 % 11.2500 -43.75 %

2,560.00 960.00 680.00 -920.00 900.00 -700.00
20.0000
1,600.00

89 TEMPORARY ILLUMINATION SYSTEM 
L.S. 4.34 % 44.82 % 84.17 %

125,000.00 5,200.00 173,500.00 53,700.00 220,630.00 100,830.00119,800.00
90 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -3.72 % -49.17 % -20.89 %

450,000.00 -17,400.00 237,600.00 -229,800.00 369,750.00 -97,650.00467,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C508 REVISION NO : BIDS OPENED ON : Feb  1 2023 
CONTRACT NO :009928 REGION NO : 3 AWARDED ON : Feb 22 2023 
VERSION NO :5 WORK ORDER# : XL6169
HWY :SR 007
TITLE :SR 7

UNNAMED TRIBS TO S CREEK
REMOVE FISH BARRIERS & PAVING
20C508

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/24/2023
13:04

DOT_RGGB01

0007(032), ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MILES RESOURCES, LLC 
2003 136TH AVE E SUITE 200 400 VALLEY AVE NE
SUMNER, WA  98390-9639
BUCKLEY   WA  983210674 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

7.0000
91 PLASTIC WIDE LINE 

747.0000 L.F. 0.00 % 6.4500 -7.86 % 6.5000 -7.14 %

5,229.00 0.00 4,818.15 -410.85 4,855.50 -373.50
7.0000

5,229.00

5,000.0000
92 INDUCTION LOOP TYPE 1

8.0000 EACH 150.00 % 3,100.0000 55.00 % 4,860.0000 143.00 %

40,000.00 24,000.00 24,800.00 8,800.00 38,880.00 22,880.00
2,000.0000
16,000.00

2,000.0000
93 INDUCTION LOOP TYPE 3

6.0000 EACH 0.00 % 1,515.0000 -24.25 % 2,511.0000 25.55 %

12,000.00 0.00 9,090.00 -2,910.00 15,066.00 3,066.00
2,000.0000
12,000.00

94 WORK ZONE SAFETY CONTINGENCY 
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

OTHER ITEMS
95 STRUCTURE SURVEYING 

L.S. 33.33 % 18.67 % -4.67 %

30,000.00 7,500.00 26,700.00 4,200.00 21,450.00 -1,050.0022,500.00
96 ROADWAY SURVEYING 

L.S. 84.62 % 24.31 % 78.11 %

60,000.00 27,500.00 40,400.00 7,900.00 57,885.00 25,385.0032,500.00

55.0000
97 DETECTABLE WARNING SURFACE 

144.0000 S.F. 10.00 % 48.7500 -2.50 % 118.8000 137.60 %

7,920.00 720.00 7,020.00 -180.00 17,107.20 9,907.20
50.0000
7,200.00

21.0000
98 WIRE FENCE TYPE 2 

862.0000 L.F. -38.24 % 20.0000 -41.18 % 20.0000 -41.18 %

18,102.00 -11,206.00 17,240.00 -12,068.00 17,240.00 -12,068.00
34.0000

29,308.00

2,450.0000
99 SINGLE WIRE GATE 14 FT. WIDE 

1.0000 EACH 75.00 % 2,325.0000 66.07 % 2,335.0000 66.79 %

2,450.00 1,050.00 2,325.00 925.00 2,335.00 935.00
1,400.0000
1,400.00

100 FORCE ACCOUNT FISH EXCLUSION ASSISTANCE
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C508 REVISION NO : BIDS OPENED ON : Feb  1 2023 
CONTRACT NO :009928 REGION NO : 3 AWARDED ON : Feb 22 2023 
VERSION NO :5 WORK ORDER# : XL6169
HWY :SR 007
TITLE :SR 7

UNNAMED TRIBS TO S CREEK
REMOVE FISH BARRIERS & PAVING
20C508

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/24/2023
13:04

DOT_RGGB01

0007(032), ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MILES RESOURCES, LLC 
2003 136TH AVE E SUITE 200 400 VALLEY AVE NE
SUMNER, WA  98390-9639
BUCKLEY   WA  983210674 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
101 FORCE ACCOUNT FISH BLOCK NET MAINTENANCE

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
102 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00

775.0000
103 MAILBOX SUPPORT TYPE 1

1.0000 EACH -28.83 % 635.0000 -41.69 % 1,225.0000 12.49 %

775.00 -314.00 635.00 -454.00 1,225.00 136.00
1,089.0000
1,089.00

104 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
105 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
106 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
107 SPCC PLAN 

L.S. -97.00 % -60.00 % -78.50 %

150.00 -4,850.00 2,000.00 -3,000.00 1,075.00 -3,925.005,000.00
108 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

50.0000
109 STREAMBED SAND

104.0000 TON -37.50 % 66.0000 -17.50 % 285.0000 256.25 %

5,200.00 -3,120.00 6,864.00 -1,456.00 29,640.00 21,320.00
80.0000
8,320.00

$5,575,575.00 -5.92% $5,652,346.58 -4.63% $6,518,048.08 9.98%$5,926,511.00CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C508 REVISION NO : BIDS OPENED ON : Feb  1 2023 
CONTRACT NO :009928 REGION NO : 3 AWARDED ON : Feb 22 2023 
VERSION NO :5 WORK ORDER# : XL6169
HWY :SR 007
TITLE :SR 7

UNNAMED TRIBS TO S CREEK
REMOVE FISH BARRIERS & PAVING
20C508

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/24/2023
13:04

DOT_RGGB01

0007(032), ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983710162
TACOMA, WA  98443-2638
5110 RIVER ROAD EAST
ACTIVE CONSTRUCTION, INC.

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100047CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 4TH BIDDER -------

JOHANSEN CONSTRUCTION COMPANY, MILES RESOURCES, LLC 
2003 136TH AVE E SUITE 200 400 VALLEY AVE NE
SUMNER, WA  98390-9639
BUCKLEY   WA  983210674 PUYALLUP   WA  983722516
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER : 904000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

$6,518,048.08$5,575,575.00 $5,652,346.58BASE TOTAL -5.92% -4.63% 9.98%$5,926,511.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C508 REVISION NO : BIDS OPENED ON : Feb  1 2023 
CONTRACT NO :009928 REGION NO : 3 AWARDED ON : Feb 22 2023 
VERSION NO :5 WORK ORDER# : XL6169
HWY :SR 007
TITLE :SR 7

UNNAMED TRIBS TO S CREEK
REMOVE FISH BARRIERS & PAVING
20C508

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/24/2023
13:04

DOT_RGGB01

0007(032), ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -68.57 % -100.00 %

165,000.00 -360,000.00 0.00525,000.00

25,500.0000
2 CLEARING AND GRUBBING 

1.3100 ACRE 6.25 % -100.00 %

33,405.00 1,965.00 0.00
24,000.0000
31,440.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 11.84 % -100.00 %

3,400.00 360.00 0.003,040.00

7.7500
4 REMOVING GUARDRAIL 

203.0000 L.F. -61.25 % -100.00 %

1,573.25 -2,486.75 0.00
20.0000
4,060.00

325.0000
5 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH 1.56 % -100.00 %

325.00 5.00 0.00
320.0000
320.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 17.45 % -100.00 %

14,000.00 2,080.00 0.0011,920.00
7 REMOVING PORTIONS OF CMP CULVERT

L.S. 29.87 % -100.00 %

12,000.00 2,760.00 0.009,240.00

GRADING

3,500.0000
8 ROADWAY EXCAVATION INCL. HAUL 

0.7000 C.Y. 775.00 % -100.00 %

2,450.00 2,170.00 0.00
400.0000
280.00

95.0000
9 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

78.5000 S.Y. -24.00 % -100.00 %

7,457.50 -2,355.00 0.00
125.0000
9,812.50

10 EARTHWORK SITE - MP 37.43 TO 37.55
L.S. 1.24 % -100.00 %

155,000.00 1,900.00 0.00153,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C508 REVISION NO : BIDS OPENED ON : Feb  1 2023 
CONTRACT NO :009928 REGION NO : 3 AWARDED ON : Feb 22 2023 
VERSION NO :5 WORK ORDER# : XL6169
HWY :SR 007
TITLE :SR 7

UNNAMED TRIBS TO S CREEK
REMOVE FISH BARRIERS & PAVING
20C508

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/24/2023
13:04

DOT_RGGB01

0007(032), ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING
11 EARTHWORK SITE - MP 38.07 TO 38.18

L.S. 0.00 % -100.00 %

114,000.00 0.00 0.00114,000.00
12 TEMPORARY TRAFFIC BYPASS SITE - MP 37.43 TO 37.55

L.S. -11.17 % -100.00 %

136,000.00 -17,100.00 0.00153,100.00
13 TEMPORARY TRAFFIC BYPASS SITE - MP 38.07 TO 38.18

L.S. 18.64 % -100.00 %

91,000.00 14,300.00 0.0076,700.00

DRAINAGE

126.0000
14 STREAMBED COBBLES 4 IN. 

263.0000 TON 38.46 % -100.00 %

33,138.00 9,205.00 0.00
91.0000

23,933.00

132.0000
15 STREAMBED COBBLES 6 IN. 

88.0000 TON 28.16 % -100.00 %

11,616.00 2,552.00 0.00
103.0000
9,064.00

165.0000
16 STREAMBED COBBLES 8 IN. 

31.0000 TON 28.91 % -100.00 %

5,115.00 1,147.00 0.00
128.0000
3,968.00

193.0000
17 STREAMBED COBBLES 12 IN. 

19.0000 TON 160.81 % -100.00 %

3,667.00 2,261.00 0.00
74.0000
1,406.00

450.0000
18 STREAMBED BOULDER TYPE ONE 

33.0000 EACH 145.90 % -100.00 %

14,850.00 8,811.00 0.00
183.0000
6,039.00

120.0000
19 QUARRY SPALLS 

23.0000 TON -20.00 % -100.00 %

2,760.00 -690.00 0.00
150.0000
3,450.00

121.0000
20 STREAMBED SEDIMENT 

1187.0000 TON 65.75 % -100.00 %

143,627.00 56,976.00 0.00
73.0000

86,651.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C508 REVISION NO : BIDS OPENED ON : Feb  1 2023 
CONTRACT NO :009928 REGION NO : 3 AWARDED ON : Feb 22 2023 
VERSION NO :5 WORK ORDER# : XL6169
HWY :SR 007
TITLE :SR 7

UNNAMED TRIBS TO S CREEK
REMOVE FISH BARRIERS & PAVING
20C508

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/24/2023
13:04

DOT_RGGB01

0007(032), ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE
21 TEMPORARY STREAM DIVERSION SITE MP 37.43 TO 37.55

L.S. -74.00 % -100.00 %

19,500.00 -55,500.00 0.0075,000.00
22 TEMPORARY STREAM DIVERSION SITE MP 38.07 TO 38.18

L.S. -18.67 % -100.00 %

61,000.00 -14,000.00 0.0075,000.00

17.0000
23 COMPOST AMENDED VEGETATED FILTER STRIP 

144.0000 S.Y. -34.62 % -100.00 %

2,448.00 -1,296.00 0.00
26.0000
3,744.00

1,600.0000
24 LARGE WOODY MATERIAL (LWM) TYPE 1

6.0000 EACH 6.67 % -100.00 %

9,600.00 600.00 0.00
1,500.0000
9,000.00

4,200.0000
25 LARGE WOODY MATERIAL (LWM) TYPE 1A

10.0000 EACH 40.00 % -100.00 %

42,000.00 12,000.00 0.00
3,000.0000
30,000.00

3,700.0000
26 LARGE WOODY MATERIAL (LWM) TYPE 1B

1.0000 EACH 5.71 % -100.00 %

3,700.00 200.00 0.00
3,500.0000
3,500.00

12,000.0000
27 LARGE WOODY MATERIAL (LWM) TYPE 3

2.0000 EACH -20.00 % -100.00 %

24,000.00 -6,000.00 0.00
15,000.0000
30,000.00

250.0000
28 SLASH

10.0000 C.Y. -50.00 % -100.00 %

2,500.00 -2,500.00 0.00
500.0000
5,000.00

92.0000
29 CL. IV REINF. CONC. CULV. PIPE 12 IN. DIAM. 

63.0000 L.F. 6.98 % -100.00 %

5,796.00 378.00 0.00
86.0000
5,418.00
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CONTRACT NO :009928 REGION NO : 3 AWARDED ON : Feb 22 2023 
VERSION NO :5 WORK ORDER# : XL6169
HWY :SR 007
TITLE :SR 7

UNNAMED TRIBS TO S CREEK
REMOVE FISH BARRIERS & PAVING
20C508
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COUNTY(S) :PIERCE

ITEM
NO.
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MEAS
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DOT_RGGB01

0007(032), ARPA001
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TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
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832800CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SANITARY SEWER

165.0000
30 DUCTILE IRON SEWER PIPE 12 IN. DIAM. 

60.0000 L.F. -4.62 % -100.00 %

9,900.00 -480.00 0.00
173.0000
10,380.00

STRUCTURE
31 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -99.22 % -100.00 %

600.00 -76,400.00 0.0077,000.00
32 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 1

L.S. -2.18 % -100.00 %

448,000.00 -10,000.00 0.00458,000.00
33 CONTRACTOR DESIGNED BURIED STRUCTURE NO. 2

L.S. 2.17 % -100.00 %

470,000.00 10,000.00 0.00460,000.00

1,800.0000
34 TRAFFIC BARRIER MOMENT SLAB

140.0000 L.F. -18.63 % -100.00 %

252,000.00 -57,680.00 0.00
2,212.0000
309,680.00

35 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-2.00 0.00-2.00

SURFACING

100.0000
36 PERMEABLE BALLAST 

147.0000 C.Y. 1.01 % -100.00 %

14,700.00 147.00 0.00
99.0000

14,553.00

50.0000
37 CRUSHED SURFACING BASE COURSE 

991.0000 TON -31.51 % -100.00 %

49,550.00 -22,793.00 0.00
73.0000

72,343.00
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HOT MIX ASPHALT

2.5000
38 PLANING BITUMINOUS PAVEMENT 

85306.0000 S.Y. -16.67 % -100.00 %

213,265.00 -42,653.00 0.00
3.0000

255,918.00

177.0000
39 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

27.0000 TON -47.94 % -100.00 %

4,779.00 -4,401.00 0.00
340.0000
9,180.00

96.0000
40 HMA CL. 1/2 IN. PG 58H-22

9498.0000 TON -20.00 % -100.00 %

911,808.00 -227,952.00 0.00
120.0000

1,139,760.00
41 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

24,614.00 0.0024,614.00
42 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

41,024.00 0.0041,024.00
43 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

27,050.00 0.0027,050.00

61.0000
44 HMA SAWCUT AND SEAL 

164.0000 L.F. -14.08 % -100.00 %

10,004.00 -1,640.00 0.00
71.0000

11,644.00
45 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-3.00 0.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
46 INLET PROTECTION 

5.0000 EACH -20.00 % -100.00 %

500.00 -125.00 0.00
125.0000
625.00

11.0000
47 COMPOST BLANKET 

4891.0000 S.Y. 0.00 % -100.00 %

53,801.00 0.00 0.00
11.0000

53,801.00
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EROSION CONTROL AND ROADSIDE PLANTING

5.5000
48 SILT FENCE 

1378.0000 L.F. -21.43 % -100.00 %

7,579.00 -2,067.00 0.00
7.0000

9,646.00

15.5000
49 COMPOST SOCK 

920.0000 L.F. 10.71 % -100.00 %

14,260.00 1,380.00 0.00
14.0000

12,880.00
50 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -85.71 % -100.00 %

5,000.00 -30,000.00 0.0035,000.00

3,900.0000
51 SEEDING, FERTILIZING, AND MULCHING 

0.5000 ACRE -61.00 % -100.00 %

1,950.00 -3,050.00 0.00
10,000.0000

5,000.00

13.5000
52 PSIPE SERVICEBERRY #1 CONT. 12-24 IN. HT.

226.0000 EACH -32.50 % -100.00 %

3,051.00 -1,469.00 0.00
20.0000
4,520.00

13.5000
53 PSIPE OCEANSPRAY #1 CONT. 12-24 IN. HT.

452.0000 EACH -32.50 % -100.00 %

6,102.00 -2,938.00 0.00
20.0000
9,040.00

17.0000
54 PSIPE STREAMBANK LUPINE #1 CONT. 12-24 IN. HT.

226.0000 EACH -15.00 % -100.00 %

3,842.00 -678.00 0.00
20.0000
4,520.00

13.5000
55 PSIPE PACIFIC NINEBARK #1 CONT. 12-24 IN. HT.

452.0000 EACH -32.50 % -100.00 %

6,102.00 -2,938.00 0.00
20.0000
9,040.00

14.0000
56 PSIPE WESTERN SWORD FERN #1 CONT. 12-24 IN. HT.

452.0000 EACH -6.67 % -100.00 %

6,328.00 -452.00 0.00
15.0000
6,780.00

20.0000
57 PSIPE DOUGLAS FIR #2 CONT. 18-24 IN. HT.

171.0000 EACH -33.33 % -100.00 %

3,420.00 -1,710.00 0.00
30.0000
5,130.00

13.5000
58 PSIPE RED ELDERBERRY #1 CONT. 12-24 IN. HT.

452.0000 EACH -32.50 % -100.00 %

6,102.00 -2,938.00 0.00
20.0000
9,040.00
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EROSION CONTROL AND ROADSIDE PLANTING

20.0000
59 PSIPE WESTERN RED CEDAR #2 CONT. 18-24 IN. HT.

170.0000 EACH -33.33 % -100.00 %

3,400.00 -1,700.00 0.00
30.0000
5,100.00

14.5000
60 PSIPE SEDGE #1 CONT. 12-18 IN. HT.

226.0000 EACH -3.33 % -100.00 %

3,277.00 -113.00 0.00
15.0000
3,390.00

13.5000
61 PSIPE RED-OSIER DOGWOOD #1 CONT. 12-18 IN. HT.

451.0000 EACH -32.50 % -100.00 %

6,088.50 -2,931.50 0.00
20.0000
9,020.00

9.0000
62 PSIPE SCOULER WILLOW #BR LIVE STAKE 12-18 IN. HT.

451.0000 EACH -40.00 % -100.00 %

4,059.00 -2,706.00 0.00
15.0000
6,765.00

40,000.0000
63 FINE COMPOST 

0.2000 ACRE 81.82 % -100.00 %

8,000.00 3,600.00 0.00
22,000.0000

4,400.00

38,000.0000
64 BARK OR WOOD CHIP MULCH 

0.2000 ACRE 90.00 % -100.00 %

7,600.00 3,600.00 0.00
20,000.0000

4,000.00

3.5000
65 HIGH VISIBILITY FENCE 

2218.0000 L.F. -30.00 % -100.00 %

7,763.00 -3,327.00 0.00
5.0000

11,090.00
66 PLANT ESTABLISHMENT - SECOND YEAR 

EST. 0.00 % 0.00 %

8,000.00 0.008,000.00
67 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 %

8,000.00 0.008,000.00

TRAFFIC

70.0000
68 EXTRUDED CURB 

40.0000 L.F. 20.69 % -100.00 %

2,800.00 480.00 0.00
58.0000
2,320.00
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TRAFFIC

50.0000
69 BEAM GUARDRAIL TYPE 31 

287.5000 L.F. -32.43 % -100.00 %

14,375.00 -6,900.00 0.00
74.0000

21,275.00

5,800.0000
70 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

6.0000 EACH 48.72 % -100.00 %

34,800.00 11,400.00 0.00
3,900.0000
23,400.00

4,800.0000
71 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

5.0000 EACH 14.29 % -100.00 %

24,000.00 3,000.00 0.00
4,200.0000
21,000.00

2,000.0000
72 BEAM GUARDRAIL ANCHOR TYPE 11 

1.0000 EACH 25.00 % -100.00 %

2,000.00 400.00 0.00
1,600.0000
1,600.00

80.0000
73 TEMPORARY BARRIER 

900.0000 L.F. 128.57 % -100.00 %

72,000.00 40,500.00 0.00
35.0000

31,500.00

50,000.0000
74 PERMANENT IMPACT ATTENUATOR 

2.0000 EACH 2.04 % -100.00 %

100,000.00 2,000.00 0.00
49,000.0000
98,000.00

53.0000
75 FLEXIBLE GUIDE POST 

216.0000 EACH -23.19 % -100.00 %

11,448.00 -3,456.00 0.00
69.0000

14,904.00

2.0500
76 PLASTIC LINE 

90510.0000 L.F. 2.50 % -100.00 %

185,545.50 4,525.50 0.00
2.0000

181,020.00

15.0000
77 PLASTIC CROSSWALK LINE 

944.0000 S.F. 25.00 % -100.00 %

14,160.00 2,832.00 0.00
12.0000

11,328.00

20.0000
78 PLASTIC STOP LINE 

188.0000 L.F. 11.11 % -100.00 %

3,760.00 376.00 0.00
18.0000
3,384.00

400.0000
79 PLASTIC TRAFFIC ARROW 

12.0000 EACH 33.33 % -100.00 %

4,800.00 1,200.00 0.00
300.0000
3,600.00
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TRAFFIC

61.0000
80 PLASTIC DRAINAGE MARKING 

29.0000 EACH -18.67 % -100.00 %

1,769.00 -406.00 0.00
75.0000
2,175.00

61.0000
81 PLASTIC JUNCTION BOX MARKING 

35.0000 EACH -18.67 % -100.00 %

2,135.00 -490.00 0.00
75.0000
2,625.00

2,800.0000
82 CENTERLINE RUMBLE STRIP 

5.6900 MI. 40.00 % -100.00 %

15,932.00 4,552.00 0.00
2,000.0000
11,380.00

3,300.0000
83 RECESSED PAVEMENT MARKER 

5.0500 HUND 120.00 % -100.00 %

16,665.00 9,090.00 0.00
1,500.0000
7,575.00

0.2500
84 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

178730.0000 L.F. 0.00 % -100.00 %

44,682.50 0.00 0.00
0.2500

44,682.50

145.0000
85 TEMPORARY MISC. PAVEMENT MARKINGS - SHORT DURATION 

24.0000 EACH 93.33 % -100.00 %

3,480.00 1,680.00 0.00
75.0000
1,800.00

12.0000
86 TEMPORARY STOP LINE - SHORT DURATION 

320.0000 L.F. 26.32 % -100.00 %

3,840.00 800.00 0.00
9.5000

3,040.00

7.0000
87 TEMPORARY CROSSWALK  LINE - SHORT DURATION 

1888.0000 S.F. 40.00 % -100.00 %

13,216.00 3,776.00 0.00
5.0000

9,440.00

12.0000
88 SIGN COVERING 

80.0000 S.F. -40.00 % -100.00 %

960.00 -640.00 0.00
20.0000
1,600.00

89 TEMPORARY ILLUMINATION SYSTEM 
L.S. 88.65 % -100.00 %

226,000.00 106,200.00 0.00119,800.00
90 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -2.23 % -100.00 %

457,000.00 -10,400.00 0.00467,400.00
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TRAFFIC

7.0000
91 PLASTIC WIDE LINE 

747.0000 L.F. 0.00 % -100.00 %

5,229.00 0.00 0.00
7.0000

5,229.00

2,800.0000
92 INDUCTION LOOP TYPE 1

8.0000 EACH 40.00 % -100.00 %

22,400.00 6,400.00 0.00
2,000.0000
16,000.00

1,100.0000
93 INDUCTION LOOP TYPE 3

6.0000 EACH -45.00 % -100.00 %

6,600.00 -5,400.00 0.00
2,000.0000
12,000.00

94 WORK ZONE SAFETY CONTINGENCY 
EST. 0.00 % 0.00 %

50,000.00 0.0050,000.00

OTHER ITEMS
95 STRUCTURE SURVEYING 

L.S. 2.22 % -100.00 %

23,000.00 500.00 0.0022,500.00
96 ROADWAY SURVEYING 

L.S. 93.85 % -100.00 %

63,000.00 30,500.00 0.0032,500.00

100.0000
97 DETECTABLE WARNING SURFACE 

144.0000 S.F. 100.00 % -100.00 %

14,400.00 7,200.00 0.00
50.0000
7,200.00

21.0000
98 WIRE FENCE TYPE 2 

862.0000 L.F. -38.24 % -100.00 %

18,102.00 -11,206.00 0.00
34.0000

29,308.00

2,400.0000
99 SINGLE WIRE GATE 14 FT. WIDE 

1.0000 EACH 71.43 % -100.00 %

2,400.00 1,000.00 0.00
1,400.0000
1,400.00

100 FORCE ACCOUNT FISH EXCLUSION ASSISTANCE
EST. 0.00 % 0.00 %

20,000.00 0.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C508 REVISION NO : BIDS OPENED ON : Feb  1 2023 
CONTRACT NO :009928 REGION NO : 3 AWARDED ON : Feb 22 2023 
VERSION NO :5 WORK ORDER# : XL6169
HWY :SR 007
TITLE :SR 7

UNNAMED TRIBS TO S CREEK
REMOVE FISH BARRIERS & PAVING
20C508

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/24/2023
13:04

DOT_RGGB01

0007(032), ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
101 FORCE ACCOUNT FISH BLOCK NET MAINTENANCE

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00
102 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

12,000.00 0.0012,000.00

2,500.0000
103 MAILBOX SUPPORT TYPE 1

1.0000 EACH 129.57 % -100.00 %

2,500.00 1,411.00 0.00
1,089.0000
1,089.00

104 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 %

5.00 0.005.00
105 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
106 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
107 SPCC PLAN 

L.S. -90.00 % -100.00 %

500.00 -4,500.00 0.005,000.00
108 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00

270.0000
109 STREAMBED SAND

104.0000 TON 237.50 % -100.00 %

28,080.00 19,760.00 0.00
80.0000
8,320.00

$5,316,023.25 -10.30% $0.00
LOW BIDDER REJECTED 

$5,926,511.00CONTRACT TOTAL



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C508 REVISION NO : BIDS OPENED ON : Feb  1 2023 
CONTRACT NO :009928 REGION NO : 3 AWARDED ON : Feb 22 2023 
VERSION NO :5 WORK ORDER# : XL6169
HWY :SR 007
TITLE :SR 7

UNNAMED TRIBS TO S CREEK
REMOVE FISH BARRIERS & PAVING
20C508

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/24/2023
13:04

DOT_RGGB01

0007(032), ARPA001

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

NO BID THIS ALTERNATENO BID THIS ALTERNATE$5,316,023.25BASE TOTAL -10.30%$5,926,511.00

LOW BIDDER REJECTED




