
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23B004 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009934 REGION NO : 2 AWARDED ON : Mar 21 2023 
VERSION NO :8 WORK ORDER# : XL6289

HWY :SR 002,097
TITLE :US 2 & US 97

LEAVENWORTH & N OF BLEWETT PASS
PAVING
23B004

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/09/2023
11:48

DOT_RGGB01

0002(865), GCB 3075

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD NE
CENTRAL WASHINGTON ASPHALT, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
377 PARKER BRIDGE RD 80 POND ROAD
PARKER WA 98939
YAKIMA   WA  989090337 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 6.71 % 75.59 % 46.72 %

800,000.00 50,290.00 1,316,400.00 566,690.00 1,100,000.00 350,290.00749,710.00

2 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 14.29 % 57.14 % 185.71 %

8,000.00 1,000.00 11,000.00 4,000.00 20,000.00 13,000.007,000.00

275.0000

3 REMOVING ASPHALT CONC. PAVEMENT 

13.0000 S.Y. 37.50 % 160.0000 -20.00 % 190.0000 -5.00 %

3,575.00 975.00 2,080.00 -520.00 2,470.00 -130.00

200.0000

2,600.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 18.26 % 71.44 % 125.58 %

26,212.22 4,047.22 38,000.00 15,835.00 50,000.00 27,835.0022,165.00

5 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. -50.00 % 90.00 % -60.00 %

2,500.00 -2,500.00 9,500.00 4,500.00 2,000.00 -3,000.005,000.00

GRADING

2,500.0000

6 SHOULDER FINISHING 

8.3700 MI. -64.29 % 3,400.0000 -51.43 % 7,500.0000 7.14 %

20,925.00 -37,665.00 28,458.00 -30,132.00 62,775.00 4,185.00

7,000.0000

58,590.00

10.0000

7 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

6100.0000 S.Y. 100.00 % 5.5000 10.00 % 12.0000 140.00 %

61,000.00 30,500.00 33,550.00 3,050.00 73,200.00 42,700.00

5.0000

30,500.00

DRAINAGE

150.0000

8 QUARRY SPALLS 

40.0000 TON 114.29 % 90.0000 28.57 % 110.0000 57.14 %

6,000.00 3,200.00 3,600.00 800.00 4,400.00 1,600.00

70.0000

2,800.00
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* * *  BID CHECK REPORT  * * *
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PAVING
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% DIFF./
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INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
377 PARKER BRIDGE RD 80 POND ROAD
PARKER WA 98939
YAKIMA   WA  989090337 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

275.0000

9 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

72.0000 L.F. 175.00 % 204.0000 104.00 % 310.0000 210.00 %

19,800.00 12,600.00 14,688.00 7,488.00 22,320.00 15,120.00

100.0000

7,200.00

STORM SEWER

6,500.0000

10 CATCH BASIN TYPE 1 

2.0000 EACH 116.67 % 3,200.0000 6.67 % 3,310.0000 10.33 %

13,000.00 7,000.00 6,400.00 400.00 6,620.00 620.00

3,000.0000

6,000.00

250.0000

11 TESTING STORM SEWER PIPE 

2.3000 L.F. -75.00 % 105.0000 -89.50 % 100.0000 -90.00 %

575.00 -1,725.00 241.50 -2,058.50 230.00 -2,070.00

1,000.0000

2,300.00

2,750.0000

12 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

2.3000 L.F. 83.33 % 640.0000 -57.33 % 1,500.0000 0.00 %

6,325.00 2,875.00 1,472.00 -1,978.00 3,450.00 0.00

1,500.0000

3,450.00

STRUCTURE

640.0000

13 EXPANSION JOINT MODIFICATION- REPL. COMP. SEAL & HDR

122.0000 L.F. -3.03 % 395.0000 -40.15 % 430.0000 -34.85 %

78,080.00 -2,440.00 48,190.00 -32,330.00 52,460.00 -28,060.00

660.0000

80,520.00

155.0000

14 BRIDGE DECK REPAIR BR. NO. BRIDGE 2/220

50.0000 S.F. 55.00 % 157.0000 57.00 % 170.0000 70.00 %

7,750.00 2,750.00 7,850.00 2,850.00 8,500.00 3,500.00

100.0000

5,000.00

155.0000

15 BRIDGE DECK REPAIR BR. NO. BRIDGE 2/224N

42.0000 S.F. 6.90 % 157.0000 8.28 % 170.0000 17.24 %

6,510.00 420.00 6,594.00 504.00 7,140.00 1,050.00

145.0000

6,090.00

155.0000

16 BRIDGE DECK REPAIR BR. NO. BRIDGE 2/224S

50.0000 S.F. 55.00 % 157.0000 57.00 % 170.0000 70.00 %

7,750.00 2,750.00 7,850.00 2,850.00 8,500.00 3,500.00

100.0000

5,000.00

37.0000

17 WATERPROOF MEMBRANE BR. NO. BRIDGE 2/220

400.0000 S.Y. 129.10 % 36.0000 122.91 % 39.0000 141.49 %

14,800.00 8,340.00 14,400.00 7,940.00 15,600.00 9,140.00

16.1500

6,460.00
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STRUCTURE

37.0000

18 WATERPROOF MEMBRANE BR. NO. BRIDGE 2/224N

937.0000 S.Y. 164.29 % 35.0000 150.00 % 37.0000 164.29 %

34,669.00 21,551.00 32,795.00 19,677.00 34,669.00 21,551.00

14.0000

13,118.00

37.0000

19 WATERPROOF MEMBRANE BR. NO. BRIDGE 2/224S

847.0000 S.Y. 160.56 % 35.0000 146.48 % 37.0000 160.56 %

31,339.00 19,311.60 29,645.00 17,617.60 31,339.00 19,311.60

14.2000

12,027.40

SURFACING

85.0000

20 CRUSHED SURFACING BASE COURSE 

70.0000 TON -43.33 % 115.0000 -23.33 % 150.0000 0.00 %

5,950.00 -4,550.00 8,050.00 -2,450.00 10,500.00 0.00

150.0000

10,500.00

LIQUID ASPHALT

850.0000

21 ASPHALT FOR FOG SEAL 

38.2000 TON -22.73 % 1,080.0000 -1.82 % 1.0000 -99.91 %

32,470.00 -9,550.00 41,256.00 -764.00 38.20 -41,981.80

1,100.0000

42,020.00

HOT MIX ASPHALT

8,000.0000

22 CRACK SEALING-CM 

12.9000 CM  0.00 % 7,590.0000 -5.13 % 8,080.0000 1.00 %

103,200.00 0.00 97,911.00 -5,289.00 104,232.00 1,032.00

8,000.0000

103,200.00

2.5000

23 PLANING BITUMINOUS PAVEMENT 

387230.0000 S.Y. 0.00 % 2.2000 -12.00 % 2.7600 10.40 %

968,075.00 0.00 851,906.00 -116,169.00 1,068,754.80 100,679.80

2.5000

968,075.00

34.0000

24 REMOVING EXISTING OVERLAY FROM BRIDGE DECK BRIDGE 2/220

400.0000 S.Y. 51.11 % 50.0000 122.22 % 27.0000 20.00 %

13,600.00 4,600.00 20,000.00 11,000.00 10,800.00 1,800.00

22.5000

9,000.00

34.0000

25 REMOVING EXISTING OVERLAY FROM BRIDGE DECK BRIDGE 2/224N

937.0000 S.Y. 126.67 % 40.0000 166.67 % 27.0000 80.00 %

31,858.00 17,803.00 37,480.00 23,425.00 25,299.00 11,244.00

15.0000

14,055.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

34.0000

26 REMOVING EXISTING OVERLAY FROM BRIDGE DECK BRIDGE 2/224S

847.0000 S.Y. 115.87 % 40.0000 153.97 % 27.0000 71.43 %

28,798.00 15,457.75 33,880.00 20,539.75 22,869.00 9,528.75

15.7500

13,340.25

200.0000

27 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28

740.0000 TON 11.11 % 155.0000 -13.89 % 300.0000 66.67 %

148,000.00 14,800.00 114,700.00 -18,500.00 222,000.00 88,800.00

180.0000

133,200.00

110.0000

28 HMA CL. 3/8 IN. PG 64H-28

40250.0000 TON -8.33 % 108.0000 -10.00 % 141.0000 17.50 %

4,427,500.00 -402,500.00 4,347,000.00 -483,000.00 5,675,250.00 845,250.00

120.0000

4,830,000.00

29 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

144,900.00 144,900.00 144,900.00144,900.00

30 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

213,640.17 213,640.17 213,640.17213,640.17

31 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

109,647.00 109,647.00 109,647.00109,647.00

225.0000

32 COMMERCIAL HMA 

50.0000 TON -43.75 % 240.0000 -40.00 % 300.0000 -25.00 %

11,250.00 -8,750.00 12,000.00 -8,000.00 15,000.00 -5,000.00

400.0000

20,000.00

2,500.0000

33 HMA  APPROACH CL. 3/8 IN. PG 64H-28

18.0000 EACH -68.75 % 1,830.0000 -77.13 % 7,000.0000 -12.50 %

45,000.00 -99,000.00 32,940.00 -111,060.00 126,000.00 -18,000.00

8,000.0000

144,000.00

35.0000

34 HMA SAWCUT AND SEAL 

886.0000 L.F. -12.50 % 37.0000 -7.50 % 39.0000 -2.50 %

31,010.00 -4,430.00 32,782.00 -2,658.00 34,554.00 -886.00

40.0000

35,440.00

35 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-10.00 -10.00 -10.00-10.00

36 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

193,555.11 193,555.11 193,555.11193,555.11
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HOT MIX ASPHALT

50.0000

37 PLANING SHOULDER DRAINAGE CUTOUT

48.0000 EACH 150.00 % 26.0000 30.00 % 45.0000 125.00 %

2,400.00 1,440.00 1,248.00 288.00 2,160.00 1,200.00

20.0000

960.00

0.5500

38 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT

351610.0000 L.F. 10.00 % 0.5500 10.00 % 0.5500 10.00 %

193,385.50 17,580.50 193,385.50 17,580.50 193,385.50 17,580.50

0.5000

175,805.00

EROSION CONTROL AND ROADSIDE PLANTING

82.0000

39 ESC LEAD 

25.0000 DAY -45.33 % 200.0000 33.33 % 20.0000 -86.67 %

2,050.00 -1,700.00 5,000.00 1,250.00 500.00 -3,250.00

150.0000

3,750.00

96.0000

40 INLET PROTECTION 

122.0000 EACH -4.00 % 92.0000 -8.00 % 130.0000 30.00 %

11,712.00 -488.00 11,224.00 -976.00 15,860.00 3,660.00

100.0000

12,200.00

41 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00

TRAFFIC

170.0000

42 CEMENT CONC. TRAFFIC CURB AND GUTTER 

117.0000 L.F. 142.86 % 188.0000 168.57 % 200.0000 185.71 %

19,890.00 11,700.00 21,996.00 13,806.00 23,400.00 15,210.00

70.0000

8,190.00

245.0000

43 CEMENT CONC. PEDESTRIAN CURB 

20.0000 L.F. 390.00 % 188.0000 276.00 % 200.0000 300.00 %

4,900.00 3,900.00 3,760.00 2,760.00 4,000.00 3,000.00

50.0000

1,000.00

150.0000

44 EXTRUDED CURB 

60.0000 L.F. 328.57 % 188.0000 437.14 % 220.0000 528.57 %

9,000.00 6,900.00 11,280.00 9,180.00 13,200.00 11,100.00

35.0000

2,100.00

30.0000

45 BEAM GUARDRAIL BLOCK 

14.0000 EACH -14.29 % 30.0000 -14.29 % 61.0000 74.29 %

420.00 -70.00 420.00 -70.00 854.00 364.00

35.0000

490.00
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TRAFFIC

27.0000

46 REMOVING AND RESETTING BEAM GUARDRAIL 

150.0000 L.F. 17.39 % 26.0000 13.04 % 72.0000 213.04 %

4,050.00 600.00 3,900.00 450.00 10,800.00 7,350.00

23.0000

3,450.00

13.0000

47 TEMPORARY BARRIER 

1850.0000 L.F. -56.67 % 13.0000 -56.67 % 41.0000 36.67 %

24,050.00 -31,450.00 24,050.00 -31,450.00 75,850.00 20,350.00

30.0000

55,500.00

19.0000

48 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

2038.0000 L.F. 72.73 % 19.0000 72.73 % 32.0000 190.91 %

38,722.00 16,304.00 38,722.00 16,304.00 65,216.00 42,798.00

11.0000

22,418.00

95.0000

49 TRANSPORTABLE ATTENUATOR 

414.0000 HR  -20.83 % 92.0000 -23.33 % 98.0000 -18.33 %

39,330.00 -10,350.00 38,088.00 -11,592.00 40,572.00 -9,108.00

120.0000

49,680.00

50 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

65.0000

51 FLEXIBLE GUIDE POST 

1253.0000 EACH 85.71 % 63.0000 80.00 % 76.0000 117.14 %

81,445.00 37,590.00 78,939.00 35,084.00 95,228.00 51,373.00

35.0000

43,855.00

250.0000

52 TUBULAR MARKER

4.0000 EACH 0.00 % 235.0000 -6.00 % 250.0000 0.00 %

1,000.00 0.00 940.00 -60.00 1,000.00 0.00

250.0000

1,000.00

20.0000

53 BARRIER DELINEATOR 

18.0000 EACH -42.86 % 52.0000 48.57 % 56.0000 60.00 %

360.00 -270.00 936.00 306.00 1,008.00 378.00

35.0000

630.00

0.3000

54 PAINT LINE 

197635.0000 L.F. -9.09 % 0.2700 -18.18 % 0.3000 -9.09 %

59,290.50 -5,929.05 53,361.45 -11,858.10 59,290.50 -5,929.05

0.3300

65,219.55

0.7000

55 PLASTIC LINE 

126680.0000 L.F. -30.00 % 0.7000 -30.00 % 0.7000 -30.00 %

88,676.00 -38,004.00 88,676.00 -38,004.00 88,676.00 -38,004.00

1.0000

126,680.00

1.2000

56 GROOVED PLASTIC LINE 

71500.0000 L.F. -40.00 % 1.2000 -40.00 % 1.0000 -50.00 %

85,800.00 -57,200.00 85,800.00 -57,200.00 71,500.00 -71,500.00

2.0000

143,000.00
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CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3.0000

57 GROOVED PLASTIC WIDE LINE 

15810.0000 L.F. -25.00 % 3.0000 -25.00 % 3.0000 -25.00 %

47,430.00 -15,810.00 47,430.00 -15,810.00 47,430.00 -15,810.00

4.0000

63,240.00

1.0500

58 PAINTED BARRIER CENTER LINE 

310.0000 L.F. -47.50 % 1.0500 -47.50 % 1.0000 -50.00 %

325.50 -294.50 325.50 -294.50 310.00 -310.00

2.0000

620.00

275.0000

59 GROOVED PLASTIC OPTICAL SPEED MARKING

212.0000 EACH 292.86 % 282.0000 302.86 % 300.0000 328.57 %

58,300.00 43,460.00 59,784.00 44,944.00 63,600.00 48,760.00

70.0000

14,840.00

10.0000

60 PLASTIC CROSSWALK LINE 

1880.0000 S.F. 42.86 % 10.0000 42.86 % 11.0000 57.14 %

18,800.00 5,640.00 18,800.00 5,640.00 20,680.00 7,520.00

7.0000

13,160.00

13.5000

61 PLASTIC STOP LINE 

827.0000 L.F. -10.00 % 14.0000 -6.67 % 14.0000 -6.67 %

11,164.50 -1,240.50 11,578.00 -827.00 11,578.00 -827.00

15.0000

12,405.00

325.0000

62 PLASTIC TRAFFIC ARROW 

115.0000 EACH 44.44 % 329.0000 46.22 % 350.0000 55.56 %

37,375.00 11,500.00 37,835.00 11,960.00 40,250.00 14,375.00

225.0000

25,875.00

325.0000

63 PLASTIC TRAFFIC LETTER 

8.0000 EACH -27.78 % 308.0000 -31.56 % 330.0000 -26.67 %

2,600.00 -1,000.00 2,464.00 -1,136.00 2,640.00 -960.00

450.0000

3,600.00

350.0000

64 PLASTIC BICYCLE LANE SYMBOL 

45.0000 EACH 45.83 % 324.0000 35.00 % 350.0000 45.83 %

15,750.00 4,950.00 14,580.00 3,780.00 15,750.00 4,950.00

240.0000

10,800.00

26.0000

65 PAINTED DRAINAGE MARKING 

278.0000 EACH -13.33 % 26.0000 -13.33 % 28.0000 -6.67 %

7,228.00 -1,112.00 7,228.00 -1,112.00 7,784.00 -556.00

30.0000

8,340.00

1,550.0000

66 CENTERLINE RUMBLE STRIP 

12.1000 MI. 3.33 % 1,840.0000 22.67 % 1,670.0000 11.33 %

18,755.00 605.00 22,264.00 4,114.00 20,207.00 2,057.00

1,500.0000

18,150.00

1,550.0000

67 SINUSOIDAL CENTERLINE RUMBLE STRIP

2.3000 MI. -22.50 % 1,570.0000 -21.50 % 1,670.0000 -16.50 %

3,565.00 -1,035.00 3,611.00 -989.00 3,841.00 -759.00

2,000.0000

4,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23B004 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009934 REGION NO : 2 AWARDED ON : Mar 21 2023 
VERSION NO :8 WORK ORDER# : XL6289

HWY :SR 002,097
TITLE :US 2 & US 97

LEAVENWORTH & N OF BLEWETT PASS
PAVING
23B004

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/09/2023
11:48

DOT_RGGB01

0002(865), GCB 3075

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD NE
CENTRAL WASHINGTON ASPHALT, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
377 PARKER BRIDGE RD 80 POND ROAD
PARKER WA 98939
YAKIMA   WA  989090337 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,550.0000

68 SINUSOIDAL SHOULDER RUMBLE STRIP TYPE 4

0.3000 MI. -74.17 % 1,570.0000 -73.83 % 1,670.0000 -72.17 %

465.00 -1,335.00 471.00 -1,329.00 501.00 -1,299.00

6,000.0000

1,800.00

3,750.0000

69 TEMPORARY PORTABLE TRANSVERSE RUMBLE STRIPS 

4.0000 EACH 275.00 % 3,660.0000 266.00 % 3,900.0000 290.00 %

15,000.00 11,000.00 14,640.00 10,640.00 15,600.00 11,600.00

1,000.0000

4,000.00

1,350.0000

70 RECESSED PAVEMENT MARKER 

35.5000 HUND -3.57 % 1,360.0000 -2.86 % 1,450.0000 3.57 %

47,925.00 -1,775.00 48,280.00 -1,420.00 51,475.00 1,775.00

1,400.0000

49,700.00

0.2000

71 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

508720.0000 L.F. 0.00 % 0.2100 5.00 % 0.3000 50.00 %

101,744.00 0.00 106,831.20 5,087.20 152,616.00 50,872.00

0.2000

101,744.00

105.0000

72 TEMPORARY MISC. PAVEMENT MARKINGS - SHORT DURATION 

24.0000 EACH -47.50 % 105.0000 -47.50 % 110.0000 -45.00 %

2,520.00 -2,280.00 2,520.00 -2,280.00 2,640.00 -2,160.00

200.0000

4,800.00

5.5000

73 TEMPORARY STOP LINE - SHORT DURATION 

1550.0000 L.F. -21.43 % 5.2500 -25.00 % 6.0000 -14.29 %

8,525.00 -2,325.00 8,137.50 -2,712.50 9,300.00 -1,550.00

7.0000

10,850.00

2.1000

74 TEMPORARY CROSSWALK  LINE - SHORT DURATION 

3750.0000 S.F. -76.67 % 2.1000 -76.67 % 2.0000 -77.78 %

7,875.00 -25,875.00 7,875.00 -25,875.00 7,500.00 -26,250.00

9.0000

33,750.00

75 TRAFFIC SIGNAL SYSTEM #1 - US 2 / RIVERBEND DR

L.S. 148.62 % 183.43 % 240.33 %

45,000.00 26,900.00 51,300.00 33,200.00 61,600.00 43,500.0018,100.00

76 TRAFFIC SIGNAL SYSTEM #2 - US 2 / MAIN STREET

L.S. -53.85 % 38.46 % 47.69 %

45,000.00 -52,500.00 135,000.00 37,500.00 144,000.00 46,500.0097,500.00

11.0000

77 SEQUENTIAL ARROW SIGN 

522.0000 HR  175.00 % 11.0000 175.00 % 11.0000 175.00 %

5,742.00 3,654.00 5,742.00 3,654.00 5,742.00 3,654.00

4.0000

2,088.00

11.0000

78 PORTABLE CHANGEABLE MESSAGE SIGN 

3450.0000 HR  -26.67 % 11.0000 -26.67 % 11.0000 -26.67 %

37,950.00 -13,800.00 37,950.00 -13,800.00 37,950.00 -13,800.00

15.0000

51,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23B004 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009934 REGION NO : 2 AWARDED ON : Mar 21 2023 
VERSION NO :8 WORK ORDER# : XL6289

HWY :SR 002,097
TITLE :US 2 & US 97

LEAVENWORTH & N OF BLEWETT PASS
PAVING
23B004

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/09/2023
11:48

DOT_RGGB01

0002(865), GCB 3075

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD NE
CENTRAL WASHINGTON ASPHALT, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
377 PARKER BRIDGE RD 80 POND ROAD
PARKER WA 98939
YAKIMA   WA  989090337 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

16.0000

79 RADAR SPEED DISPLAY SIGN

90.0000 HR  -46.67 % 16.0000 -46.67 % 17.0000 -43.33 %

1,440.00 -1,260.00 1,440.00 -1,260.00 1,530.00 -1,170.00

30.0000

2,700.00

80 OTHER TEMPORARY TRAFFIC CONTROL DEVICES 

L.S. 20.54 % 30.42 % 2.86 %

150,000.00 25,559.00 162,300.00 37,859.00 128,000.00 3,559.00124,441.00

80.0000

81 FLAGGERS 

2549.0000 HR  14.29 % 82.0000 17.14 % 94.0000 34.29 %

203,920.00 25,490.00 209,018.00 30,588.00 239,606.00 61,176.00

70.0000

178,430.00

90.0000

82 OTHER TRAFFIC CONTROL LABOR 

1309.0000 HR  28.57 % 97.0000 38.57 % 99.0000 41.43 %

117,810.00 26,180.00 126,973.00 35,343.00 129,591.00 37,961.00

70.0000

91,630.00

83 TRAFFIC CONTROL SUPERVISOR 

L.S. -34.33 % -42.11 % 5.07 %

125,000.00 -65,350.00 110,200.00 -80,150.00 200,000.00 9,650.00190,350.00

84 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00

20.0000

85 CONSTRUCTION SIGNS CLASS A 

1164.0000 S.F. -9.09 % 19.0000 -13.64 % 20.0000 -9.09 %

23,280.00 -2,328.00 22,116.00 -3,492.00 23,280.00 -2,328.00

22.0000

25,608.00

86 PEDESTRIAN TRAFFIC CONTROL 

L.S. 76.00 % 68.00 % 140.00 %

4,400.00 1,900.00 4,200.00 1,700.00 6,000.00 3,500.002,500.00

210.0000

87 BEAM GUARDRAIL POST 

14.0000 EACH 200.00 % 209.0000 198.57 % 250.0000 257.14 %

2,940.00 1,960.00 2,926.00 1,946.00 3,500.00 2,520.00

70.0000

980.00

2.2500

88 PLASTIC WIDE LINE 

6690.0000 L.F. -35.71 % 2.2000 -37.14 % 2.0000 -42.86 %

15,052.50 -8,362.50 14,718.00 -8,697.00 13,380.00 -10,035.00

3.5000

23,415.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23B004 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009934 REGION NO : 2 AWARDED ON : Mar 21 2023 
VERSION NO :8 WORK ORDER# : XL6289

HWY :SR 002,097
TITLE :US 2 & US 97

LEAVENWORTH & N OF BLEWETT PASS
PAVING
23B004

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/09/2023
11:48

DOT_RGGB01

0002(865), GCB 3075

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD NE
CENTRAL WASHINGTON ASPHALT, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
377 PARKER BRIDGE RD 80 POND ROAD
PARKER WA 98939
YAKIMA   WA  989090337 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

35.0000

89 SHORING OR EXTRA EXCAVATION CLASS B 

300.0000 S.F. 1,066.67 % 2.9500 -1.67 % 10.0000 233.33 %

10,500.00 9,600.00 885.00 -15.00 3,000.00 2,100.00

3.0000

900.00

90 STRUCTURE SURVEYING 

L.S. 246.15 % -4.62 % 2.31 %

45,000.00 32,000.00 12,400.00 -600.00 13,300.00 300.0013,000.00

91 ADA FEATURES SURVEYING 

L.S. 37.78 % 37.78 % 47.33 %

6,200.00 1,700.00 6,200.00 1,700.00 6,630.00 2,130.004,500.00

800.0000

92 ADJUST MONUMENT CASE AND COVER 

30.0000 EACH -30.43 % 1,020.0000 -11.30 % 950.0000 -17.39 %

24,000.00 -10,500.00 30,600.00 -3,900.00 28,500.00 -6,000.00

1,150.0000

34,500.00

1,700.0000

93 BRIDGE END SIDEWALK RAMP 

3.0000 EACH 871.43 % 2,700.0000 1,442.86 % 540.0000 208.57 %

5,100.00 4,575.00 8,100.00 7,575.00 1,620.00 1,095.00

175.0000

525.00

320.0000

94 CEMENT CONC. SIDEWALK 

70.7000 S.Y. 166.67 % 157.0000 30.83 % 170.0000 41.67 %

22,624.00 14,140.00 11,099.90 2,615.90 12,019.00 3,535.00

120.0000

8,484.00

525.0000

95 CEMENT CONC. CURB RAMP

48.0000 S.Y. 110.00 % 262.0000 4.80 % 280.0000 12.00 %

25,200.00 13,200.00 12,576.00 576.00 13,440.00 1,440.00

250.0000

12,000.00

48.0000

96 DETECTABLE WARNING SURFACE 

72.0000 S.F. -40.00 % 209.0000 161.25 % 220.0000 175.00 %

3,456.00 -2,304.00 15,048.00 9,288.00 15,840.00 10,080.00

80.0000

5,760.00

1,250.0000

97 CONNECTION TO DRAINAGE STRUCTURE 

3.0000 EACH -10.71 % 400.0000 -71.43 % 630.0000 -55.00 %

3,750.00 -450.00 1,200.00 -3,000.00 1,890.00 -2,310.00

1,400.0000

4,200.00

425.0000

98 LOWER MANHOLE

12.0000 EACH 30.77 % 355.0000 9.23 % 530.0000 63.08 %

5,100.00 1,200.00 4,260.00 360.00 6,360.00 2,460.00

325.0000

3,900.00

900.0000

99 ADJUST MANHOLE 

12.0000 EACH 50.00 % 770.0000 28.33 % 670.0000 11.67 %

10,800.00 3,600.00 9,240.00 2,040.00 8,040.00 840.00

600.0000

7,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :23B004 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009934 REGION NO : 2 AWARDED ON : Mar 21 2023 
VERSION NO :8 WORK ORDER# : XL6289
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LEAVENWORTH & N OF BLEWETT PASS
PAVING
23B004
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COUNTY(S) :CHELAN

ITEM
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ITEM DESCRIPTION UNIT
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PRICE PER UNIT/
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02/09/2023
11:48

DOT_RGGB01

0002(865), GCB 3075
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TOTAL AMOUNT TOTAL AMOUNT
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98837-9118
13184 E WHEELER RD NE
CENTRAL WASHINGTON ASPHALT, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.
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INTERSTATE CONCRETE & ASPHALT GRANITE CONSTRUCTION COMPANY
377 PARKER BRIDGE RD 80 POND ROAD
PARKER WA 98939
YAKIMA   WA  989090337 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 100415 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

425.0000

100 LOWER CATCH BASIN

4.0000 EACH 41.67 % 355.0000 18.33 % 530.0000 76.67 %

1,700.00 500.00 1,420.00 220.00 2,120.00 920.00

300.0000

1,200.00

900.0000

101 ADJUST CATCH BASIN 

4.0000 EACH 80.00 % 770.0000 54.00 % 670.0000 34.00 %

3,600.00 1,600.00 3,080.00 1,080.00 2,680.00 680.00

500.0000

2,000.00

425.0000

102 LOWER VALVE BOX

5.0000 EACH 70.00 % 355.0000 42.00 % 420.0000 68.00 %

2,125.00 875.00 1,775.00 525.00 2,100.00 850.00

250.0000

1,250.00

650.0000

103 ADJUST VALVE BOX 

5.0000 EACH 30.00 % 550.0000 10.00 % 530.0000 6.00 %

3,250.00 750.00 2,750.00 250.00 2,650.00 150.00

500.0000

2,500.00

2,500.0000

104 ADJUST CABLE VAULT

1.0000 EACH 66.67 % 1,100.0000 -26.67 % 1,620.0000 8.00 %

2,500.00 1,000.00 1,100.00 -400.00 1,620.00 120.00

1,500.0000

1,500.00

105 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00

106 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

107 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-13.00 -13.00 -13.00-13.00

108 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-13.00 -13.00 -13.00-13.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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OTHER ITEMS

109 SPCC PLAN 

L.S. -66.67 % -66.67 % -66.67 %

1,000.00 -2,000.00 1,000.00 -2,000.00 1,000.00 -2,000.003,000.00

$9,777,000.00 -3.38% $10,081,826.83 -0.36% $11,930,371.28 17.90%$10,118,684.48CONTRACT TOTAL

$11,930,371.28$9,777,000.00 $10,081,826.83BASE TOTAL -3.38% -0.36% 17.90%$10,118,684.48


