
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22A042 REVISION NO : BIDS OPENED ON : Mar  8 2023 
CONTRACT NO :009942 REGION NO : 1 AWARDED ON : Mar 21 2023 
VERSION NO :2 WORK ORDER# : XL6558

HWY :SR 005
TITLE :I 5

NB 206TH ST VIC TO SR 516
PAVEMENT REPAIR
22A042

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/01/2023
10:43

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ANAHEIM   CA  928016708

1801 W PENHALL WAY
PENHALL COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100190CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ACME CONCRETE PAVING, INC. TUCCI & SONS, INC.
4124 E BROADWAY 4224 WALLER RD E

SPOKANE   WA  992024531 TACOMA   WA  984431099
CONTRACTOR NUMBER : 100307 CONTRACTOR NUMBER : 832800

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 38.01 % 268.02 % 636.04 %

75,000.00 20,655.00 200,000.00 145,655.00 400,000.00 345,655.0054,345.00

CEMENT CONCRETE PAVEMENT

27.9300

2 CEMENT CONCRETE PAVEMENT GRINDING 

10349.0000 S.Y. 39.65 % 15.0000 -25.00 % 24.0000 20.00 %

289,047.57 82,067.57 155,235.00 -51,745.00 248,376.00 41,396.00

20.0000

206,980.00

EROSION CONTROL AND ROADSIDE PLANTING

235.0000

3 ESC LEAD 

9.0000 DAY 46.88 % 1,090.0000 581.25 % 35.0000 -78.13 %

2,115.00 675.00 9,810.00 8,370.00 315.00 -1,125.00

160.0000

1,440.00

315.0000

4 INLET PROTECTION 

5.0000 EACH 215.00 % 500.0000 400.00 % 130.0000 30.00 %

1,575.00 1,075.00 2,500.00 2,000.00 650.00 150.00

100.0000

500.00

5 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

TRAFFIC

32.0000

6 TRANSPORTABLE ATTENUATOR 

464.0000 HR  -54.29 % 100.0000 42.86 % 64.0000 -8.57 %

14,848.00 -17,632.00 46,400.00 13,920.00 29,696.00 -2,784.00

70.0000

32,480.00

7 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

4.5000

8 PROFILED PLASTIC LINE 

7762.0000 L.F. -43.75 % 3.1000 -61.25 % 3.7500 -53.13 %

34,929.00 -27,167.00 24,062.20 -38,033.80 29,107.50 -32,988.50

8.0000

62,096.00
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TRAFFIC

2,400.0000

9 RAISED PAVEMENT MARKER TYPE 2 

1.0000 HUND 300.00 % 1,740.0000 190.00 % 4,600.0000 666.67 %

2,400.00 1,800.00 1,740.00 1,140.00 4,600.00 4,000.00

600.0000

600.00

10 ITS INDUCTION LOOP TYPE R1

L.S. 4.17 % 40.63 % -6.25 %

100,000.00 4,000.00 135,000.00 39,000.00 90,000.00 -6,000.0096,000.00

6.5000

11 SEQUENTIAL ARROW SIGN 

464.0000 HR  -18.75 % 8.4500 5.63 % 9.0000 12.50 %

3,016.00 -696.00 3,920.80 208.80 4,176.00 464.00

8.0000

3,712.00

12 OTHER TEMPORARY TRAFFIC CONTROL DEVICES 

L.S. -33.24 % 150.36 % -76.63 %

20,000.00 -9,957.00 75,000.00 45,043.00 7,000.00 -22,957.0029,957.00

100.0000

13 OTHER TRAFFIC CONTROL LABOR 

464.0000 HR  42.86 % 100.0000 42.86 % 130.0000 85.71 %

46,400.00 13,920.00 46,400.00 13,920.00 60,320.00 27,840.00

70.0000

32,480.00

14 TRAFFIC CONTROL SUPERVISOR 

L.S. 138.10 % 569.64 % 237.30 %

24,000.00 13,920.00 67,500.00 57,420.00 34,000.00 23,920.0010,080.00

10.0000

15 PORTABLE CHANGEABLE MESSAGE SIGN 

288.0000 HR  0.00 % 9.0000 -10.00 % 17.0000 70.00 %

2,880.00 0.00 2,592.00 -288.00 4,896.00 2,016.00

10.0000

2,880.00

16 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

OTHER ITEMS

17 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

18 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
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OTHER ITEMS

19 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

20 SPCC PLAN 

L.S. 540.00 % 140.00 % -72.00 %

8,000.00 6,750.00 3,000.00 1,750.00 350.00 -900.001,250.00

$687,214.57 14.96% $836,164.00 39.87% $976,490.50 63.35%$597,804.00CONTRACT TOTAL

$976,490.50$687,214.57 $836,164.00BASE TOTAL 14.96% 39.87% 63.35%$597,804.00


